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SHEET NO. DESCRIPTIONDRAWING NO. DRAWING NO. SHEET NO. DESCRIPTION

PHASE SEQUENCES

STANDARD PHASE DESIGNATION DIAGRAMS AND

LUMINAIRE WIRING IN POLE

ELECTRICAL SERVICE INSTALLATION DETAILS

MOUNTING DETAILS

GUARDRAIL AND BARRIER WALL REFLECTOR

PAVEMENT MARKERS

TYPICAL APPLICATIONS RAISED REFLECTIVE

TYPICAL PAVEMENT MARKINGS

BASE FOR TELESCOPING STEEL SIGN SUPPORT

(FOR SIGNS & MARKERS)

APPLICATIONS OF TYPES A & B METAL POSTS

TELESCOPING STEEL SIGN SUPPORT

METAL POSTS FOR SIGNS ,MARKERS AND DELINEATORS

SIGN PANEL ERECTION DETAILS

SIGN PANEL MOUNT DETAILS

TEMPORARY CONCRETE BARRIER

TRAFFIC CONTROL DEVICES

SIDEWALK, CORNER OR CROSSWALK CLOSURE

URBAN LANE CLOSURE, MULTILANE INTERSECTION

2W WITH MOUNTABLE MEDIAN

URBAN HALF ROAD CLOSURE, MULTILANE, 

2W WITH MOUNTABLE MEDIAN

URBAN SINGLE LANE CLOSURE, MULTILANE,

1W OR 2W WITH NONTRAVERSABLE MEDIAN

URBAN LANE CLOSURE, MULTILANE,

URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED

MOVING OPER., FOR SPEEDS = 40 MPH

LANE CLOSURE, MULTILANE, INTERMITTENT OR

TO 24" (600 MM) FROM PAVEMENT EDGE

OFF-RD OPERATIONS, MULTILANE, 15' (4.5 M)

TO 24" (600 MM) FROM PAVEMENT EDGE

OFF-RD OPERATIONS, 2L, 2W, 15' (4.5 M)

RIGHT-OF-WAY MARKERS

CORRUGATED PCC MEDIANS

PCC ISLANDS AND MEDIANS

CONCRETE CURB AND GUTTER

CONCRETE CURB TYPE B AND COMBINATION

PIPE UNDERDRAINS  

NAME PLATE FOR BRIDGES 

CLASS B PATCHES

APPROACH SLAB

PAVEMENT CONNECTOR (PCC) FOR BRIDGE

PAVEMENT JOINTS

SURFACE COURSES

PCC BASE COURSE WITH HMA BINDER AND

TEMPORARY EROSION CONTROL SYSTEMS

DECIMAL OF AN INCH AND OF A FOOT

AREAS OF REINFORCEMENT BARS

STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS

857001-01

821101-02

805001-01

782006-01

781001-04

780001-05

731001-01

729001-01

728001-01

720011-01

720006-04

720001-01

704001-08

701901-08

701801-06

701701-10

701611-01

701606-10

701601-09

701501-06

701427-05

701101-05

701006-05

666001-01

606306-04

606301-04

606001-07

601001-05     

515001-04

442101-09

420401-13             

420001-09        

353001-05        

280001-07

001006

001001-02

000001-07

XS-99 TO XS-105

XS-66 TO XS-98

XS-62 TO XS-65

XS-43 TO XS-61

XS-37 TO XS-42

XS-31 TO XS-36

XS-25 TO XS-30

XS-1 TO XS-24

E-143

E-142

E-140 TO E-141

E-139

E-122 TO E-138

E-117 TO E-121

E-112 TO E-116

E-111

E-110

E-108 TO E-109

E-107

E-106

E-105

E-104

E-103

E-102

E-94 TO E-101

E-91 TO E-93

E-79 TO E-90

E-76 TO E-78

E-50 TO E-75

E-27 TO E-49

E-2 TO E-26

E-1 

TST-1 TO TST-10

TCS-1 TO TCS-18

GEN-104

GEN-103

SJ-1 TO SJ-5

SI-1 TO SI-34

SH-1 TO SH-30

SGX-1 TO SGX-3

SG-1 TO SG-8

SF-1 TO SF-31

SEX-1 TO SEX-50

SE-1 TO SE-20

SDX-1 TO SDX-38

SD-1 TO SD-30

SCX-1 TO SCX-45

SC-1 TO SC-18

SBX-1 TO SBX-15

SB-1 TO SB-12

SAX-1 TO SAX-35

SA-1 TO SA-16

GEN-102

GEN-101

CROSS SECTIONS - CPD PATHS       

CROSS SECTIONS - S. LAKE SHORE DR.  

CROSS SECTIONS - S. RICHARDS DR.

CROSS SECTIONS - E. HAYES DR.

CROSS SECTIONS - S. CORNELL DR.

CROSS SECTIONS - E. 63RD ST. 

CROSS SECTIONS - MIDWAY PLAISANCE (N)

CROSS SECTIONS - S. STONY ISLAND AVE.  

ELECTRICAL DETAILS

MSI ELECTRICAL DETAILS

CPD ELECTRICAL DETAILS

CPD/MSI ELECTRICAL DETAILS

CDOT ELECTRICAL DETAILS

IDOT ELECTRICAL REMOVAL PLAN

IDOT ELECTRICAL INSTALLATION PLAN

MSI ORNAMENTAL LIGHTING INSTALLATION PLAN

MSI ORNAMENTAL LIGHTING REMOVAL PLAN

CPD ELECTRICAL UPGRADES

CPD UNDERPASS LIGHTING - INSTALLATION PLAN - HAYES DR. UNDERPASS

CPD UNDERPASS LIGHTING - INSTALLATION PLAN - HAYES DR. UNDERPASS

CPD UNDERPASS LIGHTING - INSTALLATION PLAN - CORNELL DR. UNDERPASS

63RD ST. UNDERPASS

CPD UNDERPASS LIGHTING - INSTALLATION & REMOVAL PLAN -

59TH INLET UNDERPASS

CPD UNDERPASS LIGHTING - INSTALLATION & REMOVAL PLAN -

59TH ST. UNDERPASS

CPD UNDERPASS LIGHTING - INSTALLATION & REMOVAL PLAN -

CPD ORNAMENTAL LIGHTING REMOVAL PLAN

CPD ELECTRICAL REMOVAL PLAN

CPD ORNAMENTAL LIGHTING INSTALLATION PLAN

CPD ELECTRICAL INSTALLATION PLAN

CDOT ARTERIAL LIGHTING REMOVAL PLAN

CDOT ARTERIAL LIGHTING INSTALLATION PLAN

LIGHTING AND ELECTRICAL UNDERGROUND CONDUIT FACILITIES

CDOT STANDARD CODES FOR TRAFFIC SIGNALS AND STREET LIGHTING

TRAFFIC SIGNAL TIMING SCHEDULES

TRAFFIC CONTROL SIGNALS

INDEX OF SHEETS VOLUME 4

COVER

CUT-OFF WALL DETAILS

STRUCTURE NO. 016-6250

STRUCTURE NO. 016-6291

EXISTING PLANS FOR STRUCTURE NO. 016-6196

STRUCTURE NO. 016-6196

STRUCTURE NO. 016-6290

EXISTING PLANS FOR STRUCTURE NO. 016-6546

STRUCTURE NO. 016-6546

EXISTING PLANS FOR STRUCTURE NO. 016-6195

STRUCTURE NO. 016-6195

EXISTING PLANS FOR STRUCTURE NO. 016-6544

PEDESTRIAN UNDERPASS WIDENING (STRUCTURE NO. 016-6544)

EXISTING PLANS FOR STRUCTURE NO. 016-6543

BARRIER MODIFICATIONS (STRUCTURE NO. 016-6543)

EXISTING PLANS FOR STRUCTURE NO. 016-6542

RETAINING WALL C (STRUCTURE NO. 016-6542)

INDEX OF SHEETS VOLUME 3

COVER

1428 TO 1434

1394 TO 1427

1391 TO 1393

1372 TO 1390

1366 TO 1371

1360 TO 1365

1354 TO 1359

1330 TO 1353

CROSS SECTIONS

1329

1328

1326 TO 1327

1325 

1308 TO 1324

1303 TO 1307

1298 TO 1302

1297

1296

1294 TO 1295

1293

1292

1291

1290

1289

1288

1280 TO 1287

1277 TO 1279

1265 TO 1276

1262 TO 1264

1236 TO 1261

1213 TO 1235

1188 TO 1212

1187

ELECTRICAL

1177 TO 1186

1159 TO 1176

TRAFFIC SIGNALS

1158

1157

GENERAL SHEETS

VOLUME 4

1152 TO 1156

1118 TO 1151

1088 TO 1117

1085 TO 1087

1077 TO 1084

1046 TO 1076

996 TO 1045

976 TO 995

938 TO 975

908 TO 937

863 TO 907

845 TO 862

830 TO 844

818 TO 829

783 TO 817

767 TO 782

STRUCTURAL

766

765

GENERAL SHEETS

VOLUME 3

761 TO 764

759 TO 760

691 TO 758

690

PAVEMENT MARKING AND SIGNING

675 TO 689

661 TO 674

660

WATER MAIN

659

658

657

642 TO 656

641

604 TO 642

LANDSCAPING PLAN

568 TO 603

567

EROSION CONTROL PLAN

544 TO 566

PUMP STATIONS

516 TO 543

505 TO 515

431 TO 504

DRAINAGE AND UTILITIES

430

429

GENERAL SHEETS

VOLUME 2

 

394 TO 428

381 TO 393

362 TO 380

346 TO 361

340 TO 345

324 TO 339

260 TO 323

259

258

CIVIL

253 TO 257

246 TO 252

226 TO 245

114 TO 225

108 TO 113

100 TO 107

99

MAINTENANCE OF TRAFFIC

73 TO 98

72

64 TO 71

60 TO 63

58 TO 59 

48 TO 57

14 TO 47

6 TO 13 

5A

4 TO 5

3

2

1

GENERAL SHEETS

VOLUME 1

PMK-72 TO PMK-75

PMK-70 TO PMK-71

PMK-2 TO PMK-69

PMK-1

WM-16 TO WM-30

WM-2 TO WM-15

WM-1 

LS-56

LS-55

LS-54

LS-39 TO LS-53

LS-38

LS-1 TO LS-37

EC-2 TO EC-37

EC-1

PS-1 TO PS-23

DD-1 TO DD-28 

DRN-75 TO DRN-85

DRN-1 TO DRN-74 

GEN-100

GEN-99

 

C-137 TO C-171

C-124 TO C-136

C-105 TO C-123

C-89 TO C-104 

C-83 TO C-88

C-67 TO C-82

C-3 TO C-66

C-2

C-1

MOT-155 TO MOT-159

MOT-148 TO MOT-154

MOT-128 TO MOT-147

MOT-16 TO MOT-127

MOT-10 TO MOT-15

MOT-2 TO MOT-9

MOT-1

GEN-73 TO GEN-98

GEN-72

GEN-64 TO GEN-71

GEN-60 TO GEN-63

GEN-58 TO GEN-59

GEN-48 TO GEN-57

GEN-14 TO GEN-47

GEN-6 TO GEN-13

GEN-5A

GEN-4 TO GEN-5

GEN-3

GEN-2

GEN-1

PAVEMENT MARKING AND SIGNING - PAVEMENT MARKING DETAILS

PAVEMENT MARKING AND SIGNING - SIGNING DETAILS

PAVEMENT MARKING AND SIGNING - EXISTING & PROPOSED CONDITIONS

PAVEMENT MARKING AND SIGNING - KEY PLAN

WATER MAIN REPLACEMENT CDWM WATER MAIN DETAILS

WATER MAIN REPLACEMENT PLAN AND PROFILE

WATER MAIN REPLACEMENT - KEY PLAN

LANDSCAPING PLAN - IRRIGATION DETAILS

LANDSCAPING PLAN - TREE GRATE PLANTING DETAILS

LANDSCAPING PLAN - TREE PLANTING DETAILS

LANDSCAPING PLAN - PROPOSED PLANTING

LANDSCAPING PLAN - TREE PROTECTION DETAILS

LANDSCAPING PLAN - TREE REMOVAL AND PROTECTION

EROSION CONTROL PLAN

EROSION CONTROL PLAN - EROSION CONTROL NOTES

PUMP STATION PLANS 

DRAINAGE DETAILS 

DRAINAGE PROFILES 

DRAINAGE PLAN EXISTING & PROPOSED CONDITIONS

INDEX OF SHEETS VOLUME 2

COVER

 

CIVIL DETAILS

GRADING DETAILS

ADA CURB RAMP DETAILS

JOINTING DETAILS

PATH PROFILES

ROADWAY PROFILES

ROADWAY PLAN - EXISTING & PROPOSED CONDITIONS

ROADWAY PLAN - EXISTING & PROPOSED CONDITIONS - KEY PLAN

ROADWAY PLAN - EXISTING & PROPOSED CONDITIONS - LEGENDS AND NOTES

MAINTENANCE OF TRAFFIC DETAILS

PEDESTRIAN DETOUR ROUTES

DETOUR ROUTES AND ALTERNATE ROUTES

MAINTENANCE OF TRAFFIC PHASE AND STAGE PLANS

MAINTENANCE OF TRAFFIC TYPICAL SECTIONS

MAINTENANCE OF TRAFFIC SUGGESTED SEQUENCE OF CONSTRUCTION

MAINTENANCE OF TRAFFIC GENERAL NOTES

TYPICAL SECTIONS

PAVEMENT CORE SUMMARY

EXISTING BORING LOCATION PLAN

BENCHMARKS

CONTROL POINTS AND TIES

ALIGNMENT PLAN

SCHEDULE OF QUANTITIES

SUMMARY OF QUANTITIES

DEEP FOUNDATION REVIEW PLAN

GENERAL NOTES

INDEX OF SHEETS AND STANDARDS

SIGNATURE SHEET

COVER



1.

2.

1.

2.

1.

3.

2.

1.

3.

4.

5.

6.

CIVIL NOTES

MAINTENANCE OF TRAFFIC NOTES

GENERAL NOTES

UTILITY NOTES

DEPT. OF WATER MANAGEMENT NOTES

4.

3.

5.

3.

5.

1.

2.

3.

4.

5.

6.

UNLESS OTHERWISE SPECIFIED.

ALL DIMENSIONS SHOWN ON THE PLANS ARE TO THE FACE OF THE CURB,  

TRAFFIC.

PROTECT ABUTTING PROPERTY, UTILITIES, PEDESTRIANS, AND VEHICULAR

THE CONTRACTOR MUST TAKE ALL NECESSARY SAFETY PRECAUTIONS TO

AND ALL LOCATIONS DIRECTLY OR INDIRECTLY INVOLVED WITH THE PROJECT.  

BOXES TO BE INSTALLED, REMOVED OR RELOCATED AT THE PROJECT LOCATION OR AT ANY 

FURTHER INFORMATION.  THIS INCLUDES ANY AND ALL PARKING METERS AND PARKING PAY

CHICAGO.  REFER TO ARTICLE 10, SECTION E OF THE PROJECT SPECIFICATIONS FOR 

SHALL PAY ALL FEES REQUIRED BY SECTION 9-68-050 OF THE MUNICIPAL CODE OF 

PERFORMED BY THE CITY OF CHICAGO DEPARTMENT OF REVENUE ONLY.  THE CONTRACTOR 

PARKING METER AND PARKING PAY BOX WORK REQUIRED DUE TO CONSTRUCTION MUST BE 

4.

LEAST TWO WEEKS PRIOR TO SIDEWALK REMOVAL OPERATIONS TO COORDINATE THIS WORK.

THE PROJECT LIMITS.  THE CONTRACTOR MUST CONTACT THE CTA AT 312-681-4176 AT

THE CTA SHALL REMOVE/REPLACE ALL CTA BUS STOP SIGNS AND BUS SHELTERS WITHIN6.

INCIDENTAL TO 'SIDEWALK REMOVAL'.

THE COST OF ANY COORDINATION WITH THE POST OFFICE WILL BE CONSIDERED

WORK, THE CONTRACTOR MUST NOTIFY THE POST OFFICE.

IF AN EXISTING MAILBOX MUST BE REMOVED OR RELOCATED TO COMPLETE THE 

USED FOR ELECTROLYSIS.

THE TRACKS AND/OR THE BURIED NEGATIVE GROUND CABLE IS NOT BEING

REMOVING ANY STREET CAR TRACKS.  THE COMMISSIONER WILL VERIFY THAT

THE CONTRACTOR SHALL INFORM THE COMMISSIONER 72 HOURS PRIOR TO

DESIGNATED BY THE COMMISSIONER.

PERMITTED TO PARK WITHIN THE RIGHT-OF-WAY EXCEPT IN SPECIFIC AREAS 

WITHIN DESIGNATED WORK AREAS. PERSONAL VEHICLES WILL NOT BE 

INTERFERE WITH NORMAL TRAFFIC AND SHALL NOT PARK OR STOP EXCEPT

THE WORK AREA IN A MANNER WHICH WILL NOT BE HAZARDOUS TO OR 

OR  ACROSS THE FLOW OF TRAFFIC. THESE VEHICLES SHALL ENTER OR LEAVE

THE CONTRACTOR'S VEHICLES SHALL ALWAYS MOVE WITH AND NOT AGAINST 

'STANDARD SPECIFICATIONS' AND UNTIL THE JOINTS HAVE BEEN SEALED.

SPECIFIED CURING PERIOD AS DEFINED IN ARTICLE 701.17(c)(5) OF THE

OPENED TO TRAFFIC, INCLUDING CONSTRUCTION TRAFFIC,  UNTIL AFTER THE

COURSE OR PORTLAND CEMENT CONCRETE PAVEMENT, IT SHALL NOT BE

WHEN THE PAVEMENT CONSTRUCTED IS PORTLAND CEMENT CONCRETE BASE

SECTION 48 HOURS BEFORE COMMENCING CONSTRUCTION.

CONTRACTOR IS REQUIRED TO NOTIFY THE DIVISION OF ENGINEERING-TRAFFIC

PROHIBITED WITHIN 50 FEET OF THE CONSTRUCTION AREA AT ALL TIMES. THE

TRAFFIC WILL BE MAINTAINED ON ALL STREETS AND PARKING WILL BE

TIMES DURING CONSTRUCTION.

ACCESS TO EXISTING CROSS ROADS AND DRIVES MUST BE MAINTAINED AT ALL 

AND PROTECTION IN BOOK 3.

FOR ADDITIONAL REQUIREMENTS, SEE CDOT SPECIAL PROVISION FOR TRAFFIC CONTROL

ADEQUATE PROVISIONS FOR PEDESTRIAN TRAFFIC MUST BE PROVIDED AT ALL TIMES.

DATUM WHICH IS 579.88 FEET ABOVE MEAN SEA LEVEL, 1935 ADJUSTMENT.

ALL ELEVATIONS SHOWN ON  THE PLANS ARE BASED ON CHICAGO CITY

THE CONTRACT UNIT PRICE FOR THE WORK.

IN THE SCOPE OF THE WORK;  HOWEVER, THE CONTRACTOR WILL BE PAID AT 

VARIATIONS WILL NOT BE CAUSE FOR ADDITIONAL COMPENSATION FOR A CHANGE

ADJUSTMENTS PRIOR TO CONSTRUCTION OR ORDERING MATERIALS. SUCH

DIMENSIONS AND DETAILS IN THE FIELD AND MAKE THE NECESSARY APPROVED

VARIATIONS.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO VERIFY SUCH

TAKEN FROM EXISTING PLANS AND ARE SUBJECT TO NOMINAL CONSTRUCTION

PLAN DIMENSIONS AND DETAILS RELATIVE TO EXISTING STRUCTURES HAVE BEEN

2.

REPLACED BY THE CONTRACTOR AT HIS/HER OWN EXPENSE.

ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION WILL BE REPAIRED OR 

BUILDINGS, SEWER UNIT.

OBTAINED BY A DRAINLAYER CURRENTLY LICENSED FROM THE DEPARTMENT OF

AND THE REMOVAL/REPLACEMENT OF FRAMES AND LIDS. THE PERMIT MUST BE

OR SEWER STRUCTURES, INCLUDING THE ADJUSTMENT OF SEWER STRUCTURES

THE CONSTRUCTION OF, OR REPAIRS TO, UNDERGROUND SEWERS, DRAIN CONNECTIONS,

A PERMIT IS REQUIRED FROM THE DEPARTMENT OF BUILDINGS, SEWER UNIT PRIOR TO

STRUCTURES MUST BE COMPLETED PRIOR TO STREET RESURFACING.

PAVEMENT REMOVAL/REPLACEMENT.  ADJUSTMENT OF FRAMES AND LIDS OF SEWER

WILL MARK LOCATIONS OF ALL SEWER STRUCTURES ON THE SIDEWALK BEFORE STARTING

ASPHALT/DEBRIS INTO THE SEWER SYSTEM DURING CONSTRUCTION.  THE CONTRACTOR

MANHOLES, CATCH BASINS, AND INLETS MUST BE PROTECTED FROM THE ENTRY OF 

AT ALL TIMES.

SEWER FACILITIES' MAINTENANCE OR SERVICES.  THE SEWER FLOW MUST BE MAINTAINED

OF WATER MANAGEMENT ENGINEER/INSPECTOR TO AVOID ANY INTERRUPTION OF THE

AT ALL TIMES AND COORDINATE THE PROPOSED IMPROVEMENTS WITH THE DEPARTMENT

MAINTAIN ACCESS TO THE EXISTING SEWER FACILITIES, INCLUDING SEWER STRUCTURES, 

THE UTILITY COMPANY/GOVERNMENT AGENCY OR ITS REPRESENTING CONTRACTOR MUST

SEWERS BEING REPAIRED OR REPLACED.

DRAINS, AND SEWERS OF WHATEVER NATURE WHICH ARE CONNECTED TO THE EXISTING

SEWERS ALL LIVE HOUSE DRAINS, CATCH BASIN DRAINS, AND OTHER EXISTING LATERALS,

THE CONTRACTOR MUST LOCATE AND PROMPTLY AND PROPERLY CONNECT TO THE NEW

DEPARTMENT OF WATER MANAGEMENT INSPECTOR.

MANHOLES MAY REQUIRE CLOSED LIDS.  CONTRACTOR TO COORDINATE WITH THE 

UNLESS OTHERWISE APPROVED BY THE COMMISSIONER.  IN RESIDENTIAL STREETS,

IN ARTERIAL STREETS, PERFORATED LIDS MUST BE PLACED ON ALL SEWER STRUCTURES

DRAINAGE OF THE ROAD AT ALL TIMES.

DURING CONSTRUCTION OF THIS PROJECT, THE CONTRACTOR SHALL MAINTAIN THE SURFACE

TYPE A, TYPE 1 FRAME, OPEN LID (CITY OF CHICAGO)'.

TYPE A, 4 FT DIAMETER, TYPE 1 FRAME, OPEN LID (CITY OF CHICAGO)' OR FOR 'INLETS,

THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE EACH FOR 'CATCH BASINS,

COMMISSIONER AND WITH THE CONCURRENCE OF THE DEPARTMENT OF WATER MANAGEMENT. 

INSTALL NEW CATCH BASINS OR INLETS AND THEIR APPURTENANCES AS DIRECTED BY THE

IS NOT FEASIBLE AT THE TIME OF CONSTRUCTION, THE CONTRACTOR MUST FURNISH AND

IF THE CONDITION OF EXISTING CATCH BASINS OR INLETS IS SUCH THAT THEIR ADJUSTMENT

PRIOR TO ANY EXCAVATION.

OF THE WATER LINES, METER VAULTS, VALVES, AND RPZ'S FOR REVIEW BY COMMISSIONER 

THE PLANS ARE APPROXIMATE.  THE CONTRACTOR SHALL MARK THE LAYOUT AND LOCATION

THE LOCATION OF PROPOSED WATER LINES, METER VAULTS, VALVES AND RPZ'S SHOWN ON 

4.

5.

6.

7.

8.

13.

14.

15.

16.

17.

ADA NOTES

1.

GO TO WWW.CITYOFCHICAGO.ORG.

FOR THE LATEST CITY OF CHICAGO ADA REQUIREMENTS FOR THE PLANS 

10.

TO BACKFILL. INSPECT GAS MAIN AND COATING INTEGRITY PRIOR TO BACKFILL.

SET UP ON-SITE INSPECTION. INSPECTION BY PEOPLES GAS IS REQUIRED PRIOR

773-794-6827, A MINIMUM OF 5 BUSINESS DAYS PRIOR TO EXCAVATION TO

PERSONNEL.  CONTACT NORTH SHOP ENGINEERING SUPERVISOR, MATTHEW POELKING,

JOINTS MUST BE SUPPORTED AND CAST IRON JOINTS SEALED BY GAS COMPANY

DURING CONSTRUCTION AND RELATED EXCAVATION ACTIVITIES.  ANY EXPOSED

PEOPLES GAS CAST IRON AND DUCTILE IRON GAS MAINS MAY REQUIRE SUPPORT

UTILITY NOTES (CONT.)

6.

FULLY LOADED TANDEM-AXLE TRUCK.

THE SUBGRADE STABILITY SHALL BE VERIFIED BY PROOF ROLLING WITH A 

CIVIL NOTES (CONT.)

7.

8.

11.

12.

DEPARTMENT OF WATER MANAGEMENT STANDARD FRAMES AND LIDS.

REPLACE ANY BROKEN FRAMES AND LIDS OF SEWER STRUCTURES WITH THE 

WHEN DIRECTED BY THE COMMISSIONER, THE CONTRACTOR IS REQUIRED TO

MANAGEMENT FOR PICK UP.

SHOULD BE SALVAGED, AND THE CONTRACTOR MUST NOTIFY THE DEPARTMENT OF WATER

THE FRAMES AND LIDS OF SEWER STRUCTURES TO BE ABANDONED, REMOVED, OR FILLED

9.

10.

12.

11.

 

AS PROVIDED FOR IN THE 'STANDARD SPECIFICATIONS'.

OPERATIONS. THE CONTRACTOR MUST COOPERATE WITH ALL UTILITY OWNERS 

IF NECESSARY, AT LEAST 72 HOURS PRIOR TO THE START OF CONSTRUCTION 

UTILITIES AND THEIR APPURTENANCES MAY BE LOCATED AND ADJUSTED OR MOVED,

NETWORK AT (312) 744-7000 OR J.U.L.I.E. AT (800) 892-0123 SO THAT

THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING THE CHICAGO UTILITY ALERT 

INCIDENTAL TO 'BITUMINOUS MATERIALS (TACK COAT)'.

WORK WILL NOT BE PAID FOR SEPARATELY, BUT WILL BE CONSIDERED

OF THE PROJECT ON THE SAME DAY THAT THE SWEEPING IS DONE. THE

BUT ARE TO BE PICKED UP AND DISPOSED OF PROPERLY BEYOND THE LIMITS

NOT BE DEPOSITED IN THE GUTTER OR ON THE CURB, PARKWAY, OR SIDEWALK,

MUST BE SWEPT CLEAN BEFORE THE MATERIAL IS APPLIED. THE SWEEPINGS WILL

THE ENTIRE AREA WHICH IS TO RECEIVE 'BITUMINOUS MATERIALS (TACK COAT)'

7.

ADDITIONAL COMPENSATION WILL BE ALLOWED.

PRICE FOR 'WATER MAIN INSTALLED IN OPEN CUT," OF THE DIAMETER SPECIFIED AND NO

AND PAY THE ASSOCIATED FEES.  ALL PERMIT FEES SHALL BE INCLUDED IN THE CONTRACT UNIT

MAIN.  IT SHALL  BE THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN ALL NECESSARY PERMITS

WATER MANAGEMENT WILL PERFORM THE WATER SERVICE CONNECTION TO THE EXISTING WATER

PRIOR THE INSTALLATION OF THE IRRIGATION SYSTEM.  THE CITY OF CHICAGO, DEPARTMENT OF

THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL PROPOSED WATER SERVICE CONNECTIONS

BID PRICES OF THE CONTRACT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

THE COST OF COMPLIANCE WITH THIS REQUIREMENT SHALL BE INCLUDED IN THE UNIT

THE NUMBER OF WORKING DAYS GIVEN IN THE APPROVED PROJECT SCHEDULE. 

AND, AT NO TIME, SHALL THEIR REPLACEMENT EXCEED TEN (10) WORKING DAYS OR

ANY OF THE ITEMS REMOVED SHALL BE REPLACED IN THE SHORTEST PERIOD OF TIME

AND REPLACEMENT OF CURB AND GUTTER, SIDEWALKS, ALLEYS AND DRIVEWAYS.

ARE TO BE COMPLETED.  PARTICULAR ATTENTION SHOULD BE GIVEN TO REMOVAL

THE SCHEDULE SHALL INCLUDE THE PERIODS OF THE TIME IN WHICH THE WORK ITEMS

SHALL SUBMIT A TIME SCHEDULE FOR THE CONSTRUCTION OF THIS PROJECT. 

IN ACCORDANCE WITH ARTICLE XI OF THE GENERAL CONDITIONS, THE CONTRACTOR

AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

WILL BE CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF THE CONTRACT

TO THE UTILITIES.  THE COST OF UTILITY PROTECTION AS SPECIFIED IN HEREIN

THE UTILITIES PROPERLY TO PREVENT SETTLEMENT, DISPLACEMENT, OR CHANGE

APPROVED BY THE COMMISSIONER.  THE CONTRACTOR WILL BRACE AND SUPPORT

WHEN CONSIDERED NECESSARY BY THE COMMISSIONER, USING METHODS

THE CONTRACTOR IS REQUIRED TO PROTECT ANY EXISTING AND NEW UTILITIES

AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

AND FEES SHALL BE CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF THE CONTRACT

REQUIRED BY VARIOUS DEPARTMENTS OF THE CITY OF CHICAGO.  THE COST OF THESE PERMITS

IT IS CALLED TO THE CONTRACTOR'S ATTENTION THAT CERTAIN PERMITS AND FEES WILL BE

COMPENSATION WILL BE ALLOWED.

AS INCLUDED IN THE UNIT BID PRICES OF THE CONTRACT AND NO ADDITIONAL

SHOWN ON THE PLANS. THE COST OF THIS WORK WILL BE CONSIDERED

TO THE COMMISSIONER ANY OMISSIONS AND DIFFERENCES FROM LOCATIONS

MAY INTERFERE WITH THE CONSTRUCTION OPERATIONS AND MUST REPORT

THE CONTRACTOR MUST VERIFY THE EXACT LOCATIONS OF ALL UTILITIES THAT

MAIN, TELEPHONE AND ELECTRICAL DUCT LINES, AND SIMILAR STRUCTURES.

OR PRIVATE, SUCH  AS SEWERS, MANHOLES, CATCH BASINS, GAS AND WATER

INFORMATION SHOWN ON THE PLANS REGARDING UTILITIES, EITHER PUBLIC

THE CITY DOES NOT GUARANTEE THE COMPLETENESS OR ACCURACY OF THE

BE ADJUSTED/RELOCATED PRIOR TO WAY CONSTRUCTION.

CONTRACT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED. UTILITIES SHOULD 

COORDINATION WILL BE CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF THE

OWNERS AND SCHEDULE HIS/HER WORK ACCORDINGLY. THE COST OF THIS

PART OF THIS CONTRACT.  THE CONTRACTOR WILL NOTIFY THE AFFECTED UTILITY

RESPECTIVE UTILITY OWNERS AT THEIR OWN EXPENSE AND WILL NOT BE CONSIDERED

SPECIFICATIONS, UTILITY RELOCATION OR ADJUSTMENT WILL BE PERFORMED BY THE

EXCEPT AS NOTED ON THE PLANS, IN THE GENERAL NOTES, AND IN THE

13.

9.

APPROVAL PRIOR TO EXPANDING THE CONSTRUCTION LIMITS.

THE CONTRACTOR SHALL SUBMIT A REVISED ACCESS PERMIT TO CPD FOR REVIEW AND

ADJACENT TREES WILL REQUIRE ADDITIONAL TREE PROTECTION AND ROOT PRUNING.

LIMITS EXPAND DURING CONSTRUCTION FROM WHAT IS SHOWN ON THE PLANS,

PROTECTION. ROOTS EXPOSED DURING EXCAVATION SHALL BE PRUNED. IF WORK

TREES INSIDE THE WORK ZONE NOT MARKED FOR REMOVAL SHALL RECEIVE TREE

7.

8.

7.

TO THE COMMENCEMENT OF CONSTRUCTION.

FROM THE CHICAGO PARK DISTRICT DEPARTMENT OF PLANNING AND CONSTRUCTION PRIOR 

SHALL APPLY OR CAUSE ITS CONTRACTOR TO APPLY FOR AND RECEIVE AN ACCESS PERMIT 

ADJACENT ROW, IF AREA IS UNDER THE CARE / CONTROL OF THE PARK DISTRICT, CDOT 

FOR ANY WORK, INCLUDING STAGING OF EQUIPMENT, ON PARK DISTRICT PROPERTY OR 

DIRECT BY THE ENGINEER AT CONTRACTOR EXPENSE.

CONTRACTOR’S VEHICLES AND/OR EQUIPMENT IS TO BE REMOVED AND REPLACED AS

ANY AGGREGATE SUBGRADE IMPROVEMENT CONTAMINATED AND/OR DAMAGED BY THE

AND NO ADDITIONAL COMPENSATION WILL BE DUE TO THE CONTRACTOR.

UNSUITABLE SOILS ARE NOT ENCOUNTERED, THEN THE QUANTITY SHALL BE DEDUCTED,

OF THE SSRBC AND IDOT SUBGRADE STABILITY MANUAL. IF UNSTABLE AND/OR 

DYNAMIC CONE PENETROMETER AND TREATED IN ACCORDANCE WITH ARTICLE 301.04 

ENGINEER. ALL POTENTIALLY UNSTABLE SOILS SHOULD BE TESTED WITH A STATIC OR 

BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE GEOTECHNICAL 

UNSUITABLE. THE ACTUAL NEED FOR REMOVAL AND REPLACEMENT WITH ASI WILL 

AT THE LOCATIONS INDICATED FOR SOILS THAT TEND TO BE UNSTABLE AND/OR 

AGGREGATE SUBGRADE IMPROVEMENT (CU YD) HAS BEEN PROVIDED FOR USE 

AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

WORK SHALL BE INCLUDED IN THE COST OF THE ASSOCIATED REMOVAL PAY ITEMS

ALL SAWCUTTING SHOWN ON THE PLANS OR OTHERWISE REQUIRED FOR THIS

BE TO THE DEPTHS SHOWN ON THE PLANS OR GIVEN IN THE SPECIFICATIONS.

STRUCTURES, THE SAWCUT SHALL BE FULL DEPTH. ALL OTHER SAWCUTTING WILL

COMBINATION CONCRETE CURB AND GUTTER.  FOR PATCHES AND DRAINAGE

WHERE NECESSARY TO ASSURE A STRAIGHT EDGE FOR THE FULL DEPTH OF

IS REQUIRED TO BE DEEP ENOUGH TO PENETRATE THE EXISTING BASE COURSE

COMMISSIONER.  FOR COMBINATION CONCRETE CURB AND GUTTER, THE SAWCUT

TO BE EXCAVATED, AS SHOWN ON THE PLANS, AND AS DIRECTED BY THE

CONSTRUCTED, WHERE TRENCHES FOR PROPOSED DRAINAGE STRUCTURES ARE

GUTTER IS TO BE REPLACED, WHERE FULL DEPTH PATCHES ARE TO BE

FOR A STRAIGHT EDGE BUTT JOINT WHERE COMBINATION CONCRETE CURB AND

THE EXISTING PAVEMENT IS REQUIRED TO BE SAWCUT IN ORDER TO PROVIDE

14.

15.

16.

SEWER INSPECTOR.

REQUIRED IF THE EXISTING CATCH BASIN LATERAL IS NOT APPROVED BY THE

THE TYPE AND DIAMETER SPECIFIED. A NEW CONNECTION TO THE MAIN SEWER IS

REUSED SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR 'CATCH BASINS' OF

MANAGEMENT INSPECTOR. RODDING AND FLUSHING THE EXISTING LATERALS TO BE

MUST BE RODDED AND FLUSHED IN THE PRESENCE OF THE DEPARTMENT OF WATER

WHEN REPLACING A CATCH BASIN, EXISTING CATCH BASIN LATERALS TO BE REUSED

INCLUDING SOIL CHARACTERIZATION WILL BE REQUIRED FOR OFF-SITE SOIL DELIVERIES.

DELIVERY OF CLEAN SOIL. COORDINATION WITH CPD, COMPLETION OF A LPC-663 FORM 

CHICAGO PARK DISTRICT MAY HAVE AN OFF-SITE PARK LOCATION READY FOR THE 10.

17.

'SUPPLEMENTAL SPECIFICATIONS', ADOPTED JANUARY 1, 2021.

BRIDGE CONSTRUCTION' (SSRBC), ADOPTED APRIL 1, 2016, AND THE IDOT

OF TRANSPORTATION (IDOT) 'STANDARD SPECIFICATIONS FOR ROAD AND

SPECIAL PROVISIONS WILL BE INTERPRETED TO BE THE ILLINOIS DEPARTMENT

ANY REFERENCE TO 'STANDARD SPECIFICATIONS' THROUGHOUT THE PLANS OR

INCHES VERTICAL CLEARANCE IS DESIRABLE BETWEEN THE SEWER AND A WATER MAIN.

ALL SEWER STRUCTURES. A MINIMUM OF 10 FEET HORIZONTAL CLEARANCE AND 18 

FACE TO OUTSIDE FACE. FOUR FEET HORIZONTAL CLEARANCE IS ALSO REQUIRED FROM 

MINIMUM OF 4 FEET HORIZONTAL CLEARANCE MUST BE OBTAINED FROM THE OUTSIDE 

OUTSIDE DIAMETER/WIDTH OF UTILITY CONDUIT  IS MORE THAN THE SEWER O.D., A 

MUST BE MAINTAINED BETWEEN THE SEWER AND THE UTILITY CENTER LINES.  IF THE 

MINIMUM DISTANCE OF THE OUTSIDE DIAMETER OF THE SEWER (O.D.) PLUS 4 FEET 

AWAY AS POSSIBLE FROM THE DEPARTMENT OF WATER MANAGEMENT FACILITY.  A 

PIPE UNDERDRAINS AND/OR SUBDRAINS, THE UTILITY SHOULD BE LOCATED AS FAR 

IN THE RELOCATION OR CONSTRUCTION OF PRIVATE OR PUBLIC UTILITIES,INCLUDING 

18.

19.

MONUMENT DAMAGED OR DESTROYED DURING CONSTRUCTION.

CONTRACTOR IS RESPONSIBLE FOR THE COST OF REPLACEMENT OF ANY BENCH

WATER MANAGEMENT IMMEDIATELY AT (312) 747-7893 OR (312) 747-8117.  THE 

BENCH MONUMENTS IS ENCOUNTERED, PLEASE CONTACT THE DEPARTMENT OF 

SHEETS.  IF ANY  BENCH MONUMENTS ARE NOT LOCATED OR IF DAMAGE TO ANY

LOCATIONS WITHIN THE LIMITS OF THE PROJECT SHOULD BE LISTED ON THE PLAN

IN ORDER TO PROTECT THE CITY'S BENCH MONUMENTS, ALL BENCH MONUMENT

ROOM 906, CHICAGO, IL 60602.

DEPARTMENT OF BUILDINGS, SEWER UNIT, LOCATED AT CITY HALL, 121 N. LASALLE ST.

MATERIAL. COPIES OF SEWER RECORDS CAN BE OBTAINED ON PAYMENT TO THE 

BENCH MONUMENT LOCATIONS, ORDINANCE GRADES, AGE OF SEWER, AND PIPE 

SEWER UNIT INCLUDE: EXISTING SEWERS, DRAIN CONNECTIONS, SEWER STRUCTURES,

DURING THE CONSTRUCTION STAGE.  RECORDS FROM THE DEPARTMENT OF BUILDINGS,

FROM THE DRAWINGS/CONTRACT PLANS AND FOR EXISTING FACILITIES PROTECTION

CONSULTANTS/CONTRACTORS TO OBTAIN THE NECESSARY BACKGROUND INFORMATION

IT IS THE RESPONSIBILITY OF THE UTILITY COMPANY/GOVERNMENT AGENCY AND ITS

AND SPECIFICATIONS.

AND SURFACE RESTORED AS PER THE DEPARTMENT OF WATER MANAGEMENT STANDARDS

PLUGGED, STRUCTURES FILLED WITH TRENCH BACKFILL, LIDS AND FRAMES REMOVED, 

WHEN A SEWER STRUCTURE IS ABANDONED, ALL PIPE OPENINGS MUST BE 

THE LIMITS OF THE PROJECT.

DURING CONSTRUCTION OPERATIONS, AND THE USE OF HEAVY EQUIPMENT WITHIN 

SEWERS, DRAIN CONNECTIONS, SEWER STRUCTURES, AND BENCH MONUMENTS 

THE CONTRACTOR IS RESPONSIBLE FOR THE ADEQUATE PROTECTION OF THE EXITING 

11.

BOND BREAKER BETWEEN THE WATER MAIN AND THE CLSM BACKFILL IS REQUIRED.

SPRINGLINE OF THE WATER MAIN TO GRADE.  USE OF POLYETHYLENE WRAP AS A 

THE WATER MAIN WITH CLSM BACKFILL (NON FLY ASH), AND CA-16 FROM THE 

PRIOR TO CONSTRUCTION. THE TRENCH SHALL BE BACKFILLED TO THE SPRINGLINE OF 

VERIFY THE HORIZONTAL AND VERTICAL LOCATION OF THE EXISTING WATER MAINS 

WORK CONFORMS TO DWM’S STANDARDS.  HAND EXCAVATION IS REQUIRED TO FIELD 

RESULT IN ADDITIONAL EXPENSES TO THE PROPOSED PROJECT TO VERIFY THAT ALL 

UNLESS NOTIFIED OTHERWISE. FAILURE TO COMPLY WITH THIS REQUIREMENT MAY 

ADHERE TO THE SCHEDULE PROVIDED BY INFRASTRUCTURE ENGINEERING, INC., 

ENGINEER CAN BE ASSIGNED TO THE PROJECT.  THE DWM REPRESENTATIVE WILL 

TWO WEEKS PRIOR TO THE ANTICIPATED CONSTRUCTION DATE SO A RESIDENT 

FORCE ACCOUNT CONSTRUCTION MANAGER BE CONTACTED AT FACM@CTRWATER.NET 

TEMPORARY SUPPORT OF THE EXISTING WATER MAIN. IT IS REQUIRED THAT THE 

A REPRESENTATIVE OF THE DWM MUST BE PRESENT DURING THE EXCAVATION AND 

ALL WORK CONFORMS TO DWM’S STANDARDS

MAY RESULT IN ADDITIONAL EXPENSES TO THE PROPOSED PROJECT TO VERIFY THAT 

FEEDER MAIN PRIOR TO CROSSING. FAILURE TO COMPLY WITH THIS REQUIREMENT 

FIELD VERIFY THE HORIZONTAL AND VERTICAL LOCATION OF THE EXISTING 36-INCH 

ENGINEERING INC, UNLESS NOTIFIED OTHERWISE. HAND EXCAVATION IS REQUIRED TO 

REPRESENTATIVE WILL ADHERE TO THE SCHEDULE PROVIDED BY INFRASTRUCTURE 

SO A RESIDENT ENGINEER CAN BE ASSIGNED TO THE PROJECT. THE DWM 

FACM@CTRWATER.NET TWO WEEKS PRIOR TO THE ANTICIPATED CONSTRUCTION DATE 

THE FORCE ACCOUNT CONSTRUCTION MANAGER BE CONTACTED AT 

INSTALLATION CROSSING THE EXISTING 36-INCH FEEDER MAIN. IT IS REQUIRED THAT 

A REPRESENTATIVE OF THE DWM MUST BE PRESENT DURING THE EXCAVATION AND 

ILLINOIS LICENSED STRUCTURAL ENGINEER AND TO BE REVIEWED BY CTR/DWM.

FOR THE RESPECTIVE WATER FACILITY, TO BE DESIGNED AND STAMPED BY AN 

TRENCH WIDTH GREATER THAN 3 FEET WILL REQUIRE A TYPE II TEMPORARY SUPPORT 

FOR ALL PROPOSED UTILITIES CROSSING UNDER EXISTING WATER FACILITIES: A 

THE WORK BEING COMPLETED.

A MINIMUM 30 PSI.  NOTIFY CPD PLUMBER OR PROJECT MANAGER 3 DAYS PRIOR TO 

FOR CHICAGO PARK DISTRICT (CPD) WATER LINES - PERFORM 4 HOUR WATER TEST AT 

WORK CONFORMS TO DWM’S STANDARDS.

RESULT IN ADDITIONAL EXPENSES TO THE PROPOSED PROJECT TO VERIFY THAT ALL 

CLSM BACKFILL IS REQUIRED.  FAILURE TO COMPLY WITH THESE REQUIREMENTS MAY 

POLYETHYLENE WRAP AS A BOND BREAKER BETWEEN THE WATER MAIN AND THE 

ASH), AND CA-16 FROM THE SPRINGLINE OF THE WATER MAIN TO GRADE. USE OF 

BACKFILLED TO THE SPRINGLINE OF THE WATER MAIN WITH CLSM BACKFILL (NON FLY 

SHORED TO MAINTAIN A MAXIMUM 3-FOOT TRENCH WIDTH.  THE TRENCH SHALL BE 

WILL BE INSTALLED VIA OPEN-CUT METHOD, THE EXCAVATION MUST BE PROPERLY 

REMAIN ON EITHER SIDE OF THE EXISTING WATER MAIN.  IF THE PROPOSED FACILITY 

METHOD OF INSTALLATION IS USED, A MINIMUM 4-FOOT OF UNDISTURBED SOIL IS TO 

LOCATION OF THE 36-INCH WATER MAIN PRIOR TO CROSSING.  IF A TRENCHLESS 

EXCAVATION IS REQUIRED TO FIELD VERIFY THE HORIZONTAL AND VERTICAL 

ADHERE TO THE SCHEDULE PROVIDED BY CDOT, UNLESS NOTIFIED OTHERWISE.HAND 

ENGINEER CAN BE ASSIGNED TO THE PROJECT.  THE DWM REPRESENTATIVE WILL 

TWO (2) WEEKS PRIOR TO THE ANTICIPATED CONSTRUCTION DATE SO A RESIDENT 

FORCE ACCOUNT CONSTRUCTION MANAGER BE CONTACTED AT FACM@CTRWATER.NET 

INSTALLATION NEAR THE EXISTING 36-INCH FEEDER MAIN. IT IS REQUIRED THAT THE 

A REPRESENTATIVE OF THE DWM MUST BE PRESENT DURING THE EXCAVATION AND 

STANDARDS.

TO THE PROPOSED PROJECT TO VERIFY THAT ALL WORK CONFORMS TO DWM’S 

FAILURE TO COMPLY WITH THIS REQUIREMENT MAY RESULT IN ADDITIONAL EXPENSES 

ADHERE TO THE SCHEDULE PROVIDED BY CDOT, UNLESS NOTIFIED OTHERWISE. 

ENGINEER CAN BE ASSIGNED TO THE PROJECT.  THE DWM REPRESENTATIVE WILL 

TWO WEEKS PRIOR TO THE ANTICIPATED CONSTRUCTION DATE SO A RESIDENT 

FORCE ACCOUNT CONSTRUCTION MANAGER BE CONTACTED AT FACM@CTRWATER.NET 

INSTALLATION NEAR THE EXISTING 36-INCH FEEDER MAIN. IT IS REQUIRED THAT THE 

A REPRESENTATIVE OF THE DWM MUST BE PRESENT DURING THE EXCAVATION AND 

FEEDER MAIN.

OF THE 36" FEEDER MAIN SHALL BE RELOCATED PRIOR TO CONSTRUCTION OF THE 

ALL UTILITIES IN CONFLICT OR THAT DO NOT MEET DWM CLEARANCE REQUIREMENTS

UNDER ART. 550.07(b, c) OF THE SSRBC WILL NOT BE ALLOWED.

BACKFILLING STORM SEWER CONSTRUCTED UNDER THE ROADWAY SPECIFIED

STRUCTURES SHALL BE INCLUDED IN THE COST OF THE PIPE UNDERDRAINS.

THE COST OF MAKING PIPE UNDERDRAINS CONNECTIONS TO DRAINAGE 

BE PLACED MINIMUM 6" BELOW THE AGGREGATE SUBGRADE IMPROVEMENT LAYER.

THE SSRBC AND STANDARD 601001-05. TOP OF PIPE UNDERDRAINS SHALL 

PIPE UNDERDRAINS SHALL BE INSTALLED ACCORDING TO SECTION 601 OF

ALL GAS FACILITIES ARE TO BE MAINTAINED.

773-794-6827 IMMEDIATELY FOR ANY DAMAGES TO THE GAS FACILITIES.

OR CONTACT NORTH SHOP ENGINEERING SUPERVISOR, MATTHEW POELKING,

OF THE INSTALLING UTILITY AND THEIR CONTRACTOR(S).  CALL 866-556-6002

ANY DAMAGES TO PEOPLES GAS FACILITIES SHALL BE THE RESPONSIBILITY

CONTRACTOR EXPOSING GAS FACILITY IS RESPONSIBLE FOR PROVIDING THE SAND.

BACKFILLING OTHER MATERIALS AROUND ANY EXPOSED GAS FACILITY. 

FACILITIES.  A MINIMUM OF 6" FA-02 OR FM-02 SAND SHALL BE USED WHEN

A BUFFER OF 24" SAND IS TO BE USED BETWEEN FLOW FILL AND ALL GAS

24 INCHES OF ALL GAS FACILITIES, NOR SHALL IT ENCASE ANY GAS FACILITY.

THE USE OF CONCRETE, FLOW FILL, OR THE LIKE IS PROHIBITED WITHIN

INSPECTION BY PEOPLES GAS IS REQUIRED PRIOR TO BACK FILL.

OF 5 BUSINESS DAYS PRIOR TO EXCAVATION TO SET UP ON-SITE INSPECTION. 

SYSTEM INTEGRITY OPERATIONS SUPERVISOR, JACOB WEBER, 312-806-0559, A MINIMUM 

EXTRA PRECAUTION SHALL BE TAKEN DURING EXCAVATION. CONTACT SOUTH SHOP 

253+39.10   10.97 RT   TO   252+09.10  87.14 LT

252+85.07   10.76 RT   TO   253+39.10  10.97 RT

233+60.59   20.55 RT   TO   235+25.00  23.62 RT

LOCATIONS: 

BE AWARE THAT EX. 16” STMP GAS COVER MAY BE LESS THAN 36" IN THE FOLLOWING 

7.

16" OR SMALLER, AND 5' EDGE-TO-EDGE CLEARANCE FOR GAS FACILITIES

EDGE-TO-EDGE CLEARANCE IS REQUIRED FOR GAS FACILITIES WITH DIAMETERS OF

WITHIN 3' OF ALL GAS FACILITIES.  A MINIMUM OF 3' HORIZONTAL

AND VERTICAL LOCATION OF GAS FACILITIES PRIOR TO CROSSING AND WORKING

NON-INVASIVE EXCAVATION IS REQUIRED TO FIELD VERIFY THE HORIZONTAL

CONSTRUCTION AND RELATED EXCAVATION ACTIVITIES.  HAND DIGGING OR

IS AFFECTED. USE EXTREME CAUTION NEAR ALL GAS FACILITIES DURING

PEOPLES GAS FACILITIES ARE PRESENT WITHIN AREA OF CONSTRUCTION.  SERVICE

LOCATES 48 HOURS PRIOR TO START OF CONSTRUCTION.

AND LARGER DIAMETER GAS FACILITIES. CONTACT DIGGER 312-744-7000 FOR 

DIAMETER, AND 24" EDGE-TO-EDGE VERTICAL CLEARANCE WHEN CROSSING 18" 

TO EDGE VERTICAL CLEARANCE WHEN CROSSING GAS FACILITIES 16" OR LESS IN 

(CONT.) WITH DIAMETERS 18" AND LARGER.  MAINTAIN A MINIMUM OF 18" EDGE 
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1.

AND PROTECTIONS.

WORKER SOIL REMEDIATION OBJECTIVES WILL REQUIRE WORKER EXPOSURE NOTIFICATIONS

AREAS WITH CONTAMINANT OF CONCERN CONCENTRATION ABOVE THE TIER 1 CONSTRUCTION 

REGARDING SOIL SUITABILITY FOR REUSE WITHIN PROJECT AREA.  

PRELIMINARY SITE INVESTIGATION REPORT AND GEOTECHNICAL REPORT FOR CONSIDERATION

CDOT, THE DESIGN ENGINEER, AND/OR CONTRACTOR, SHOULD REFER TO THE PROJECT

TO LEGALLY DISPOSE OF ALL EXCAVATED MATERIALS.

SHALL PREPARE AND EXECUTE ALL IEPA REQUIRED FORMS AND CERTIFICATIONS NECESSARY

ITEMS OF WORK.  A LICENSED PROFESSIONAL ENGINEER REPRESENTING THE CONTRACTOR

INCLUDED AND THE COST SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE OF THE RELATED

('CCDD') OR 'NON-HAZARDOUS NON-SPECIAL WASTE' AS PER IEPA CRITERIA, SHALL BE

MATERIALS.  MATERIALS CLASSIFIED AS 'CLEAN CONSTRUCTION OR DEMOLITION DEBRIS'

SHALL MAKE ALL NECESSARY ARRANGEMENTS TO LEGALLY DISPOSE OF ALL EXCAVATED 

ACTIVITIES.  BASED ON THE RESULTS OF THE ENVIRONMENTAL TESTING, THE CONTRACTOR

THE PRESENCE OF CONTAMINATED SUBSTANCES PRIOR TO STARTING ANY EXCAVATION 

OF EXCAVATED MATERIALS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR TESTING FOR

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY (IEPA) WITH REGARDS TO THE DISPOSAL

THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE SSRBC AND THE 

THE SOIL CONTAMINATION AND MONITOR FOR WORKER PROTECTION.

OR THAT IS PRE-QUALIFIED IN HAZARDOUS WASTE BY THE DEPARTMENT TO REMEDIATE

LEAST FIVE (5) DOCUMENTED LEAKING UNDERGROUND STORAGE TANKS (LUST) CLEANUPS

THE CONTRACTOR SHALL BE RESPONSIBLE FOR HIRING AN ENVIRONMENTAL FIRM WITH AT

8.

 

 

7.

 

 

6.

 

 

 

5.

 

 

 

 

 

4.

 

3.

 

 

 

 

2.

 

 

1.

ON SHEET GEN-4.

IN THE VICINITY OF THE 36" FEEDER MAIN, REFER TO UTILITY GENERAL NOTES 14 AND 15

FOR STREET LIGHTING AND TRAFFIC SIGNAL ELECTRICAL WORK ON STONY ISLAND AVENUE

ELECTRICAL OPERATIONS MAINTENANCE. 

FOR REVIEW/APPROVAL ON ALL ELECTRICAL MATERIAL TO BE INSTALLED FOR DIVISION OF

THE CONTRACTOR SHALL SUBMIT TO THE COMMISSIONER 3 COPIES OF ALL CATALOG CUTS 

TO THE START OF ELECTRICAL CONSTRUCTION. 

DIVISION OF ELECTRICAL OPERATIONS AT 312-746-5048 FOR WALK THROUGH PRIOR

THE ELECTRICAL CONTRACTOR SHALL CONTACT INSPECTIONAL SERVICES OF THE

COMMISSIONER FOR RESOLUTION.

EXISTING LANDSCAPE HE SHALL STOP WORK AND IMMEDIATELY NOTIFY THE

DURING PROGRESSION OF WORK. IF THE CONTRACTOR HAS A CONFLICT WITH THE

SUCH A MANNER AS NOT TO DAMAGE EXISTING LANDSCAPE (TREES, BUSHES, ETC.)

ALL NEW ELECTRICAL WORK INSTALLED UNDER THIS CONTRACT SHALL BE DONE IN

APPROPRIATE EXCAVATION PAY ITEM.

TO THE SATISFACTION OF THE COMMISSIONER. THIS WORK WILL BE INCLUDED IN THE

TO EXISTING SYSTEMS OR UTILITIES AND REMOVE OBSTRUCTIONS AND FOUNDATIONS

PRIOR TO FURTHER EXCAVATION. THE CONTRACTOR SHALL RESTORE ANY DAMAGE

FOUNDATION, THE CONTRACTOR SHALL NOTIFY THE COMMISSIONER FOR DIRECTION

WHERE THE CONTRACTOR'S EXCAVATION MEETS AN OBSTRUCTION OR EXISTING

WITHOUT PRIOR APPROVAL FROM THE COMMISSIONER.

THE CONTRACTOR SHALL NOT DE-ENERGIZE ANY EXISTING ELECTRICAL EQUIPMENT

ADDITIONAL COST TO CITY.

THE DEPTH OF TRENCH AND CONDUITS TO AVOID CONFLICTS AS REQUIRED AT NO

AND OTHER EXISTING AND PROPOSED UTILITIES.  THE CONTRACTOR SHALL INCREASE

POSITIONED IN FIELD TO AVOID CONFLICT WITH TREE ROOTS, ROADWAY SEWER DRAINS,

TRENCHED CONDUITS SHALL BE INSTALLED A MINIMUM OF 30 INCHES DEPTH AND

LOCATIONS SHALL BE VERIFIED BY THE CONTRACTOR PRIOR TO INSTALLATION.

SHOWN ARE DIAGRAMMATIC ONLY TO CONVEY THE SCOPE OF WORK, THE ACTUAL

ALL PROPOSED CONDUIT, MANHOLES, BOXES, CONTROLLERS AND APPURTENANCES

20.

LANDSCAPING NOTES

1.

OF CITY OF CHICAGO BUREAU OF FORESTRY.

PUBLIC WAY.  THIS PERMIT MAY BE OBTAINED FROM THE DEPUTY COMMISSIONER

OR IN ANY WAY AFFECT THE GENERAL HEALTH OR STRUCTURE OF TREES IN THE

THE CONTRACTOR IS REQUIRED TO OBTAIN A PERMIT TO REMOVE, PLANT, SPRAY,

2.

3.

EMAIL:KENNETH.MARTIN@CITYOFCHICAGO.ORG, PH: 312-744-1863

COORDINATED WITH CDOT LANDSCAPING. CONTACT KENNETH MARTIN.

IRRIGATION CUT AND CAP SOUTH OF 65TH AND STONY ISLAND SHALL BE 

TREES MUST BE TAGGED BY C.D.O.T. CONTACT KENNETH MARTIN AT (312) 744-1863.

DEPT. OF WATER MANAGEMENT NOTES (CONT.)

19.
3.

2.

1.18.

AM - 3:00 PM, 48 HOURS IN ADVANCE.

3901 S. ASHLAND AVENUE, BY CALLING (312) 747-1777, BETWEEN 7:00 

AVAILABLE FOR PICK-UP AT THE DWM'S CENTRAL DISTRICT, LOCATED AT 

STOPS, OR EMERGENCY ENTRANCES. FLOW RESTRICTORS ARE 

MUST NOT BE INSTALLED IN CLOSE PROXIMITY TO VIADUCT AREAS, BUS 

OUTSIDE OF THE CENTRAL BUSINESS DISTRICT. FLOW RESTRICTORS 

FLOW RESTRICTORS MUST BE INSTALLED IN ALL CATCH BASINS, 

SEWER UNIT OF THE DWM ACKNOWLEDGES RECEIPT OF "AS-BUILT PLANS".

FINAL PAYMENT WILL NOT BE MADE TO THE CONTRACTOR UNTIL THE 

AS-BUILT PLANS MUST BE SUBMITTED SOON AFTER WORK COMPLETION. 

AT ALL TIMES.

MONUMENTS AS NECESSARY.  THE SEWER FLOWS MUST BE MAINTAINED 

SEWERS, DRAIN CONNECTIONS, SEWER STRUCTURES AND/ OR BENCH 

CONTRACTOR MUST, AT HIS/HER OWN COST, REPLACE THE AFFECTED 

UNIT, IMMEDIATELY AT PHONE NUMBER (312) 744-3351.  THE 

CONTRACTOR MUST CONTACT THE DEPARTMENT OF BUILDINGS, SEWER 

PUBLIC DRAIN CONNECTIONS,AND/OR BENCH MONUMENTS, THE 

IN CASE OF DAMAGE TO THE CITY'S SEWER SYSTEM, PRIVATE AND 

11.

10.

9.

8.

7.

6.

5.

4.

MAXIMUM OF TWO TIMES PER CALENDAR YEAR.  

MATERIAL AND EQUIPMENT TO PROVIDE UP TO 40 PARKING SPACES FOR SPECIAL EVENTS A 

PARK BY OTHERS. ADDITIONALLY, THE CONTRACTOR SHALL BE PREPARED TO REPOSITION 

SPACES AT THE SW CORNER OF PARKING LOT FOR CONSTRUCTION OF THE PROPOSED DOG 

THE CONTRACTOR SHALL POSITION MATERIAL AND EQUIPMENT TO ALLOW FOR 5 PARKING 

CONSTRUCTION MATERIALS AND EQUIPMENT FOR THE DURATION OF THIS PROJECT. IF USED, 

THE CONTRACTOR HAS THE OPTION OF USING THE BOAT LAUNCH PARK LOT FOR STAGING OF 

IDOT STANDARD SPECIFICATION ARTICLE 107.35 SHALL BE IMPLEMENTED. 

TO MINIMIZE THE EFFECT OF ROADWAY CONSTRUCTION NOISE ON ADJACENT PROPERTIES, 

 

IMPLEMENTED TO MEET THE REQUIREMENTS OF THIS CONTRACT.

DUST CONTROL MEASURES PER THE IDOT STANDARD SPECIFICATION ARTICLE 107.36 SHALL BE 

THE WORK AREA THROUGH PARKLAND OUTSIDE OF THE CONSTRUCTION LIMITS.

CONTRACTOR SHALL NOT DISTURB THE SOIL, STORE MATERIALS, PARK VEHICLES, NOR ACCESS 

THE GREAT LAKES FISHERY AND ECOSYSTEM RESTORATION (GLFER) PROGRAM. THE 

DISTURBANCE TO ENVIRONMENTALLY SENSITIVE AREAS, INCLUDING AREAS IMPROVED UNDE 

WITHIN THE COSTRUCTION LIMITS AS SHOWN IN THESE CONTRACT PLANS TO LIMIT 

PLEASE NOTE THAT THE CONTRACTOR IS REQUIRED TO KEEP ALL CONSTRUCTION ACTIVITY 

CONTRACT PLANS OR DIRECTED BY THE CHICAGO DEPARTMENT OF TRANSPORTATION. 

NO WORK SHALL PROCEED EAST OF LAKE SHORE DRIVE UNLESS AS DETAILED IN THE 

WITHIN 21 CALENDAR DAYS AFTER THE ADJACENT ROADWAY IS OPENED TO TRAFFIC.

UNRESTRICTED USE OF EXISTING AND PROPOSED SIDEWALKS, PATHS AND TRAILS IS RESTORED 

LANDSCAPING AND OTHER SEASONAL WORK ACTIVITIES SHALL BE SCHEDULED TO ENSURE 

COMPLETE THE CONSTRUCTION OF THIS PROJECT. GRADING, PATH CONSTRUCTION, 

CLOSURES AND DETOURS THAT DISRUPT PEDESTRIAN MOVEMENTS ARE NECESSARY TO 

DIRECTION].

64TH STREET AND CAN ACCOMMODATE FOUR (4) LANES OF TRAFFIC [TWO (2) IN EACH 

E. HAYES DRIVE, AND S. STONY ISLAND AVENUE IS WIDENED FROM MIDWAY PLAISANCE TO 

LAKE SHORE DRIVE IS WIDENED TO THREE (3) SOUTHBOUND LANES, FROM E. 57TH DRIVE TO 

PLAISANCE AND E. HAYES DRIVE. THE VACATION OF S. CORNELL DRIVE IS PROHIBITED UNTIL S. 

S. CORNELL DRIVE WILL BE PERMANENTLY VACATED BETWEEN WESTBOUND MIDWAY 

SHORE DRIVE AND S. CORNELL DRIVE CANNOT OCCUR CONCURRENTLY.

LONG-TERM LANE CLOSURES IN THE SAME DIRECTION ON S. STONY ISLAND AVENUE, S. LAKE 

NORTHBOUND OR SOUTHBOUND LANE ARE PERMITTED ON ONLY ONE ROADWAY AT A TIME. 

LONG-TERM LANE CLOSURES THAT REDUCE THE NUMBER OF TRAVEL LANES TO ONE 

THE DATES OF SEPTEMBER 1 AND FEBRUARY 28.

CONTRACT ARE PROHIBITED BETWEEN MARCH 1 AND AUGUST 31 AND MUST OCCUR WITHIN 

THREATENED AND ENDANGERED BIRD SPECIES, ALL TREE REMOVALS ASSOCIATED WITH THIS 

E. HAYES DRIVE, S. CORNELL DRIVE, AND S. LAKE SHORE DRIVE. TO AVOID IMPACTS TO 

TREE REMOVALS ARE NECESSARY TO COMPLETE CONSTRUCTION ON S. STONY ISLAND AVENUE, 

59TH ST. HARBOR CANNOT BE RESTRICTED DURING THE PEAK SEASON.

MUST OCCUR DURING OFF-PEAK SEASON, FROM OCTOBER 15 TO MAY 15. ACCESS TO THE 

ALL BRIDGE WIDENING WORK THAT WILL IMPEDE REGULAR ACCESS TO THE 59TH ST. HARBOR 

INSTALLATIONS MUST OCCUR DURING OFF-PEAK PERIODS, FROM SEPTEMBER 15 TO MAY 15.

MONTHS. ALL SHUTDOWNS FOR CONNECTIONS, TESTING, INVESTIGATIONS, AND NEW 

EXISTING 36”WATER MAIN CANNOT BE REMOVED FROM SERVICE DURING PEAK USAGE 
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LEGEND

excavation greater than 12' in depth)

underpass work and sewer work with

OUC Geotechnical Review Areas (Includes

EFP-108168 - Lake Shore Drive Corridor

EFP-108167 - Hayes Drive/Cornell Drive Corridor

EFP-107977 - Stony Island Corridor

NOTES

ACROSS ALL CORRIDORS ON SCHEDULE. 

FOR SUBMITTALS IS REQUIRED AND CRITICAL TO STARTING STAGE 1 

THAT EXCEEDS 12’ BELOW EXISTING GRADE. ADVANCE PLANNING 

REVIEW FOR PERMITTING FOR EACH EXCAVATION OR WORK AREA 

THE CONTRACTOR IS REQUIRED TO SUBMIT TO DEEP FOUNDATIONS 
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SOIL CLASSIFICATION DESCRIPTIONS

I

(b)(1)

(a)(5)

(a)(3)

(a)(2)

(a)(1)

UNRESTRICTED FOR REUSE AND OFF-SITE DISPOSAL

HOWEVER, THE pH OF THE SOIL IS OUTSIDE OF THE ACCEPTABLE RANGE FOR DISPOSAL AT A CCDD/USFO

OFF-SITE AS "UNCONTAMINATED SOIL".

ARTICLE 669.05 (b)(1): SOILS CAN BE UTILIZED ONSITE AS FILL MATERIAL (WHEN SUITABLE) OR MANAGED AND DISPOSED OF

THE SOIL SHALL BE MANAGED AND DISPOSED OF OFF-SITE AS A NON-SPECIAL WASTE.

ARTICLE 669.05 (a)(5): SOIL CANNOT BE MANAGED ACCORDING TO ARTICLE 669.05 (a)(1) THROUGH (a)(4).

MOST STRINGENT MAC < ANALYTICAL RESULTS < MSA COUNTY EXCLUDING CHICAGO / CITY OF CHICAGO MAC.

CHICAGO CORPORATE LIMITS PROVIDED. THE pH OF THE SOIL IS WITHIN THE RANGE OF 6.25 - 9.0.

OFF-SITE AS UNCONTAMINATED SOIL AT A CCDD/USFO WITHIN AN MSA COUNTY EXCLUDING CHICAGO OR WITHIN THE

ARTICLE 669.05 (a)(3): SOILS CAN BE UTILIZED ONSITE AS FILL MATERIAL (WHEN SUITABLE) OR MANAGED AND DISPOSED OF

THE RANGE OF 6.25 - 9.0.  MOST STRINGENT MAC < ANALYTICAL RESULTS < MSA COUNTY MAC

OFF-SITE AS "UNCONTAMINATED SOIL" AT A CCDD/USFO WITHIN AN MSA COUNTY PROVIDED THE pH OF THE SOIL IS WITHIN

ARTICLE 669.05 (a)(2): SOILS CAN BE UTILIZED ONSITE AS FILL MATERIAL (WHEN SUITABLE) OR MANAGED AND DISPOSED OF

MOST STRINGENT MAC < ANALYTICAL RESULTS < BACKGROUND (METALS ONLY)

OF OFF-SITE AS NON-SPECIAL WASTE.

ARTICLE 669.05 (a)(1): SOILS CAN BE UTILIZED ONSITE AS FILL MATERIAL (WHEN SUITABLE) OR BE MANAGED AND DISPOSED
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 SCHEDULE STRUCTURE DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-1 DRN-2 DRN-3 DRN-5 DRN-7 DRN-9 DRN-11 DRN-13 DRN-15 DRN-17 DRN-18 DRN-20 DRN-21 DRN-23 DRN-24 DRN-25 DRN-26 DRN-27 DRN-28 DRN-29 DRN-30 DRN-31

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

219+00

TO

214+00

224+00

TO

219+00

229+00

TO

224+00

234+50

TO

229+00

240+00

TO

234+50

245+50

TO

240+00

251+00

TO

245+50

256+50

TO

251+00

262+00

TO

256+50

267+50

TO

262+00

8012+00

TO

8006+50

8015+50

TO

8012+00

8015+50

TO

8012+00

814+00

TO

810+70

819+00

TO

814+00

824+00

TO

819+00

829+00

TO

824+00

834+00

TO

829+00

837+00

TO

834+00

1102+50

TO

1100+00

1106+50

TO

1102+50

1108+60

 TO1106+50

CDOT6020010
 CHICAGO) OF (CITY LID OPENFRAME,

 1 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 86 1 2 7 4 5 6 5 9 10 2 4

60200105
 LID OPENFRAME,

 1 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 5

60201340
 GRATE ANDFRAME

 24 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 14

CDOT6020020
 CHICAGO) OF(CITY

 LID OPEN FRAME, 1 TYPE A, TYPEINLETS,
EACH 6 1

60237470  GRATE AND FRAME 24 TYPE A, TYPEINLETS, EACH 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 3'-DIAMETER, A, TYPEMANHOLES,
EACH 22 1 2 5 2 3 1 3 1 1 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 3'-DIAMETER, B, TYPEMANHOLES,
EACH 19 1 3

********
 CHICAGO) OF (CITY LID CLOSED FRAME, 1TYPE

 3'-DIAMETER, SINGLE-DROP, C TYPEMANHOLES,
EACH 5 2 1 2

********
 CHICAGO) OF (CITY LID CLOSED FRAME, 1TYPE

 3'-DIAMETER, DOUBLE-DROP, C TYPEMANHOLES,
EACH 2 1 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 4'-DIAMETER, A, TYPEMANHOLES,
EACH 25 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 5'-DIAMETER, A, TYPEMANHOLES,
EACH 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 6'-DIAMETER, A, TYPEMANHOLES,
EACH 3

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 7'-DIAMETER, A, TYPEMANHOLES,
EACH 2

********  72-INCH BASIN,TUMBLING EACH 2

X6020096
 PLATE RESTRICTOR LID, CLOSEDFRAME,

 1 TYPE WITH 6'-DIAMETER, A, TYPEMANHOLES,
EACH 1

********  STRUCTURE WEIRCONCRETE EACH 1

X0325777  ENCLOSURE AND PREVENTERBACKFLOW EACH 1

********  96-INCH BASIN,TUMBLING EACH 1

********  48-INCH BASIN,TUMBLING EACH 1

Z0018500  CLEANED BE TO STRUCTURESDRAINAGE EACH 50

********
 LID CLOSEDFRAME,

 1 TYPE NEW WITH ADJUSTED BE TOMANHOLES
EACH 1 1
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           STA.          TO STA. SCALE:NONE
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SHEETS

SHEET

NO.

GEN-35
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE STRUCTURE DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-32 DRN-33 DRN-34 DRN-35 DRN-36 DRN-37 DRN-38 DRN-39 DRN-40 DRN-42 DRN-43 DRN-45 DRN-46 DRN-47 DRN-48 DRN-49 DRN-51 DRN-52 DRN-53

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

12002+50

TO

12000+00

12006+50

TO

12002+50

12010+50

TO

12006+50

12014+50

TO

12010+50

12015+00

TO

12014+50

4005+00

TO

4000+00

4010+50

TO

4005+00

5001+50

TO

4010+50

5001+50

TO

4010+50

5003+50

TO

5001+50

5007+50

TO

5003+50

5011+50

TO

5007+50

5015+50

TO

5011+50

5019+50

TO

5015+50

5024+50

TO

5019+50

5029+50

TO

5028+00

9019+50

TO

9014+50

9023+00

TO

9019+50

CDOT6020010
 CHICAGO) OF (CITY LID OPENFRAME,

 1 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 86 1 2 1 10 2 3

60200105
 LID OPENFRAME,

 1 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 5

60201340
 GRATE ANDFRAME

 24 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 14

CDOT6020020
 CHICAGO) OF(CITY

 LID OPEN FRAME, 1 TYPE A, TYPEINLETS,
EACH 6

60237470  GRATE AND FRAME 24 TYPE A, TYPEINLETS, EACH 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 3'-DIAMETER, A, TYPEMANHOLES,
EACH 22 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 3'-DIAMETER, B, TYPEMANHOLES,
EACH 19 1 1 1 3 2

********
 CHICAGO) OF (CITY LID CLOSED FRAME, 1TYPE

 3'-DIAMETER, SINGLE-DROP, C TYPEMANHOLES,
EACH 5

********
 CHICAGO) OF (CITY LID CLOSED FRAME, 1TYPE

 3'-DIAMETER, DOUBLE-DROP, C TYPEMANHOLES,
EACH 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 4'-DIAMETER, A, TYPEMANHOLES,
EACH 25 6 1 2 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 5'-DIAMETER, A, TYPEMANHOLES,
EACH 2 1 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 6'-DIAMETER, A, TYPEMANHOLES,
EACH 3 1 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 7'-DIAMETER, A, TYPEMANHOLES,
EACH 2 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 9'-DIAMETER, A, TYPEMANHOLES,
EACH 2 2

X6020096  72-INCH BASIN,TUMBLING EACH 1

********  STRUCTURE WEIRCONCRETE EACH 1 1

X0325777  ENCLOSURE AND PREVENTERBACKFLOW EACH 1 1

********  96-INCH BASIN,TUMBLING EACH 1

********  48-INCH BASIN,TUMBLING EACH 1

Z0018500  CLEANED BE TO STRUCTURESDRAINAGE EACH 50

********
 LID CLOSEDFRAME,

 1 TYPE NEW WITH ADJUSTED BE TOMANHOLES
EACH 1
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TOTAL

SHEETS

SHEET

NO.

GEN-36
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE STRUCTURE DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-54 DRN-55 DRN-56 DRN-57 DRN-59 DRN-60 DRN-61 DRN-62 DRN-63 DRN-64 DRN-65 DRN-66 DRN-67 DRN-68 DRN-69 DRN-70 DRN-71 DRN-72 DRN-73 DRN-74

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

9023+00

TO

9019+50

9903+00

TO

9900+00

9907+00

TO

9903+00

9907+00

TO

9903+00

9911+00

TO

9907+00

9916+00

TO

9911+00

9921+00

TO

9916+00

9926+00

TO

9921+00

9931+00

TO

9926+00

9935+50

TO

9931+00

9940+00

TO

9935+50

9944+50

TO

9940+00

9944+50

TO

9940+00

9949+00

TO

9944+50

9953+50

TO

9949+00

9953+50

TO

9949+00

9958+00

TO

9953+50

9958+50

TO

9958+00

9702+50

TO

9700+00

14003+00

TO

14000+00

CDOT6020010
 CHICAGO) OF (CITY LID OPENFRAME,

 1 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 86 2 6 2 2

60200105
 LID OPENFRAME,

 1 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 5 1 1 3

60201340
 GRATE ANDFRAME

 24 TYPE 4'-DIAMETER, A, TYPE BASINS,CATCH
EACH 14 3 1 1 2 1 1 3 2

CDOT6020020
 CHICAGO) OF(CITY

 LID OPEN FRAME, 1 TYPE A, TYPEINLETS,
EACH 6 5

60237470  GRATE AND FRAME 24 TYPE A, TYPEINLETS, EACH 2 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 3'-DIAMETER, A, TYPEMANHOLES,
EACH 22

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 3'-DIAMETER, B, TYPEMANHOLES,
EACH 19 3 4

********
 CHICAGO) OF (CITY LID CLOSED FRAME, 1TYPE

 3'-DIAMETER, SINGLE-DROP, C TYPEMANHOLES,
EACH 5

********
 CHICAGO) OF (CITY LID CLOSED FRAME, 1TYPE

 3'-DIAMETER, DOUBLE-DROP, C TYPEMANHOLES,
EACH 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 4'-DIAMETER, A, TYPEMANHOLES,
EACH 25 9 3 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 5'-DIAMETER, A, TYPEMANHOLES,
EACH 2

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 6'-DIAMETER, A, TYPEMANHOLES,
EACH 3 1

********
 CHICAGO) OF (CITY LID CLOSEDFRAME,

 1 TYPE 7'-DIAMETER, A, TYPEMANHOLES,
EACH 2 1

********  72-INCH BASIN,TUMBLING EACH 2

X6020096
 PLATE RESTRICTOR LID, CLOSEDFRAME,

 1 TYPE WITH 6'-DIAMETER, A, TYPEMANHOLES,
EACH 1

********  STRUCTURE WEIRCONCRETE EACH 1

X0325777  ENCLOSURE AND PREVENTERBACKFLOW EACH 1

********  96-INCH BASIN,TUMBLING EACH 1

********  48-INCH BASIN,TUMBLING EACH 1

Z0018500  CLEANED BE TO STRUCTURESDRAINAGE EACH 50

********
 LID CLOSEDFRAME,

 1 TYPE NEW WITH ADJUSTED BE TOMANHOLES
EACH 1
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TOTAL

SHEETS

SHEET

NO.

GEN-37
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE PIPE DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-1 DRN-2 DRN-3 DRN-5 DRN-7 DRN-9 DRN-11 DRN-13 DRN-15 DRN-17 DRN-18 DRN-20 DRN-21 DRN-23 DRN-24 DRN-25 DRN-26 DRN-27 DRN-28 DRN-29

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

219+00

TO

214+00

224+00

TO

219+00

229+00

TO

224+00

234+50

TO

229+00

240+00

TO

234+50

245+50

TO

240+00

251+00

TO

245+50

256+50

TO

251+00

262+00

TO

256+50

267+50

TO

262+00

8012+00

TO

8006+50

8015+50

TO

8012+00

8015+50

TO

8012+00

814+00

TO

810+70

819+00

TO

814+00

824+00

TO

819+00

829+00

TO

824+00

834+00

TO

829+00

837+00

TO

834+00

1102+50

TO

1100+00

20800150  BACKFILLTRENCH  YDCU 8794 46 71 870 1171 540 822 642 203 302 391 728 35

550A0340  12" 2 TYPE A, CLASS SEWERS,STORM FOOT 114

********
PIPE)

 IRON (DUCTILE 8-INCH 1, TYPE SEWERS,STORM
FOOT 979 42 94 115 110 175 112 147 75

********
PIPE)

 IRON (DUCTILE 8-INCH 2, TYPE SEWERS,STORM
FOOT 527 47 53 146 115 110 112 52 144

********
PIPE)

 IRON (DUCTILE 8-INCH 3, TYPE SEWERS,STORM
FOOT 45 45

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 1, TYPE SEWERS,STORM
FOOT 81 7

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 2, TYPE SEWERS,STORM
FOOT 889 19 19 16 8 23 52 43 95

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 3, TYPE SEWERS,STORM
FOOT 50

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 10-INCH 2, TYPE SEWERS,STORM
FOOT 21 10 11

********
PIPE)

 IRON (DUCTILE 12-INCH 1, TYPE SEWERS,STORM
FOOT 364 156

********
PIPE)

 IRON (DUCTILE 12-INCH 2, TYPE SEWERS,STORM
FOOT 887 118

********
PIPE)

 IRON (DUCTILE 12-INCH 3, TYPE SEWERS,STORM
FOOT 221 49

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 12-INCH 2, TYPE SEWERS,STORM
FOOT 65 9

********
 PIPE)CONCRETE

 (REINFORCED 12-INCH 2, TYPE SEWERS,STORM
FOOT 56

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 15-INCH 2, TYPE SEWERS,STORM
FOOT 104 4 100

********
PIPE)

 IRON (DUCTILE 16-INCH 2, TYPE SEWERS,STORM
FOOT 228

********
PIPE)

 IRON (DUCTILE 16-INCH 3, TYPE SEWERS,STORM
FOOT 93 40 53

********
PIPE)

 IRON (DUCTILE 18-INCH 1, TYPE SEWERS,STORM
FOOT 344 32 52

********
PIPE)

 IRON (DUCTILE 18-INCH 2, TYPE SEWERS,STORM
FOOT 1369 226 432 423 32 63

********
PIPE)

 IRON (DUCTILE 18-INCH 3, TYPE SEWERS,STORM
FOOT 108

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 18-INCH 2, TYPE SEWERS,STORM
FOOT 49 423

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 21-INCH 2, TYPE SEWERS,STORM
FOOT 2 2

********
PIPE)

 IRON (DUCTILE 24-INCH 2, TYPE SEWERS,STORM
FOOT 1390 263 553 154 214

********
PIPE)

 IRON (DUCTILE 24-INCH 3, TYPE SEWERS,STORM
FOOT 246 8 17

********
 PIPE)CONCRETE

 (REINFORCED 24-INCH 2, TYPE SEWERS,STORM
FOOT 462 169 263 293

********
 PIPE)CONCRETE

 (REINFORCED 24-INCH 3, TYPE SEWERS,STORM
FOOT 14

********
PIPE)

 IRON (DUCTILE 30-INCH 2, TYPE SEWERS,STORM
FOOT 1092 312 341 228

********
 PIPE)CONCRETE

 (REINFORCED 30-INCH 2, TYPE SEWERS,STORM
FOOT 480 219

********
PIPE)

 IRON (DUCTILE 36-INCH 2, TYPE SEWERS,STORM
FOOT 655

********
 PIPE)CONCRETE

 (REINFORCED 36-INCH 2, TYPE SEWERS,STORM
FOOT 449

Z0068400  42" CASINGSSTEEL FOOT 16

Z0068410  48" CASINGSSTEEL FOOT 48

********
 PIPE)CONCRETE

 (REINFORCED 66-INCH 3, TYPE SEWERS,STORM
FOOT 26 26
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           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-38
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE PIPE DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-30 DRN-31 DRN-32 DRN-33 DRN-34 DRN-35 DRN-36 DRN-37 DRN-38 DRN-39 DRN-40 DRN-42 DRN-43 DRN-45 DRN-46 DRN-47 DRN-48 DRN-49 DRN-51 DRN-52 DRN-53

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

1106+50

 TO1102+50

1108+60

 TO1106+50

12002+50

TO

12000+00

12006+50

TO

12002+50

12010+50

TO

12006+50

12014+50

TO

12010+50

12015+00

TO

12014+50

4005+00

TO

4000+00

4010+50

TO

4005+00

5001+50

TO

4010+50

5001+50

TO

4010+50

5003+50

TO

5001+50

5007+50

TO

5003+50

5011+50

TO

5007+50

5015+50

TO

5011+50

5019+50

TO

5015+50

5024+50

TO

5019+50

5029+50

TO

5028+00

9019+50

TO

9014+50

9023+00

TO

9019+50

20800150  BACKFILLTRENCH  YDCU 8794 2 12 6 691 93 341 728

550A0340  12" 2 TYPE A, CLASS SEWERS,STORM FOOT 114

********
PIPE)

 IRON (DUCTILE 8-INCH 1, TYPE SEWERS,STORM
FOOT 979 42 44

********
PIPE)

 IRON (DUCTILE 8-INCH 2, TYPE SEWERS,STORM
FOOT 527

********
PIPE)

 IRON (DUCTILE 8-INCH 3, TYPE SEWERS,STORM
FOOT 45

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 1, TYPE SEWERS,STORM
FOOT 81

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 2, TYPE SEWERS,STORM
FOOT 889 32 111 49 45

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 3, TYPE SEWERS,STORM
FOOT 50 6 44

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 10-INCH 2, TYPE SEWERS,STORM
FOOT 21

********
PIPE)

 IRON (DUCTILE 12-INCH 1, TYPE SEWERS,STORM
FOOT 364 208

********
PIPE)

 IRON (DUCTILE 12-INCH 2, TYPE SEWERS,STORM
FOOT 887 90 156 171

********
PIPE)

 IRON (DUCTILE 12-INCH 3, TYPE SEWERS,STORM
FOOT 221

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 12-INCH 2, TYPE SEWERS,STORM
FOOT 65

********
 PIPE)CONCRETE

 (REINFORCED 12-INCH 2, TYPE SEWERS,STORM
FOOT 56

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 15-INCH 2, TYPE SEWERS,STORM
FOOT 104

********
PIPE)

 IRON (DUCTILE 16-INCH 2, TYPE SEWERS,STORM
FOOT 228

********
PIPE)

 IRON (DUCTILE 16-INCH 3, TYPE SEWERS,STORM
FOOT 93

********
PIPE)

 IRON (DUCTILE 18-INCH 1, TYPE SEWERS,STORM
FOOT 344 159

********
PIPE)

 IRON (DUCTILE 18-INCH 2, TYPE SEWERS,STORM
FOOT 1369 188 5

********
PIPE)

 IRON (DUCTILE 18-INCH 3, TYPE SEWERS,STORM
FOOT 108

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 18-INCH 2, TYPE SEWERS,STORM
FOOT 49 49

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 21-INCH 2, TYPE SEWERS,STORM
FOOT 2

********
PIPE)

 IRON (DUCTILE 24-INCH 2, TYPE SEWERS,STORM
FOOT 1390 68 138

********
PIPE)

 IRON (DUCTILE 24-INCH 3, TYPE SEWERS,STORM
FOOT 246 137

********
 PIPE)CONCRETE

 (REINFORCED 24-INCH 2, TYPE SEWERS,STORM
FOOT 462

********
 PIPE)CONCRETE

 (REINFORCED 24-INCH 3, TYPE SEWERS,STORM
FOOT 14

********
PIPE)

 IRON (DUCTILE 30-INCH 2, TYPE SEWERS,STORM
FOOT 1092 136 41 34

********
 PIPE)CONCRETE

 (REINFORCED 30-INCH 2, TYPE SEWERS,STORM
FOOT 480 261

********
PIPE)

 IRON (DUCTILE 36-INCH 2, TYPE SEWERS,STORM
FOOT 655 16 173 73

********
 PIPE)CONCRETE

 (REINFORCED 36-INCH 2, TYPE SEWERS,STORM
FOOT 449 22 387

Z0068400  42" CASINGSSTEEL FOOT 16 16

Z0068410  48" CASINGSSTEEL FOOT 48 32

********
 PIPE)CONCRETE

 (REINFORCED 66-INCH 3, TYPE SEWERS,STORM
FOOT 26
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DATE: REVISIONS

NO. BY DATE DESCRIPTION

SCHEDULE OF QUANTITIES

DRAINAGE PIPE ITEMS

OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-39
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE PIPE DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-54 DRN-55 DRN-56 DRN-57 DRN-59 DRN-60 DRN-61 DRN-62 DRN-63 DRN-64 DRN-65 DRN-66 DRN-67 DRN-68 DRN-69 DRN-70 DRN-71 DRN-72 DRN-73 DRN-74

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

9023+00

TO

9019+50

9903+00

TO

9900+00

9907+00

TO

9903+00

9907+00

TO

9903+00

9911+00

TO

9907+00

9916+00

TO

9911+00

9921+000

 TO9916+00

9926+00

TO

9921+00

9931+00

TO

9926+00

9935+50

TO

9931+00

9940+00

TO

9935+50

9944+50

TO

9940+00

9944+50

TO

9940+00

9949+00

TO

9944+50

9953+50

TO

9949+00

9953+50

TO

9949+00

9958+00

TO

9953+50

9958+50

TO

9958+00

9702+50

TO

9700+00

14003+00

TO

14000+00

20800150  BACKFILLTRENCH  YDCU 8794 6 57 865 92 2 4 2 16 18 4 23 11

550A0340  12" 2 TYPE A, CLASS SEWERS,STORM FOOT 114 114

********
PIPE)

 IRON (DUCTILE 8-INCH 1, TYPE SEWERS,STORM
FOOT 979 23

********
PIPE)

 IRON (DUCTILE 8-INCH 2, TYPE SEWERS,STORM
FOOT 527 7 17 40

********
PIPE)

 IRON (DUCTILE 8-INCH 3, TYPE SEWERS,STORM
FOOT 45

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 1, TYPE SEWERS,STORM
FOOT 81 50 24

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 2, TYPE SEWERS,STORM
FOOT 889 5 96 10 20 10 10 41 19 119 47

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 8-INCH 3, TYPE SEWERS,STORM
FOOT 50

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 10-INCH 2, TYPE SEWERS,STORM
FOOT 21

********
PIPE)

 IRON (DUCTILE 12-INCH 1, TYPE SEWERS,STORM
FOOT 364

********
PIPE)

 IRON (DUCTILE 12-INCH 2, TYPE SEWERS,STORM
FOOT 887 325 27

********
PIPE)

 IRON (DUCTILE 12-INCH 3, TYPE SEWERS,STORM
FOOT 221 172

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 12-INCH 2, TYPE SEWERS,STORM
FOOT 65 56

********
 PIPE)CONCRETE

 (REINFORCED 12-INCH 2, TYPE SEWERS,STORM
FOOT 56 56

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 15-INCH 2, TYPE SEWERS,STORM
FOOT 104

********
PIPE)

 IRON (DUCTILE 16-INCH 2, TYPE SEWERS,STORM
FOOT 228 228

********
PIPE)

 IRON (DUCTILE 16-INCH 3, TYPE SEWERS,STORM
FOOT 93

********
PIPE)

 IRON (DUCTILE 18-INCH 1, TYPE SEWERS,STORM
FOOT 344 101

********
PIPE)

 IRON (DUCTILE 18-INCH 2, TYPE SEWERS,STORM
FOOT 1369

********
PIPE)

 IRON (DUCTILE 18-INCH 3, TYPE SEWERS,STORM
FOOT 108

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 18-INCH 2, TYPE SEWERS,STORM
FOOT 49

********
 PIPE) CLAYVITRIFIED

 STRENGTH (EXTRA 21-INCH 2, TYPE SEWERS,STORM
FOOT 2

********
PIPE)

 IRON (DUCTILE 24-INCH 2, TYPE SEWERS,STORM
FOOT 1390

********
PIPE)

 IRON (DUCTILE 24-INCH 3, TYPE SEWERS,STORM
FOOT 246 84

********
 PIPE)CONCRETE

 (REINFORCED 24-INCH 2, TYPE SEWERS,STORM
FOOT 462

********
 PIPE)CONCRETE

 (REINFORCED 24-INCH 3, TYPE SEWERS,STORM
FOOT 14

********
PIPE)

 IRON (DUCTILE 30-INCH 2, TYPE SEWERS,STORM
FOOT 1092

********
 PIPE)CONCRETE

 (REINFORCED 30-INCH 2, TYPE SEWERS,STORM
FOOT 480

********
PIPE)

 IRON (DUCTILE 36-INCH 2, TYPE SEWERS,STORM
FOOT 655 199 194

********
 PIPE)CONCRETE

 (REINFORCED 36-INCH 2, TYPE SEWERS,STORM
FOOT 449 40

Z0068400  42" CASINGSSTEEL FOOT 16

Z0068410  48" CASINGSSTEEL FOOT 48 16

********
 PIPE)CONCRETE

 (REINFORCED 66-INCH 3, TYPE SEWERS,STORM
FOOT 26
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

SCHEDULE OF QUANTITIES

DRAINAGE REMOVAL ITEMS

OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-40
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE REMOVALS DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-1 DRN-2 DRN-3 DRN-5 DRN-7 DRN-9 DRN-11 DRN-13 DRN-15 DRN-17 DRN-18 DRN-20 DRN-21 DRN-23 DRN-24 DRN-25 DRN-26 DRN-27 DRN-28 DRN-29 DRN-30

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

0219+0

TO

214+00

0224+0

TO

219+00

0229+0

TO

224+00

0234+5

TO

229+00

0240+0

TO

234+50

0245+5

TO

240+00

0251+0

TO

245+50

0256+5

TO

251+00

0262+0

TO

256+50

0267+5

TO

262+00

8012+00

TO

8006+50

8015+50

TO

8012+00

8015+50

TO

8012+00

0814+0

TO

810+70

0819+0

TO

814+00

0824+0

TO

819+00

0829+0

TO

824+00

0834+0

TO

829+00

0837+0

TO

834+00

1102+50

TO

1100+00

1106+50

TO

1102+50

55100500   6" REMOVAL SEWERSTORM FOOT 26 26

55100500   8" REMOVAL SEWERSTORM FOOT 610 59 94 107 76

55100500   10" REMOVAL SEWERSTORM FOOT 30 22 8

55100500   12" REMOVAL SEWERSTORM FOOT 5929 2 93 767 539 736 380 382 72 237 318 237

55100700   15" REMOVAL SEWERSTORM FOOT 1475 531 140 63 91

55100900   18" REMOVAL SEWERSTORM FOOT 936 376 27

55101100   21" REMOVAL SEWERSTORM FOOT 13 13

55101200   24" REMOVAL SEWERSTORM FOOT 646 202 292 152

55101400   30" REMOVAL SEWERSTORM FOOT 557 136

55101600   36" REMOVAL SEWERSTORM FOOT 710

55102200   66" REMOVAL SEWERSTORM FOOT 22 22

X5509900  SEWER STORM EXISTING FILL ANDABANDON FOOT 410

60500080
FLOW

 MAINTAIN TO BASINS CATCHREMOVING
FOOT 1

CDOT6050010  MANHOLESREMOVING EACH 66 1 3 11 8 4 5 4 4 2 1 3

CDOT6050020  BASINS CATCHREMOVING EACH 118 3 4 5 7 5 12 13 2 6 8 6

CDOT6050030  INLETSREMOVING EACH 26 2 4 5 1 6 6

********  ADJUSTED BE TO BASINSCATCH EACH 43 1 1 1

********  ADJUSTED BE TOMANHOLES EACH 72 3 6 5 4 3 5 1 1 2 3

********  ADJUSTED BE TOINLETS EACH 1

X8130125  BOX JUNCTION EXISTINGREMOVE EACH 1

********  24" SEWER, FORLINER FOOT 214

********  30" SEWER, FORLINER FOOT 637

********  36" SEWER, FORLINER FOOT 2262 90
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

SCHEDULE OF QUANTITIES

DRAINAGE REMOVAL ITEMS

OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-41
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE REMOVALS DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

DRN-31 DRN-32 DRN-33 DRN-34 DRN-35 DRN-36 DRN-37 DRN-38 DRN-39 DRN-40 DRN-42 DRN-43 DRN-45 DRN-46 DRN-47 DRN-48 DRN-49 DRN-51 DRN-52 DRN-53

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

1108+60

TO

1106+50

12002+50

TO

12000+00

12006+50

TO

12002+50

012010+5

TO

12006+50

12014+50

TO

12010+50

12015+00

TO

12014+50

4005+00

TO

4000+00

4010+50

TO

4005+00

5001+50

TO

4010+50

5001+51

TO

4010+50

5003+50

TO

5001+50

5007+50

TO

5003+50

5011+50

TO

5007+50

5015+50

TO

5011+50

5019+50

TO

5015+50

5024+50

TO

5019+50

5029+50

TO

5028+00

9019+50

TO

9014+50

9023+00

TO

9019+50

55100500   6" REMOVAL SEWERSTORM FOOT 26

55100500   8" REMOVAL SEWERSTORM FOOT 610 53 52

55100500   10" REMOVAL SEWERSTORM FOOT 30

55100500   12" REMOVAL SEWERSTORM FOOT 5929 77 26 1148 365

55100700   15" REMOVAL SEWERSTORM FOOT 1475 424

55100900   18" REMOVAL SEWERSTORM FOOT 936 361 172

55101100   21" REMOVAL SEWERSTORM FOOT 13

55101200   24" REMOVAL SEWERSTORM FOOT 646

55101400   30" REMOVAL SEWERSTORM FOOT 557 313 108

55101600   36" REMOVAL SEWERSTORM FOOT 710 32 88 366

55102200   66" REMOVAL SEWERSTORM FOOT 22

X5509900  SEWER STORM EXISTING FILL ANDABANDON FOOT 410 115

60500080
FLOW

 MAINTAIN TO BASINS CATCHREMOVING
FOOT 1

CDOT6050010  MANHOLESREMOVING EACH 66 1 4 5 2

CDOT6050020  BASINS CATCHREMOVING EACH 118 2 4 1 12 2 3

CDOT6050030  INLETSREMOVING EACH 26 1 1

********  ADJUSTED BE TO BASINSCATCH EACH 43 2 3 4 4 2 4 3

********  ADJUSTED BE TOMANHOLES EACH 72 1 1 1 2 2 2 2

********  ADJUSTED BE TOINLETS EACH 1

X8130125  BOX JUNCTION EXISTINGREMOVE EACH 1 1

********  24" SEWER, FORLINER FOOT 214

********  30" SEWER, FORLINER FOOT 637 378 259

********  36" SEWER, FORLINER FOOT 2262 339 276 331 323 351 259 293
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TOTAL

SHEETS

SHEET

NO.

GEN-42
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE REMOVALS DRAINAGE IMPROVEMENT MOBILITY PARKJACKSON

 NUMBERSHEET

DRN-54 DRN-55 DRN-56 DRN-57 DRN-59 DRN-60 DRN-61 DRN-62 DRN-63 DRN-64 DRN-65 DRN-66 DRN-67 DRN-68 DRN-69 DRN-70 DRN-71 DRN-72 DRN-73 DRN-74

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

9023+00

TO

9019+50

9903+00

TO

9900+00

9907+00

TO

9903+00

9907+00

TO

9903+00

9911+00

TO

9907+00

9916+00

TO

9911+00

9921+000

TO

9916+00

9926+00

TO

9921+00

9931+00

TO

9926+00

9935+50

TO

9931+00

9940+00

TO

9935+50

9944+50

TO

9940+00

9944+50

TO

9940+00

9949+00

TO

9944+50

9953+50

TO

9949+00

9953+50

TO

9949+00

9958+00

TO

9953+50

9958+50

TO

9958+00

9702+50

TO

9700+00

14003+00

TO

14000+00

55100500   6" REMOVAL SEWERSTORM FOOT 26

55100500   8" REMOVAL SEWERSTORM FOOT 610 34 42 46 47

55100500   10" REMOVAL SEWERSTORM FOOT 30

55100500   12" REMOVAL SEWERSTORM FOOT 5929 470 55 25

55100700   15" REMOVAL SEWERSTORM FOOT 1475 226

55100900   18" REMOVAL SEWERSTORM FOOT 936

55101100   21" REMOVAL SEWERSTORM FOOT 13

55101200   24" REMOVAL SEWERSTORM FOOT 646

55101400   30" REMOVAL SEWERSTORM FOOT 557

55101600   36" REMOVAL SEWERSTORM FOOT 710 224

55102200   66" REMOVAL SEWERSTORM FOOT 22

X5509900  SEWER STORM EXISTING FILL ANDABANDON FOOT 410 116 179

60500080
FLOW

 MAINTAIN TO BASINS CATCHREMOVING
FOOT 1 1

CDOT6050010  MANHOLESREMOVING EACH 66 6 2

CDOT6050020  BASINS CATCHREMOVING EACH 118 6 2 1 2 1 3 3 2 3

CDOT6050030  INLETSREMOVING EACH 26

********  ADJUSTED BE TO BASINSCATCH EACH 43 1 2 2 2 2 1 3 3 1 1

********  ADJUSTED BE TOMANHOLES EACH 72 4 6 1 1 4 4 1 2 2 3

********  ADJUSTED BE TOINLETS EACH 1

X8130125  BOX JUNCTION EXISTINGREMOVE EACH 1

********  24" SEWER, FORLINER FOOT 214 214

********  30" SEWER, FORLINER FOOT 637

********  36" SEWER, FORLINER FOOT 2262
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           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-43
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE ADJUSTMENTSTRUCTURE

SHEET STATION OFFSET RT/LT  RIMEX  RIMPR  NAME ITEMPAY  TYPESTRUCTURE

DRN-2 223+51 22.9 LT 7.29 7.38  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-3 226+49 13.5 LT 8.71 8.58  ADJUSTED BE TOMANHOLES  ValveGas

DRN-3 226+57 9.4 RT 8.57 8.71  ADJUSTED BE TOMANHOLES  ManholeMisc.

DRN-3 226+65 43.9 LT 8.19 8.73  ADJUSTED BE TOMANHOLES  ValveWater

DRN-5 233+01 45.5 LT 7.37 7.40  ADJUSTED BE TOMANHOLES  ValveWater

DRN-5 233+01 33.8 LT 7.18 7.46  ADJUSTED BE TOMANHOLES  ValveWater

DRN-5 233+16 78.5 RT 7.66 7.64  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-5 233+16 97.1 RT 8.15 7.91  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-5 233+25 40.1 LT 7.49 7.43  ADJUSTED BE TOMANHOLES  ManholeMisc.

DRN-5 233+26 1.4 RT 8.16 8.18  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-5 233+40 65.8 RT 6.91 7.19  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-9 241+35 48.9 LT 6.52 6.70  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-9 241+60 42.4 LT 7.12 6.91  ADJUSTED BE TOMANHOLES  ValveWater

DRN-9 241+75 1.1 LT 7.72 7.70  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-9 244+97 4.9 LT 7.57 7.71  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-9 245+00 43.1 LT 7.03 7.10  ADJUSTED BE TOMANHOLES  ValveWater

DRN-9 245+35 18.8 RT 6.93 7.42  ADJUSTED BE TOMANHOLES  ValveWater

DRN-11 246+98 26.5 LT 7.19 6.10  ADJUSTED BE TOMANHOLES  ValveWater

DRN-11 249+26 27.5 LT 7.21 6.17  ADJUSTED BE TOMANHOLES  ValveWater

DRN-11 249+75 29.3 LT 7.30 6.62  ADJUSTED BE TOMANHOLES  ValveWater

DRN-11 250+03 29.5 LT 7.31 6.72  ADJUSTED BE TOMANHOLES  ValveWater

DRN-13 252+52 30.2 LT 7.06 6.58  ADJUSTED BE TOMANHOLES  ValveWater

DRN-13 253+13 48.9 LT 6.83 6.94  ADJUSTED BE TOMANHOLES  ValveWater

DRN-13 253+35 1.4 LT 7.82 7.35  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-15 258+61 4.5 LT 7.74 7.28  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-15 259+32 16.3 LT 7.24 7.01  ADJUSTED BE TOMANHOLES  ValveWater

DRN-15 259+82 5.0 LT 7.76 7.35  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-15 259+82 45.7 LT 7.11 6.69  ADJUSTED BE TOMANHOLES  ValveWater

DRN-15 260+15 10.3 LT 7.45 7.22  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-18 8009+50 15.2 RT 10.87 9.82  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-20 8015+35 19.7 RT 8.32 13.49  ADJUSTED BE TOMANHOLES Handhole

DRN-23 812+29 6.2 RT 7.87 7.14  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-23 813+32 4.5 RT 8.43 7.81  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-24 814+59 0.4 LT 8.84 8.44  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-24 816+10 0.0 LT 9.80 9.13  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-24 817+60 1.0 RT 10.56 9.94  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-34 12009+91 0.8 RT 6.43 6.52  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-34 12009+91 49.4 RT 6.44 6.51  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-38 4008+54 23.6 LT 8.49 8.28  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-38 4009+44 26.5 LT 9.66 9.44  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-38 4009+68 23.9 RT 9.14 8.89  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-38 4011+19 32.9 LT 7.48 7.48  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-43 5001+67 57.7 LT 6.92 8.33  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-45 5003+96 24.5 LT 7.97 8.14  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-45 5003+94 24.9 RT 7.72 8.11  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-45 5004+84 0.8 LT 9.68 9.78  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-45 5005+78 24.3 LT 10.85 10.86  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-45 5005+79 25.4 RT 10.80 11.35  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-46 5007+63 24.5 LT 13.91 14.01  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-46 5007+62 24.9 RT 13.96 14.49  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-46 5008+10 2.4 LT 15.08 15.24  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-46 5009+43 24.9 RT 16.51 16.59  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-46 5009+47 24.9 LT 16.52 16.63  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-46 5011+39 9.6 LT 17.89 18.08  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-47 5011+60 24.2 RT 18.53 18.87  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-47 5014+15 2.1 RT 15.93 16.09  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-47 5014+79 23.5 LT 14.37 15.27  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-47 5014+85 25.0 RT 14.43 15.40  ADJUSTED BE TO BASINSCATCH  BasinCatch

 SCHEDULE ADJUSTMENTSTRUCTURE

SHEET STATION OFFSET RT/LT  RIMEX  RIMPR  NAME ITEMPAY  TYPESTRUCTURE

DRN-48 5016+83 24.3 LT 14.21 14.92  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-48 5016+80 24.2 RT 14.37 14.96  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-48 5017+16 1.8 LT 15.07 15.02  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-48 5018+07 0.5 LT 14.47 14.46  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-48 5018+47 23.0 LT 13.52 13.60  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-48 5018+53 24.2 RT 13.46 13.50  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-49 5020+24 24.6 RT 10.85 11.17  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-49 5022+09 25.4 RT 9.62 10.24  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-49 5023+81 23.9 RT 8.59 8.65  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-53 9020+51 33.2 LT 17.97 18.14  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-53 9020+71 28.5 LT 18.19 18.14  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-55 9902+65 12.7 LT 11.62 11.83  ADJUSTED BE TOMANHOLES  ManholeSanitary

DRN-55 9902+94 73.3 LT 8.83 8.80  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-55 9902+97 68.8 LT 9.45 9.25  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-55 9903+00 64.6 LT 9.61 9.62  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-56 9903+03 61.4 LT 9.75 9.75  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-56 9903+06 55.5 LT 9.98 10.71  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-56 9903+16 50.1 LT 10.19 10.83  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-56 9903+79 0.4 LT 11.50 11.52  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-56 9903+80 28.1 LT 10.87 11.04  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-56 9905+39 3.8 LT 10.90 10.98  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-56 9906+95 6.0 LT 10.39 10.56  ADJUSTED BE TOMANHOLES  ManholeMisc.

DRN-59 9909+25 80.4 LT -1.29 -1.29  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-59 9910+51 1.9 RT 10.68 10.68  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-59 9910+64 3.2 LT 10.77 10.73  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-60 9911+73 1.0 RT 10.37 10.37  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-60 9915+02 0.9 RT 10.34 10.34  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-61 9920+54 42.9 LT 10.12 9.97  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-62 9922+29 30.6 LT 10.27 9.82  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-62 9923+13 29.6 LT 10.83 10.08  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-62 9924+02 30.3 LT 10.21 9.89  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-62 9925+78 32.9 LT 10.91 10.25  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-63 9927+97 0.9 RT 10.30 10.30  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-63 9929+23 29.7 LT 10.38 10.25  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-63 9929+38 1.0 RT 9.85 9.85  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-63 9930+23 29.7 LT 10.26 9.97  ADJUSTED BE TOMANHOLES  ValveWater

DRN-63 9930+36 23.9 LT 10.61 10.13  ADJUSTED BE TOMANHOLES  ValveWater

DRN-63 9930+98 15.2 LT 11.25 11.28  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-64 9934+79 63.1 LT 3.07 2.29  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-64 9934+83 74.5 LT 2.79 2.79  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-64 9935+01 73.4 LT 2.60 2.60  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-65 9935+71 42.6 LT 13.21 14.04  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-65 9935+84 49.8 LT 11.88 13.53  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-65 9935+84 26.0 LT 13.54 13.62  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-66 9940+88 4.9 LT 11.47 11.52  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-66 9940+87 1.5 RT 11.36 11.36  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-66 9942+43 46.8 LT 10.38 12.43  ADJUSTED BE TOMANHOLES  ManholeSanitary

DRN-66 9942+71 1.3 RT 10.84 10.84  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-66 9943+53 1.0 RT 10.52 10.52  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-68 9944+73 1.2 RT 10.24 10.24  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-68 9946+82 1.0 RT 9.55 9.55  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-68 9948+92 2.4 LT 8.91 8.93  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-69 9949+97 51.2 RT 7.23 7.23  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-69 9950+02 47.0 RT 7.31 7.31  ADJUSTED BE TOMANHOLES  Manhole SewerCombined

DRN-69 9951+40 52.7 RT 7.41 7.41  ADJUSTED BE TO BASINSCATCH  BasinCatch

DRN-69 9953+10 11.1 LT 9.63 9.63  ADJUSTED BE TOMANHOLES  Manhole SewerStorm

DRN-71 9954+14 0.6 LT 9.82 9.80  ADJUSTED BE TO BASINSCATCH  BasinCatch
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TOTAL

SHEETS

SHEET

NO.

GEN-44
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE CONTROL EROSION IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

EC-2 EC-3 EC-4 EC-5 EC-6 EC-7 EC-8 EC-9 EC-10 EC-11 EC-12 EC-13 EC-14 EC-15 EC-16 EC-17 EC-18 EC-19

 NO.CODE DESCRIPTION UNITS  QUANTITYTOTAL
224+00

 TO214+00

234+50

 TO224+00

245+50

 TO234+50

256+50

 TO245+50

267+50

 TO256+50

8012+00

TO

8006+50

8015+50

TO

8012+00

819+00

 TO810+70

829+00

 TO819+00

837+00

 TO829+00

1106+50

TO

1100+00

1108+60

TO

1106+50

12006+50

TO

12000+00

12014+50

TO

12006+50

12015+50

TO

12014+50

4010+50

TO

4000+00

5001+50

TO

4010+50

5003+50

 TO5001+50

25000400  NUTRIENT FERTILIZERNITROGEN POUND 552 0.9 8 10 10 7 3 31 143 0.8 2 8 19 3 76 28

25000500  NUTRIENT FERTILIZERPHOSPHORUS POUND 552 0.9 8 10 10 7 3 31 143 0.8 2 8 19 3 76 28

25000600  NUTRIENT FERTILIZERPOTASSIUM POUND 552 0.9 8 10 10 7 3 31 143 0.8 2 8 19 3 76 28

25100630  BLANKET CONTROLEROSION  YDSQ 48691 74 614 820 769 536 277 2463 11557 65 177 648 1535 263 6135 2261

28000250  SEEDING CONTROL EROSIONTEMPORARY POUND 921 2 13 17 16 11 6 51 239 1 4 13 32 5 127 47

28000400  BARRIER EROSIONPERIMETER FOOT 26793 135 2077 1437 1724 823 385 1004 1558 36 464 1323 1745 511 664 416

JPMI2800090  SPECIAL SEEDINGTEMPORARY ACRE 1

28000510  FILTERSINLET EACH 184 5 13 13 15 10 2 4 7 2 7 4 10 2

********  INSPECTIONARBORIST LSUM 1

Z0019600  WATERING CONTROLDUST UNIT 190

CDOT2010010  PRUNINGROOT FOOT 3560 123 119 765 86 88 144 310 271 275 60 193 157 50

 SCHEDULE CONTROL EROSION IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

EC-20 EC-21 EC-22 EC-23 EC-24 EC-25 EC-26 EC-27 EC-28 EC-29 EC-30 EC-31 EC-32 EC-33 EC-34 EC-35 EC-36 EC-37 LS-37

 NO.CODE DESCRIPTION UNITS  QUANTITYTOTAL

5011+50

TO

5001+50

5015+50

TO

5011+50

5024+25

TO

5015+50

5029+50

TO

5028+00

9019+50

TO

9014+50

9023+00

TO

9019+50

9903+00

TO

9900+00

9907+00

TO

9903+00

9916+00

TO

9907+00

9926+00

TO

9916+00

9935+50

TO

9926+00

9940+00

TO

9935+50

9944+50

 TO9940+00

9949+00

 TO9944+50

9953+50

 TO9949+00

9958+50

TO

9953+50

9702+50

TO

9700+00

14004+00

TO

14000+00

25000400  NUTRIENT FERTILIZERNITROGEN POUND 552 44 9 10 18 18 35 6 6 8 9 10 5 0.5 24

25000500  NUTRIENT FERTILIZERPHOSPHORUS POUND 552 44 9 10 18 18 35 6 6 8 9 10 5 0.5 24

25000600  NUTRIENT FERTILIZERPOTASSIUM POUND 552 44 9 10 18 18 35 6 6 8 9 10 5 0.5 24

25100630  BLANKET CONTROLEROSION  YDSQ 48691 3643 752 1040 1489 1427 3179 1644 1367 1427 620 759 843 368 42 1900

28000250  SEEDING CONTROL EROSIONTEMPORARY POUND 921 74 16 16 31 30 58 11 11 13 16 17 8 1 39

28000400  BARRIER EROSIONPERIMETER FOOT 26793 1237 2057 2061 797 773 550 1067 1066 789 921 502 470 94 106

JPMI2800090  SPECIAL SEEDINGTEMPORARY ACRE 1 0.0116 0.0563 0.1150 0.1897 0.2814 0.1899

28000510  FILTERSINLET EACH 184 6 6 10 15 10 10 9 5 5 5 5 2 2

********  INSPECTIONARBORIST LSUM 1

Z0019600  WATERING CONTROLDUST UNIT 190

CDOT2010010  PRUNINGROOT FOOT 3560 160 213 43 90 30 77 30 61 65 60 90
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451434

TOTAL

SHEETS

SHEET

NO.

GEN-45
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE LANDSCAPING IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

LS-1 LS-2 LS-3 LS-4 LS-5 LS-6 LS-7 LS-8 LS-9 LS-10 LS-11 LS-12 LS-13 LS-14 LS-15 LS-16 LS-17 LS-18

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

224+00

TO

214+00

234+50

TO

224+00

245+50

TO

234+50

256+50

TO

245+50

267+50

TO

256+50

8012+00

TO

8006+50

8015+00

TO

8012+00

819+00

TO

810+70

829+00

TO

819+00

837+00

TO

829+00

1106+50

TO

1100+00

1108+60

TO

1106+50

12006+50

TO

12000+00

12014+50

TO

12006+50

12015+50

TO

12014+50

4010+50

TO

4000+00

5001+50

TO

4010+50

5003+50

TO

5001+50

CDOT2110010  MIX TOPSOILPULVERIZED  YDCU 776 28 9 115 85 59 100

CDOT2510010  MULCH BARK HARDWOODSHREDDED  YDSQ 57

25200110  TOLERANT SALTSODDING,  YDSQ 2511 84 28 345 255 177 299

CDOT3110020  SOILSTRUCTURAL  YDCU 286

CDOT2110040  BLEND SOILPLANTER EACH 823

A2006520
 BURLAPPED AND BALLED CALIPER,2-1/2"

 OAK), WHITE (SWAMP BICOLOR QUERCUSTREE,
EACH 23

A2018730

 BURLAPPED ANDBALLED

 CALIPER, 3" ELM), SMOOTHLEAFHORIZON

 (NEW HORIZON NEW CARPINIFOLIA ULMUSTREE,

EACH 9

A2002884

 BURLAPPED ANDBALLED

 CALIPER, 3" HACKBERRY),(CHICAGOLAND

 CHICAGOLAND, OCCIDENTALIS CELTISTREE,

EACH 11

A2005024

BURLAPPED

 AND BALLED CALIPER, 3"COFFEETREE),

 (KENTUCKY DIOICUS GYMNOCLADUSTREE,

EACH 13

B2004520

 BURLAPPEDAND

 BALLED FORM, TREE CALIPER, 2-1/2"APPLE),

 CRAB (REDJEWEL JEWEL RED MALUSTREE,

EACH 18

B2006220

 BURLAPPEDAND

 BALLED FORM, TREE CALIPER, 2-1/2"LILAC),

 TREE (JAPANESE RETICULATA SYRINGATREE,

EACH 3

A2004820

BURLAPPED

 AND BALLED CALIPER, 2-1/2"HONEYLOCUSTS),

 COMMON THORNLESS (SKYLINESKYLINE

 INERMIS TRIACANTHOS GLEDITSIATREE,

EACH 8

K1001987  SYSTEMIRRIGATION  YDSQ 955

********  INCH 2 TAP,WATER EACH 2

********  INCH 2 ASSEMBLY, VALVEWATER EACH 2

X0325103  INCH 2 VAULT, IN METERWATER EACH 2

X0325108  INCH 2 (RPZ), PREVENTERBACKFLOW EACH 2

CDOT5620020  1/2" 2 LINE SERVICEWATER FOOT 3442

X0325106  SHUT-DOWN FALL SYSTEMIRRIGATION EACH 2

X0325107  START-UP SPRING SYSTEMIRRIGATION EACH 2

********  PUMPIRRIGATION EACH 2

********  EXCAVATIONAIR  YDSQ 339

********  INCH 3 - CONDITIONERSOIL  YDCU 29

********
 10' X 5' SLABTHICKENED

 AND FRAMES, GRATE GRATES, TREE IRONCAST
EACH 15

********  INSPECTION SYSTEMSIRRIGATION EACH 2

********  (MODIFIED) 1 CLASSSEEDING, ACRE 9 0.0152 0.0532 0.0438 0.0484 0.0572 0.5090 2.3877 0.0134 0.0721 0.3171 0.0543 1.2675 0.4671

********  EARTHBLACK  YDCU 7016 12 43 35 39 46 411 1926 11 58 256 44 1023 377

CDOT2010020  PROTECTIONTREE EACH 431 32 24 38 11 10 17 26 26 3 17 6 13 16 9

********
SYSTEM

 IRRIGATION EXISTING TOMODIFICATIONS
LSUM 1

********  CG CONT, #5 RUGOSA, ROSA SHRUB,MEDIAN EACH 125
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           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-46
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE LANDSCAPING IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

LS-19 LS-20 LS-21 LS-22 LS-23 LS-24 LS-25 LS-26 LS-27 LS-28 LS-29 LS-30 LS-31 LS-32 LS-33 LS-34 LS-35 LS-36

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

5007+50

TO

5001+50

5019+50

TO

5007+50

5025+25

TO

5015+50

5029+50

TO

5028+00

9019+50

TO

9014+50

9023+58

TO

9019+50

9903+00

TO

9900+00

9907+00

TO

9903+00

9916+00

TO

9907+00

9926+00

TO

9916+00

9935+50

TO

9926+00

9940+00

TO

9935+50

9944+50

TO

9940+00

9949+00

TO

9944+50

9953+50

TO

9949+00

9958+50

TO

9953+50

9702+50

TO

9700+00

14003+00

TO

14000+00

CDOT2110010  MIX TOPSOILPULVERIZED  YDCU 776

CDOT2510010  MULCH BARK HARDWOODSHREDDED  YDSQ 57

25200110  TOLERANT SALTSODDING,  YDSQ 2511

CDOT3110020  SOILSTRUCTURAL  YDCU 286

CDOT2110040  BLEND SOILPLANTER EACH 823

A2006520
 BURLAPPED AND BALLED CALIPER,2-1/2"

 OAK), WHITE (SWAMP BICOLOR QUERCUSTREE,
EACH 23

A2018730

 BURLAPPED ANDBALLED

 CALIPER, 3" ELM), SMOOTHLEAFHORIZON

 (NEW HORIZON NEW CARPINIFOLIA ULMUSTREE,

EACH 9

A2002884

 BURLAPPED ANDBALLED

 CALIPER, 3" HACKBERRY),(CHICAGOLAND

 CHICAGOLAND, OCCIDENTALIS CELTISTREE,

EACH 11

A2005024

BURLAPPED

 AND BALLED CALIPER, 3"COFFEETREE),

 (KENTUCKY DIOICUS GYMNOCLADUSTREE,

EACH 13

B2004520

 BURLAPPEDAND

 BALLED FORM, TREE CALIPER, 2-1/2"APPLE),

 CRAB (REDJEWEL JEWEL RED MALUSTREE,

EACH 18

B2006220

 BURLAPPEDAND

 BALLED FORM, TREE CALIPER, 2-1/2"LILAC),

 TREE (JAPANESE RETICULATA SYRINGATREE,

EACH 3

A2004820

BURLAPPED

 AND BALLED CALIPER, 2-1/2"HONEYLOCUSTS),

 COMMON THORNLESS (SKYLINESKYLINE

 INERMIS TRIACANTHOS GLEDITSIATREE,

EACH 8

K1001987  SYSTEMIRRIGATION  YDSQ 955

********  INCH 2 TAP,WATER EACH 2

********  INCH 2 ASSEMBLY, VALVEWATER EACH 2

X0325103  INCH 2 VAULT, IN METERWATER EACH 2

X0325108  INCH 2 (RPZ), PREVENTERBACKFLOW EACH 2

CDOT5620020  1/2" 2 LINE SERVICEWATER FOOT 3442

X0325106  SHUT-DOWN FALL SYSTEMIRRIGATION EACH 2

X0325107  START-UP SPRING SYSTEMIRRIGATION EACH 2

********  PUMPIRRIGATION EACH 2

********  EXCAVATIONAIR  YDSQ 339

********  INCH 3 - CONDITIONERSOIL  YDCU 29

********
 10' X 5' SLABTHICKENED

 AND FRAMES, GRATE GRATES, TREE IRONCAST
EACH 15

********  INSPECTION SYSTEMSIRRIGATION EACH 2

********  (MODIFIED) 1 CLASSSEEDING, ACRE 9 0.5012 0.3953 0.1612 0.3077 0.2948 0.5760 0.1053 0.1050 0.1364 0.1569 0.1742 0.0760 0.0087

********  EARTHBLACK  YDCU 7016 404 319 130 248 238 465 85 85 110 127 141 61 7

CDOT2010020  PROTECTIONTREE EACH 431 46 44 13 8 2 9 19 2 9 15 3 1 2

********
SYSTEM

 IRRIGATION EXISTING TOMODIFICATIONS
LSUM 1

********  CG CONT, #5 RUGOSA, ROSA SHRUB,MEDIAN EACH 125
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           STA.          TO STA. SCALE:NONE
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471434

TOTAL

SHEETS

SHEET

NO.

GEN-47
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 SCHEDULE LANDSCAPING IMPROVEMENT MOBILITY PARKJACKSON
 NUMBERSHEET

LS-37 LS-39 LS-40 LS-41 LS-42 LS-43 LS-44 LS-45 LS-46 LS-47 LS-48 LS-49 LS-50 LS-51 LS-53

 NO.CODE DESCRIPTION UNITS
QUANTITY

TOTAL

229+66

TO

226+65

232+68

TO

229+66

235+70

TO

232+68

238+73

TO

235+70

241+75

TO

238+73

244+77

TO

241+75

247+79

TO

244+77

251+55

TO

248+53

254+57

TO

251+55

257+48

 TO254+57

260+50

 TO257+48

9954+50

TO

9951+60

CDOT2110010  MIX TOPSOILPULVERIZED  YDCU 776 60 23 28 12 157 39 33 11 11 6

CDOT2510010  MULCH BARK HARDWOODSHREDDED  YDSQ 57 9 2 9 6 6 8 8 2 2 6

25200110  TOLERANT SALTSODDING,  YDSQ 2511 249 23 111 115 355 68 73 198 85 47

CDOT3110020  SOILSTRUCTURAL  YDCU 286 18 8 32 78 26 2 55 48 18

CDOT2110040  BLEND SOILPLANTER EACH 823 113 111 89 76 46 73 198 85 31

A2006520
 BURLAPPED AND BALLED CALIPER,2-1/2"

 OAK), WHITE (SWAMP BICOLOR QUERCUSTREE,
EACH 23 3 2 4 3 3 1 7

A2018730

 BURLAPPED ANDBALLED

 CALIPER, 3" ELM), SMOOTHLEAFHORIZON

 (NEW HORIZON NEW CARPINIFOLIA ULMUSTREE,

EACH 9 3 3 1 2

A2002884

 BURLAPPED ANDBALLED

 CALIPER, 3" HACKBERRY),(CHICAGOLAND

 CHICAGOLAND, OCCIDENTALIS CELTISTREE,

EACH 11 1 2 2 3 2 1

A2005024

BURLAPPED

 AND BALLED CALIPER, 3"COFFEETREE),

 (KENTUCKY DIOICUS GYMNOCLADUSTREE,

EACH 13 3 3 4 3

B2004520

 BURLAPPEDAND

 BALLED FORM, TREE CALIPER, 2-1/2"APPLE),

 CRAB (REDJEWEL JEWEL RED MALUSTREE,

EACH 18 3 3 3 3 3 3

B2006220

 BURLAPPEDAND

 BALLED FORM, TREE CALIPER, 2-1/2"LILAC),

 TREE (JAPANESE RETICULATA SYRINGATREE,

EACH 3 3

A2004820

BURLAPPED

 AND BALLED CALIPER, 2-1/2"HONEYLOCUSTS),

 COMMON THORNLESS (SKYLINESKYLINE

 INERMIS TRIACANTHOS GLEDITSIATREE,

EACH 8 3 5

K1001987  SYSTEMIRRIGATION  YDSQ 955 955

********  INCH 2 TAP,WATER EACH 2 2

********  INCH 2 ASSEMBLY, VALVEWATER EACH 2 2

X0325103  INCH 2 VAULT, IN METERWATER EACH 2 2

X0325108  INCH 2 (RPZ), PREVENTERBACKFLOW EACH 2 2

CDOT5620020  1/2" 2 LINE SERVICEWATER FOOT 3442 3442

X0325106  SHUT-DOWN FALL SYSTEMIRRIGATION EACH 2 2

X0325107  START-UP SPRING SYSTEMIRRIGATION EACH 2 2

********  PUMPIRRIGATION EACH 2 2

********  EXCAVATIONAIR  YDSQ 339 145 30 22 22 25 72 23

********  INCH 3 - CONDITIONERSOIL  YDCU 29 12 3 2 2 2 6 2

********
 10' X 5' SLABTHICKENED

 AND FRAMES, GRATE GRATES, TREE IRONCAST
EACH 15 4 9 2

********  INSPECTION SYSTEMSIRRIGATION EACH 2 2

********  (MODIFIED) 1 CLASSSEEDING, ACRE 9 0.3925

********  EARTHBLACK  YDCU 7016 317

CDOT2010020  PROTECTIONTREE EACH 431 10

********
SYSTEM

 IRRIGATION EXISTING TOMODIFICATIONS
LSUM 1

********  CG CONT, #5 RUGOSA, ROSA SHRUB,MEDIAN EACH 125
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NO. BY DATE DESCRIPTION

ALIGNMENT PLAN

S. STONY ISLAND AVE., S. CORNELL DR.

E. 63RD ST., E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=100'
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TOTAL

SHEETS

SHEET

NO.

GEN-48
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

100 0 100 200

SCALE IN FEET

 8000

 8005

 8010

 8015
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0
0
0

 
4
0
0
5

 
4
0
1
0

PROP. CURVE PRS63-1

PI STA. = 4011+44.93

R = 515.00'

T = 255.67'

L = 474.62'

E = 59.97'

P.C. STA = 4008+89.26

P.T. STA = 4013+63.88

PROP. CURVE PRDCOR-3

PI STA. = 8015+57.88

R = 495.00'

T = 127.57'

L = 249.71'

E = 16.18'

P.C. STA = 8014+30.31

P.T. STA = 8016+80.02

PROP. CURVE PRDCOR-1

PI STA. = 8003+32.85

R = 2,175.00'

T = 332.85'

L = 660.57'

E = 25.32'

P.C. STA = 8000+00.00

P.T. STA = 8006+60.57

PROP. CURVE PRDHAY-1

PI STA. = 5002+22.00

R = 495.00'

T = 222.00'

L = 417.38'

E = 47.50'

P.C. STA = 5000+00.00

P.T. STA = 5004+17.38

PROP. CURVE PRDCOR-2

PI STA. = 8013+11.37

R = 1,600.00'

T = 119.38'

L = 238.32'

E = 4.45'

P.C. STA = 8011+91.99

P.T. STA = 8014+30.31

3,986.02'

E 1,188,002.7101

N 1,861,821.2919

E 1,188,171.618

N 1,862,108.098

E 1,188,247.023

N 1,862,432.293

E 1,188,367.412

N 1,862,949.893

E 1,188,394.457

N 1,863,066.170

E 1,188,438.458

N 1,863,177.147

E 1,188,438.458

N 1,863,177.147

E 1,188,485.478

N 1,863,295.738

E 1,188,583.962

N 1,863,376.830

E 1,188,583.962

N 1,863,376.830

E 1,188,755.344

N 1,863,517.947

E 1,188,974.709

N 1,863,483.816

E 1,188,157.487

N 1,863,543.823

E 1,188,412.176

N 1,863,566.187

E 1,188,583.962

N 1,863,376.830

S. STONY ISLAND AVE.

S. STONY ISLAND AVE.

S. CORNELL DR..
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MATCH LINE STA. 5003+
00

2,653.18'

598.77'
662.38'

2,653.18'

E: 1,187,955.8627

N: 1,863,528.7038

S. STONY ISLAND AVE.

STA 233+14.34

POINT EXASI04

E: 1,187,439.4695

N: 1,862,739.6144

S. STONY ISLAND AVE.

STA 206+61.15

POINT EXASI03
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GEN-50
SEE SHEET

EX ¡ S. STONY ISLAND AVE.

STA 216+06.28

PR ¡ S. CORNELL DR. =

PC STA 8000+00.00

E 1,188,583.9615

N 1,863,376.8296

PR ¡ E. HAYES DRIVE

STA. 5000+00.00

PR ¡ S. CORNELL DRIVE =

STA. 8016+80.02

PR ¡ E. 63RD STREET =

STA. 4013+63.88

E 1,188,036.8797

N 1,860,214.1876

POINT EXASI02

E 1,188,054.0871

N 1,859,615.6647

POINT EXASI01

E 1,187,269.1471

N 1,863,512.0806

POT STA 4000+00.00

E 1,187,956.8878

N 1,863,526.2091

 E. 63RD ST.

PI STA 4006+87.89

E 1,187,955.9317

N 1,863,526.1895

STA 233+11.82 EX ¡ S. STONY ISLAND AVE.

STA 4006+86.93 PR ¡ E. 63RD ST. = 

531.42'

201.37'

687.89'

e = N.C. e = N.C. e = N.C.

T.R. = N/A T.R. = N/A T.R. = N/A

S.E. RUN = N/A S.E. RUN = N/A S.E. RUN = N/A

S.E. RUN = N/A S.E. RUN = N/A

e = N.C. e = N.C.

T.R. = N/A T.R. = N/A

S. CORNELL DR.

E. 63RD STREET / E. HAYES DR.
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ALIGNMENT PLAN

S. STONY ISLAND AVE., S. CORNELL DR.

MIDWAY PLAISANCEOF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=100'
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TOTAL

SHEETS

SHEET

NO.

GEN-49
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

100 0 100 200

SCALE IN FEET

PROP. CURVE PRPMIDWB-5

PI STA. = 12011+32.62

R = 335.00'

T = 118.94'

L = 228.58'

E = 20.49'

P.C. STA. = 12010+13.68

P.T. STA. = 12012+42.26

PROP. CURVE PRPMIDWB-1

PI STA. = 12000+97.94

R = 1,800.00'

T = 97.94'

L = 195.69'

E = 2.66'

P.C. STA = 12000+00.00

P.T. STA = 12001+95.69

PROP. CURVE PRPMIDWB-2

PI STA. = 12003+01.51

R = 1,800.00'

T = 105.83'

L = 211.41'

E = 3.11'

P.C. STA = 12001+95.69

P.T. STA = 12004+07.09

PROP. CURVE PRPMIDWB-3

PI STA. = 12006+12.76

R = 475.00'

T = 113.74'

L = 223.27'

E = 13.43'

P.C. STA = 12004+99.02

P.T. STA = 12007+22.29

PROP. CURVE PRPMIDWB-4

PI STA. = 12008+74.83

R = 340.00'

T = 152.54'

L = 286.78'

E = 32.65'

P.C. STA = 12007+22.29

P.T. STA = 12010+09.07

PROP. CURVE PRPMIDWB-6

PI STA. = 12012+81.52

R = 1,300.00'

T = 39.25'

L = 78.48'

E = 0.59'

P.C. STA = 12012+42.26

P.T. STA = 12013+20.75

PROP. CURVE PRPMIDWB-7

PI STA. = 12013+60.19

R = 600.00'

T = 39.44'

L = 78.78'

E = 1.30'

P.C. STA = 12013+20.75

P.T. STA = 12013+99.52

PROP. CURVE PRPMIDWB-8

PI STA. = 12016+02.16

R = 875.00'

T = 202.64'

L = 398.25'

E = 23.16'

P.C. STA = 12013+99.52

P.T. STA = 12017+97.77

E 1,187,412.1140

N 1,866,131.5066

E 1,187,510.052

N 1,866,132.039

E 1,187,607.469

N 1,866,121.943

E 1,187,607.469

N 1,866,121.943

E 1,187,712.731

N 1,866,111.033

E 1,187,910.462

N 1,866,113.836

E 1,188,024.187

N 1,866,115.448

E 1,187,818.547

N 1,866,112.533

E 1,188,124.848

N 1,866,168.393

E 1,188,124.848

N 1,866,168.393

E 1,188,259.856

N 1,866,239.404

E 1,188,296.576

N 1,866,387.463

E 1,188,275.738

N 1,866,615.035

E 1,188,275.738

N 1,866,615.035

E 1,188,326.318

N 1,866,507.382
E 1,188,259.045

N 1,866,650.563

E 1,188,244.527

N 1,866,687.034

E 1,188,220.272

N 1,866,761.923

E 1,188,244.527

N 1,866,687.034

E 1,188,229.938

N 1,866,723.681

E 1,188,220.272

N 1,866,761.923

E 1,188,170.617

N 1,866,958.381

E 1,188,212.378

N 1,867,156.667

E 1,188,297.686

N 1,866,391.937

S. STONY ISLAND AVE.

S. CORNELL DR.

e = NC

T.R. = N/A

S.E. RUN = N/A

e = NC

T.R. = N/A

S.E. RUN = N/A

e = NC

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/C

S.E. RUN = N/A

PC STA 12000+00.00

PI STA 12000+97.94

PRC STA 12001+95.69

PI STA 12003+01.51

PC STA 12004+99.02

PI S
TA 1

200
6+12.7

6

PCC 
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 1201
5

 
1
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0
0
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1
2
0
0
5

 12010

E 1,187,412.1140

N 1,866,131.5066

3,986.02'

 250
 245

 255
 260

 265
 270

PR CURVE PRPMIDWB-1

PR CURVE PRPMIDWB-2

PR CURVE PRPMIDWB-3

PRPMIDWB-4

PR CURVE

PRPMIDWB-5

PR CURVE

4.61'

PR CURVE PRPMIDWB-8

PR CURVE PRPMIDWB-7

PR CURVE PRPMIDWB-6

G
E

N
-4

8
S

E
E
 
S

H
E

E
T

M
A

T
C

H
 
L
IN

E
 
S

T
A
 
2
4
2

+
0
0

 
1
0
0
0

POT STA 1000+00.00
POT STA 1300+00.00

 
1
3
0
0

450.02'

12004+07.09

PT STA

451.23'

91.92'

R
O

A
D

W
A

Y
)

(N
O

R
T

H

P
L

A
IS

A
N

C
E

M
ID

W
A

Y

S
T

R
E

E
T

E
. 

6
0

T
H

S
T

R
E

E
T

E
. 

5
9

T
H

E 1,187,454.0674

N 1,865,533.5989

E 1,187,437.2610

N 1,866,174.1608

E 1,187,903.9697

N 1,865,544.0726

STA. 1004+50.02 EX ¡ E. 60TH STREET

EX ¡ S. STONY ISLAND AVENUE =

STA. 253+30.37

E 1,187,889.3068

N 1,866,113.5358

(NORTH ROADWAY)

PR £ MIDWAY PLAISANCE

STA. 1204+77.86

EX ¡ S. STONY ISLAND AVENUE =

STA. 259+00.02

E 1,187,887.4670

N 1,866,184.6395

EX ¡ E. 59TH STREET

STA. 1304+50.34

EX ¡ S. STONY ISLAND AVENUE =

STA. 259+71.15

MIDWAY PLAISANCE (WB / NORTH ROADWAY)

MIDWAY PLAISANCE (WB / NORTH ROADWAY) / S. CORNELL DR. [CONTINUED]
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APPROVED:
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NO. BY DATE DESCRIPTION

ALIGNMENT PLAN

S. RICHARDS DR.

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=100'
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TOTAL

SHEETS

SHEET

NO.

GEN-50
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

100 0 100 200

SCALE IN FEET

S. R
ICHARDS D

R.

PROP. CURVE PRDRIC-5

PI STA. = 9021+33.77

R = 275.00'

T = 117.42'

L = 221.96'

E = 24.02'

P.C. STA = 9020+16.35

P.T. STA = 9022+38.31

PROP. CURVE PRDRIC-4

PI STA. = 9016+50.77

R = 3,300.37'

T = 368.62'

L = 734.21'

E = 20.52'

P.C. STA = 9012+82.15

P.T. STA = 9020+16.35

PROP. CURVE PRDRIC-6

PI STA. = 9022+98.82

R = 324.27'

T = 60.51'

L = 119.65'

E = 5.60'

P.C. STA = 9022+38.31

P.T. STA = 9023+57.95

¬ ¬ ¬ ¬ ¬ ¬ ¬ 

PROP. CURVE PRDHAY-2

PI STA. = 5006+96.92

R = 1,771.65'

T = 279.54'

L = 554.51'

E = 21.92'

P.C. STA = 5004+17.38

P.T. STA = 5009+71.89

PROP. CURVE PRDHAY-3

PI STA. = 5010+79.27

R = 495.00'

T = 107.37'

L = 211.47'

E = 11.51'

P.C. STA = 5009+71.89

P.T. STA = 5011+83.37

PROP. CURVE PRDHAY-4

PI STA. = 5013+97.97

R = 495.00'

T = 117.28'

L = 230.30'

E = 13.70'

P.C. STA = 5012+80.70

P.T. STA = 5015+11.00

PROP. CURVE PRDHAY-5

PI STA. = 5017+64.32

R = 20,000.00'

T = 86.65'

L = 173.29'

E = 0.19'

P.C. STA = 5016+77.67

P.T. STA = 5018+50.96

E 1,188,974.709

N 1,863,483.816

E 1,189,250.926

N 1,863,440.840

E 1,189,500.491

N 1,863,314.903

E 1,189,500.491

N 1,863,314.903

E 1,189,596.352

N 1,863,266.530

E 1,189,703.640

N 1,863,262.223

E 1,189,800.892

N 1,863,258.319

E 1,189,918.073

N 1,863,253.614

E 1,190,024.909

N 1,863,301.984

E 1,190,255.674

N 1,863,406.462

E 1,190,176.740

N 1,863,370.725

E 1,190,334.294

N 1,863,442.882

E 1,190,020.475

N 1,862,224.406

E 1,189,954.213

N 1,862,587.027

E 1,189,809.578

N 1,862,926.092

E 1,189,809.578

N 1,862,926.092

E 1,189,763.506

N 1,863,034.098

E 1,189,809.655

N 1,863,142.072

E 1,189,809.655

N 1,863,142.072

E 1,189,833.437

N 1,863,197.713

E 1,189,835.551

N 1,863,258.188

E
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Y
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R
.

E
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H
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D

R
.

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A

P
C
 
S

T
A
 
9
0
1
2
+

8
2
.1

5

P
R

C
 
S
T

A
 
9
0
2
0
+

1
6
.3

5

P
I 

S
T

A
 
9
0
1
6
+

5
0
.7

7

P
I 

S
T

A
 
9
0
2
1

+
3
3
.7

7

PRC 
STA 

50
18

+50
.9
6

PC 
STA 

50
16

+77
.67

PT
 S

TA 
50

15
+11

.00

P
I 

S
T

A
 
9
0
2
2
+

9
8
.8

2

PR CURVE PRDHAY-2

PR CURVE PRDHAY-1
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PR CURVE PRDHAY-6

PR CURVE PRDHAY-5

PR CURVE PRDHAY-4

PR CURVE PRDHAY-3

PR CURVE PRDRIC-4

PR CURVE PRDRIC-5

PR CURVE PRDRIC-6

113.06'

N 10° 21' 19.57" W

166.67'

PR ¡ S. RICHARDS DRIVE 

STA 9023+57.95

PR ¡ E. HAYES DRIVE =

STA 5013+15.37

97.33'
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GEN-48MATCH LINE STA. 5003+
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

ALIGNMENT PLAN

S. LAKE SHORE DR.

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=100'
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TOTAL

SHEETS

SHEET

NO.

GEN-51
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

100 0 100 200

SCALE IN FEET

S.
 L

AKE 
SHORE 

DR.

E
. 

H
A

Y
E
S
 
D

R
.

¬ ¬ ¬ ¬ 

PROP. CURVE PRDHAY-6

PI STA. = 5022+31.80

R = 1,640.42'

T = 380.84'

L = 748.43'

E = 43.63'

P.C. STA = 5018+50.96

P.T. STA = 5025+99.39

PROP. CURVE PRDLSSEP-1

PI STA. = 9901+18.16

R = 836.00'

T = 118.16'

L = 234.76'

E = 8.31'

P.C. STA = 9900+00.00

P.T. STA = 9902+34.76

PROP. CURVE PRDLSSEP-2

PI STA. = 9903+42.18

R = 717.67'

T = 107.41'

L = 213.24'

E = 7.99'

P.C. STA = 9902+34.76

P.T. STA = 9904+48.00

PROP. CURVE PRDLSSEP-3

PI STA. = 9906+02.65

R = 713.75'

T = 127.45'

L = 252.24'

E = 11.29'

P.C. STA = 9904+75.21

P.T. STA = 9907+27.44

E 1,190,334.294

N 1,863,442.882

E 1,190,679.860

N 1,863,602.958

E 1,191,060.606

N 1,863,594.413

E 1,191,072.757

N 1,863,142.878

E 1,191,128.016

N 1,863,247.321

E 1,191,152.164

N 1,863,362.987

E 1,191,152.164

N 1,863,362.987

E 1,191,170.340

N 1,863,468.849

E 1,191,156.725

N 1,863,575.394

E 1,191,153.277

N 1,863,602.375

E 1,191,137.122

N 1,863,728.796

E 1,191,078.213

N 1,863,841.813

e = N/C

T.R. = N/A

S.E. RUN = N/A

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

PI S
TA 50

22+
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0

PT STA 5025+99.39

POT STA 5029+60.76
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PR CURVE PRDLSSEP-1

PR CURVE PRDLSSEP-2

27.20'

N 7° 16' 55.86" W

9904+75.21

PC STA

379.40'

N 28° 43' 27.80" W
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PROP. CURVE PRDLSSEP-6

PI STA. = 9927+93.96

R = 1,847.00'

T = 91.74'

L = 183.32'

E = 2.28'

P.C. STA = 9927+02.22

P.T. STA = 9928+85.54

PROP. CURVE PRDLSSEP-5

PI STA. = 9922+49.10

R = 4,743.00'

T = 455.91'

L = 909.04'

E = 21.86'

P.C. STA = 9917+93.19

P.T. STA = 9927+02.22

PROP. CURVE PRDLSSEP-7

PI STA. = 9937+22.17

R = 732.00'

T = 246.38'

L = 475.32'

E = 40.35'

P.C. STA = 9934+75.79

P.T. STA = 9939+51.11

PROP. CURVE PRDLSSEP-8

PI STA. = 9942+08.43

R = 1,252.00'

T = 162.46'

L = 323.12'

E = 10.50'

P.C. STA = 9940+45.97

P.T. STA = 9943+69.09

E 1,190,609.244

N 1,864,797.464

E 1,190,436.030

N 1,865,219.192

E 1,190,346.321

N 1,865,666.193

E 1,190,346.321

N 1,865,666.193

E 1,190,328.271

N 1,865,756.136

E 1,190,319.221

N 1,865,847.425

E 1,190,236.693

N 1,866,679.970

E 1,190,260.997

N 1,866,434.794

E 1,190,069.087

N 1,866,860.552

E 1,190,004.558

N 1,866,930.078

E 1,189,894.036

N 1,867,049.157

E 1,189,817.568

N 1,867,192.500

S. 
LAKE S

HORE D
R.

e = NC

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 3.8%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.
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PRDLSSEP-8

PR CURVE

94.86'
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PROP. CURVE PRDLSSEP-9

PI STA. = 9946+96.19

R = 852.00'

T = 79.33'

L = 158.20'

E = 3.69'

P.C. STA = 9946+16.86

P.T. STA = 9947+75.06

PROP. CURVE PRDLSSEP-10

PI STA. = 9948+96.95

R = 1,027.00'

T = 121.81'

L = 242.48'

E = 7.20'

P.C. STA = 9947+75.14

P.T. STA = 9950+17.62

PROP. CURVE PRDLSSEP-11

PI STA. = 9952+46.37

R = 1,283.00'

T = 168.35'

L = 334.79'

E = 11.00'

P.C. STA = 9950+78.02

P.T. STA = 9954+12.81

PROP. CURVE PRDLSSEP-12

PI STA. = 9955+67.68

R = 1,559.00'

T = 154.81'

L = 308.61'

E = 7.67'

P.C. STA = 9954+12.87

P.T. STA = 9957+21.48

PROP. CURVE PRD57-1

PI STA. = 14001+32.35

R = 523.56'

T = 132.35'

L = 259.26'

E = 16.47'

P.C. STA = 14000+00.00

P.T. STA = 14002+59.26

PROP. CURVE PRD57-2

PI STA. = 14003+45.49

R = 137.39'

T = 45.88'

L = 88.56'

E = 7.46'

P.C. STA = 14002+99.61

P.T. STA = 14003+88.17

E 1,189,663.611

N 1,867,481.098

E 1,189,700.950

N 1,867,411.105

E 1,189,639.836

N 1,867,556.781

E 1,189,639.812

N 1,867,556.862

E 1,189,608.233

N 1,867,674.503

E 1,189,605.048

N 1,867,796.268

E 1,189,603.469

N 1,867,856.643

E 1,189,599.067

N 1,868,024.936

E 1,189,638.232

N 1,868,188.667

E 1,189,638.247

N 1,868,188.726

E 1,189,678.789

N 1,868,338.136

E 1,189,747.923

N 1,868,476.655

E 1,189,268.540

N 1,867,940.644

E 1,189,136.332

N 1,867,934.594

E 1,189,387.742

N 1,867,883.143

E 1,189,424.048

N 1,867,865.538

E 1,189,465.330

N 1,867,845.520

E 1,189,510.356

N 1,867,854.324

e = 3.8%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = 2.5%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXIST.

e = NC

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A
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PROP. CURVE PRDRIC-1

PI STA. = 9000+96.20

R = 803.80'

T = 74.13'

L = 147.84'

E = 3.41'

P.C. STA = 9000+22.07

P.T. STA = 9001+69.91

PROP. CURVE PRDRIC-2

PI STA. = 9005+41.48

R = 1,740.00'

T = 192.57'

L = 383.59'

E = 10.62'

P.C. STA = 9003+48.91

P.T. STA = 9007+32.50

PROP. CURVE PRDRIC-3

PI STA. = 9009+86.47

R = 341.00'

T = 253.97'

L = 436.59'

E = 84.19'

P.C. STA = 9007+32.50

P.T. STA = 9011+69.09

E 1,191,025.276

N 1,861,659.133

E 1,190,951.940

N 1,861,669.937

E 1,190,881.816

N 1,861,693.971

E 1,190,712.484

N 1,861,752.008

E 1,190,530.313

N 1,861,814.445

E 1,190,338.900

N 1,861,835.536

E 1,190,338.900

N 1,861,835.536

E 1,190,086.451

N 1,861,863.351

E 1,190,040.800

N 1,862,113.189

e = NC

T.R. = N/A

S.E. RUN = N/A

e = NC

T.R. = N/A

S.E. RUN = N/A

e = N/C

T.R. = N/A

S.E. RUN = N/A
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N 71° 04' 53.21" W

PR CURVE PRDRIC-2

PR CURVE PRDRIC-3
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p
w
:\
\c
iv
il
-p

w
-i
n
t.
c
iv
il
te

c
h
.l
o
c
a
l:

C
iv
il
te

c
h
 
P
r
o
je

c
ts
\D

o
c
u

m
e
n
ts
\P
r
o
je

c
ts
\3

1
5
3
\C

A
D
\S

h
e
e
ts
\A
li
g
n

m
e
n
t 

&
 
T
ie
s
\S

h
t-
a
li
-p

a
th

s
-0

0
1
.d

g
n

F
IL

E
 
N

A
M

E
:

P
L

O
T
 
D

A
T

E
:

P
L

O
T
 
S

C
A

L
E
:

2
0
0
.0

0
0
0
 
' 
/ 
in
.

2
/1

2
/2

0
2
1

551434

TOTAL

SHEETS

SHEET

NO.

GEN-55
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

100 0 100 200

SCALE IN FEET

LOCATION KEY
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3
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3
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0
0

 
3
1
1

 
3
1
2

PRC Sta 3
12+93.01

PI Sta 309+91.28

 
3
1
3

 
3
1
4

PT Sta 314+02.78

PI Sta 313+48.00

POT Sta 314+92.57

PI STA. = 301+15.50

R = 621.82'

T = 115.50'

L = 228.39'

E = 10.64'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 300+00.00

P.T. STA. = 302+28.39

PI STA. = 302+81.61

R = 379.65'

T = 53.21'

L = 105.73'

E = 3.71'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 302+28.39

P.T. STA. = 303+34.13

PI STA. = 303+36.58

R = 67.50'

T = 2.45'

L = 4.90'

E = 0.04'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 303+34.13

P.T. STA. = 303+39.02

PI STA. = 304+52.10

R = 46.00'

T = 25.61'

L = 46.73'

E = 6.65'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 304+26.49

P.T. STA. = 304+73.23

PROP. CURVE PATH SE-5

PI STA. = 306+35.97

R = 1,500.00'

T = 43.60'

L = 87.18'

E = 0.63'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 305+92.37

P.T. STA. = 306+79.55

PROP. CURVE PATH SE-6

PI STA. = 309+91.28

R = 1,399.99'

T = 311.73'

L = 613.45'

E = 34.29'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 306+79.55

P.T. STA. = 312+93.01

PROP. CURVE PATH SE-7

PI STA. = 313+48.00

R = 750.00'

T = 54.99'

L = 109.77'

E = 2.01'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 312+93.01

P.T. STA. = 314+02.78

N 1,863,041.4739, E 1,188,457.3816 

N 1,862,926.0630, E 1,188,452.8851

N  1,863,147.5722, E 1,188,503.0219  

N 1,863,196.6140, E 1,188,523.6697

N 1,863,147.5727, E 1,188,503.0221    

N  1,863,238.0895, E 1,188,557.0038 

N 1,863,239.9983, E 1,188,558.5379 

N 1,863,238.0897, E 1,188,557.0039 

N 1,863,241.7908, E 1,188,560.2062

N 1,863,324.5672, E 1,188,637.2459  

N 1,863,305.8210, E 1,188,619.7989

N 1,863,349.2724, E 1,188,630.5028 

N 1,863,506.2743, E 1,188,587.6505   

N 1,863,464.2107, E 1,188,599.1314  

N 1,863,547.6000, E 1,188,573.7456 

N 1,863,843.0572, E 1,188,474.3330 

N 1,863,547.6021, E 1,188,573.7449   

N 1,864,152.7788, E 1,188,509.6739

N 1,864,207.4120, E 1,188,515.9078   

N 1,864,152.7810, E 1,188,509.6741  

N 1,864,262.3680, E 1,188,514.1072

PROP. CURVE PATH SE-1 PROP. CURVE PATH SE-2 PROP. CURVE PATH SE-3

PROP. CURVE PATH SE-4

 PROP. PEDESTRIAN PATH SE
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PI STA. = 102+82.05

R = 1,006.00'

T = 147.11'

L = 292.15'

E = 10.70'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 101+34.94

P.T. STA. = 104+27.09

PI STA. = 105+94.90

R = 800.00'

T = 167.81'

L = 330.81'

E = 17.41'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 104+27.09

P.T. STA. = 107+57.90

PI STA. = 108+27.29

R = 269.00'

T = 69.39'

L = 135.81'

E = 8.80'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 107+57.90

P.T. STA. = 108+93.72

PI STA. = 109+41.15

R = 212.48'

T = 47.43'

L = 93.33'

E = 5.23'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 108+93.72

P.T. STA. = 109+87.05

N 1,863,592.0550, E 1,188,300.9290  

N 1,863,579.1871, E 1,188,154.3820

N 1,863,528.6189, E 1,188,609.3896  

N 1,863,563.7131, E 1,188,773.4841

N 1,863,544.3522, E 1,188,953.1340 

PROP. CURVE PATH HN-1 PROP. CURVE PATH HN-2 PROP. CURVE PATH HN-3 PROP. CURVE PATH HN-4

N 1,863,562.4213, E 1,188,445.0242

N 1,863,562.4213, E 1,188,445.0242   

N 1,863,563.7131, E 1,188,773.4841  

N 1,863,578.2243, E 1,188,841.3357   

N 1,863,558.1052 E 1,188,907.7408  

N 1,863,558.1052, E 1,188,907.7408   

N 1,863,551.2090, E 1,189,000.0666  

PI STA. = 201+64.09

R = 485.50'

T = 29.99'

L = 59.90'

E = 0.93'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 201+34.10

P.T. STA. = 201+94.00

PI STA. = 203+21.51

R = 345.00'

T = 127.50'

L = 244.25'

E = 22.80'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 201+94.01

P.T. STA. = 204+38.26
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N 1,863,515.9862, E 1,188,219.9092 

N 1,863,517.0593, E 1,188,189.9405 

PROP. CURVE PATH SS-1 PROP. CURVE PATH SS-2

N 1,863,514.4363, E 1,188,160.0675

N 1,863,511.4207, E 1,188,347.3310

N 1,863,515.9859, E 1,188,219.9169

N 1,863,425.0958, E 1,188,441.1564

1
 PROP. PEDESTRIAN PATH HN

2
 PROP. PEDESTRIAN PATH SS1

2

3

PROP. CURVE PATH SS-1

PROP. CURVE PATH SS-2

N 1,863,502.7062, E 1,188,026.4781 

 N   1,863,360.3125, E 1,188,501.2300

N 1,863,387.9486, E 1,188,481.5312

N 1,863,275.2950, E 1,188,593.6345

N 1,863,567.3839, E 1,188,019.9601

PROP. CURVE PATH HN-1

PROP. CURVE PATH HN-2

PROP. CURVE PATH HN-3

PROP. CURVE PATH HN-4

N 1,864,352.1048, E 1,188,511.1671

PROP. CURVE PATH SE-7

PROP. CURVE PATH SE-5

PROP. CURVE PATH SE-6

PROP. CURVE PATH SE-2

PROP. CURVE PATH SE-1

PROP. CURVE PATH SE-3

PROP. CURVE PATH SE-4
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PI STA. = 400+89.22

R = 756.00'

T = 78.87'

L = 157.16'

E = 4.10'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 400+10.36

P.T. STA. = 401+67.52

PI STA. = 402+46.39

R = 756.00'

T = 78.87'

L = 157.16'

E = 4.10'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 401+67.52

P.T. STA. = 403+24.69

4
 PROP. PEDESTRIAN PATH CW

N 1,863,191.8018, E 1,188,351.2612 

N 1,863,387.9486, E 1,188,481.5312

PROP. CURVE PATH CW-1 PROP. CURVE PATH CW-2

N 1,863,116.6747, E 1,188,327.2639

N 1,863,260.3583, E 1,188,390.2478  

N 1,863,328.9149, E 1,188,429.2343

N 1,863,260.3583, E 1,188,390.2478 

N 1,863,106.8080, E 1,188,324.1123

PROP. CURVE PATH CW-1

PROP. CURVE PATH CW-2

PROP. CURVE PATH CE-15

PI STA. = 521+31.06

R = 80.11'

T = 19.37'

L = 38.01'

E = 2.31'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 521+11.69

P.T. STA. = 521+49.70

PROP. CURVE PATH CE-16

PI STA. = 521+73.12

R = 146.00'

T = 23.42'

L = 46.44'

E = 1.87'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 521+49.70

P.T. STA. = 521+96.14

PROP. CURVE PATHCE-17

PI STA. = 522+56.38

R = 796.00'

T = 60.24'

L = 120.25'

E = 2.28'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 521+96.14

P.T. STA. = 523+16.39

PROP. CURVE PATH CE-18

PI STA. = 523+43.38

R = 796.00'

T = 26.99'

L = 53.97'

E = 0.46'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 523+16.39

P.T. STA. = 523+70.35

PROP. CURVE PATH CE-19

PI STA. = 523+99.31

R = 30.00'

T = 11.03'

L = 21.15'

E = 1.96'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 523+88.28

P.T. STA. = 524+09.42

PROP. CURVE PATH CE-20

PI STA. = 524+45.70

R = 30.00'

T = 12.24'

L = 23.24'

E = 2.40'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 524+33.46

P.T. STA. = 524+56.70

PROP. CURVE PATH CE-21

PI STA. = 526+18.75

R = 45.00'

T = 20.89'

L = 39.12'

E = 4.61'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 525+97.86

P.T. STA. = 526+36.98
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N 1,862,945.6592, E 1,188,439.2447 

N 1,863,191.5932, E 1,188,582.9284 

N 1,863,204.5144, E 1,188,615.5316 

N 1,863,368.2381, E 1,188,697.8038 

N 1,862,963.0617, E 1,188,447.7511

N 1,862,974.6550, E 1,188,463.2688

N 1,862,989.6194, E 1,188,481.2790

N 1,862,974.6550, E 1,188,463.2688

N 1,863,009.4655, E 1,188,493.7062

N 1,863,060.5208, E 1,188,525.6760

N 1,863,009.4655, E 1,188,493.7062

N 1,863,115.8058, E 1,188,549.5982

N 1,863,140.5798, E 1,188,560.3182

N 1,863,115.8058, E 1,188,549.5982

N 1,863,166.0232, E 1,188,569.3351

N 1,863,181.8508, E 1,188,577.7492

N 1,863,195.6583, E 1,188,593.1857 

N 1,863,209.0225, E 1,188,626.9069

N 1,863,220.2005, E 1,188,631.8843 

N 1,863,349.1516, E 1,188,689.3049

N 1,863,374.0625, E 1,188,717.8688

N 1,863,380.3944, E 1,188,739.6820

PROP. CURVE PATH CE-15

PROP. CURVE PATH CE-16

PROP. CURVE PATH CE-17

PROP. CURVE PATH CE-18

PROP. CURVE PATH CE-19

PROP. CURVE PATH CE-20

PROP. CURVE PATH CE-21
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 PROP. PEDESTRIAN PATH CE
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6
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POT Sta 608+43.64

PI STA. = 601+11.94

R = 175.03'

T = 74.83'

L = 141.42'

E = 15.32'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 600+37.11

P.T. STA. = 601+78.53

PROP. CURVE PATH HS2

PI STA. = 602+52.12

R = 100.00'

T = 73.59'

L = 126.88'

E = 24.16'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 601+78.53

P.T. STA. = 603+05.42

PROP. CURVE PATH HS3

PI STA. = 603+35.89

R = 105.00'

T = 30.47'

L = 59.31'

E = 4.33'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 603+05.42

P.T. STA. = 603+64.73

PROP. CURVE PATH HS4

PI STA. = 604+20.33

R = 105.00'

T = 55.60'

L = 102.27'

E = 13.81'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 603+64.73

P.T. STA. = 604+67.00

PI STA. = 604+92.92

R = 105.00'

T = 25.92'

L = 50.82'

E = 3.15'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 604+67.00

P.T. STA. = 605+17.82

PI STA. = 605+42.82

R = 105.00'

T = 25.00'

L = 49.09'

E = 2.94'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 605+17.82

P.T. STA. = 605+66.91

PI STA. = 606+59.57

R = 500.00'

T = 92.66'

L = 183.24'

E = 8.51'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 605+66.91

P.T. STA. = 607+50.14

PROP. CURVE PATH HS-8

PI STA. = 607+60.53

R = 45.00'

T = 10.38'

L = 20.41'

E = 1.18'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 607+50.14

P.T. STA. = 607+70.55

N 1,863,312.8365, E 1,189,385.5446

N 1,863,321.7879, E 1,189,311.2563

N  1,863,252.9495, E 1,189,430.4047

N 1,863,194.0512, E 1,189,474.5243

N 1,863,252.9495, E 1,189,430.4047 

N 1,863,218.6587, E 1,189,543.8786 

N 1,863,228.8479, E 1,189,572.5959

N 1,863,218.6587, E 1,189,543.8786

N 1,863,222.0811, E 1,189,602.3064

N 1,863,209.7333, E 1,189,656.5211

N 1,863,222.0811, E 1,189,602.3064

N 1,863,157.9503, E 1,189,676.7752

N 1,863,133.8133, E 1,189,686.2160

N 1,863,157.9503, E 1,189,676.7752

N 1,863,116.8416, E 1,189,705.8038

N 1,863,100.4708, E 1,189,724.6981

N 1,863,116.8416, E 1,189,705.8038

N 1,863,077.3419, E 1,189,734.1877

N 1,862,991.6195, E 1,189,769.3590 

N 1,863,077.3419, E 1,189,734.1877

N 1,862,898.9865, E 1,189,771.4785

N 1,862,888.6075, E 1,189,771.7160

N 1,862,898.9865, E 1,189,771.4785

N 1,862,879.1735, E 1,189,767.3825
N 1,862,812.7598, E 1,189,736.8758

N 1,863,326.2279, E 1,189,274.4089

PROP. CURVE PATH HS-1

PROP. CURVE PATH HS-2

PROP. CURVE PATH HS-3

PROP. CURVE PATH HS-4

PROP. CURVE PATH HS-5

PROP. CURVE PATH HS-6

PROP. CURVE PATH HS-7

PROP. CURVE PATH HS-8

PROP. CURVE PATH HS-1

PROP. CURVE PATH HS-5 PROP. CURVE PATH HS-6 PROP. CURVE PATH HS-7

6
 PEDESTRIAN PATH HS

6
5
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PROP. CURVE PATH LW-12

PI STA. = 714+74.47

R = 650.00'

T = 66.68'

L = 132.89'

E = 3.41'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 714+07.80

P.T. STA. = 715+40.69

PROP. CURVE PATH LW-13

PI STA. = 715+98.73

R = 650.00'

T = 58.05'

L = 115.79'

E = 2.59'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 715+40.69

P.T. STA. = 716+56.47

PROP. CURVE PATH LW-14

PI STA. = 716+74.32

R = 80.00'

T = 17.85'

L = 35.12'

E = 1.97'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 716+56.47

P.T. STA. = 716+91.59

PROP. CURVE PATH LW-15

PI STA. = 717+98.81

R = 255.00'

T = 75.61'

L = 147.00'

E = 10.97'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 717+23.20

P.T. STA. = 718+70.21

PROP. CURVE PATH LW-16

PI STA. = 720+44.92

R = 137.50'

T = 43.55'

L = 84.35'

E = 6.73'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 720+01.37

P.T. STA. = 720+85.72

PROP. CURVE PATH LW-17

PI STA. = 721+58.61

R = 177.29'

T = 72.88'

L = 138.30'

E = 14.40'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 720+85.72

P.T. STA. = 722+24.02

PROP. CURVE PATH LW-18

R = 55.00'

T = 42.89'

L = 72.85'

E = 14.74'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 722+24.02

P.T. STA. = 722+96.87

P
C
C
 S
ta
 7

1
4
+
0
7
.8
0

 7
15

+
00

P
R

C
 
S
ta
 
7
1
5
+

4
0
.6

9

P
I 
S
ta
 7

1
4
+
7
4
.4

7

 7
16 P

C
C
 S
ta
 7

1
6
+
5
6
.4

7

P
I S
ta
 7

1
5
+
9
8
.7

3

PT Sta 716+91.59
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PI Sta 721+58.61
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+
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PI STA. = 722+66.91

PROP. CURVE PATH LW-12

PROP. CURVE PATH LW-13

PROP. CURVE PATH LW-14

PROP. CURVE PATH LW-15

PROP. CURVE PATH LW-16

PROP. CURVE PATH LW-17

PROP. CURVE PATH LW-18

N 1,863,221.9609, E 1,190,834.4425 

N 1,863,176.8197, E 1,190,785.3724 

N 1,863,256.1998, E 1,190,891.6551   

N 1,863,286.0085, E 1,190,941.4649 

N 1,863,324.1716, E 1,190,985.2045 

N 1,863,335.9051, E 1,190,998.6524 

N 1,863,256.1998, E 1,190,891.6551 N 1,863,324.1716, E 1,190,985.2045

N 1,863,352.2417, E 1,191,005.8382

N 1,863,450.3838, E 1,191,049.0070

N 1,863,381.1761, E 1,191,018.5653

N 1,863,524.9997, E 1,191,036.8053

N 1,863,697.4230, E 1,191,008.6094

N 1,863,654.4423, E 1,191,015.6379

N 1,863,728.5197, E 1,190,978.1177

N 1,863,780.5603, E 1,190,927.0893

N 1,863,728.5197, E 1,190,978.1176

N 1,863,853.4439, E 1,190,927.4185

N 1,863,896.3292, E 1,190,927.6122 

N 1,863,853.4440, E 1,190,927.4185

N 1,863,906.9718, E 1,190,886.0681

 PEDESTRIAN PATH LW

N 1,863,915.5174, E 1,190,852.7097

PROP. CURVE PATHHE_3

PI STA. = 800+41.04

R = 54.99'

T = 41.03'

L = 70.50'

E = 13.62'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 800+00.01

P.T. STA. = 800+70.51

PROP. CURVE PATHHE_6

PI STA. = 800+96.49

R = 255.00'

T = 25.97'

L = 51.76'

E = 1.32'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 800+70.52

P.T. STA. = 801+22.28

PROP. CURVE PATHHE_7

PI STA. = 801+42.19

R = 45.00'

T = 19.91'

L = 37.50'

E = 4.21'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 801+22.28

P.T. STA. = 801+59.78

PROP. CURVE PATHHE_8

PI STA. = 801+70.71

R = 45.50'

T = 10.93'

L = 21.46'

E = 1.29'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 801+59.78

P.T. STA. = 801+81.23

PROP. CURVE PATHHE_11

PI STA. = 802+28.03

R = 94.50'

T = 16.31'

L = 32.31'

E = 1.40'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 802+11.71

P.T. STA. = 802+44.02

PROP. CURVE PATHHE_14

PI STA. = 802+65.40

R = 80.00'

T = 10.43'

L = 20.75'

E = 0.68'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 802+54.97

P.T. STA. = 802+75.72
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ta 
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8
0
3

POT Sta 803+93.56
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3
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 9
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1

PCC Sta 901+71.01

PI Sta 901+
10.10

 
9
0
2

PT Sta 902+63.11

PI Sta 902+17.10

PROP. CURVE PATHHW_3

PI STA. = 901+10.10

R = 120.00'

T = 79.46'

L = 140.37'

E = 23.92'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 900+30.65

P.T. STA. = 901+71.01

PROP. CURVE PATHHW_4

PI STA. = 902+17.10

R = 883.09'

T = 46.09'

L = 92.10'

E = 1.20'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA. = 901+71.01

P.T. STA. = 902+63.11

8
 PEDESTRIAN PATH HE

8
 PEDESTRIAN PATH HW

N 1,863,249.4783, E 1,190,956.4713

N 1,863,282.3223, E 1,190,931.8746 

N 1,863,263.7072, E 1,190,994.9585

N 1,863,272.7154, E 1,191,019.3243

N 1,863,263.7098, E 1,190,994.9655

N 1,863,286.4467, E 1,191,041.3675

N 1,863,296.9757, E 1,191,058.2700

N 1,863,286.4467, E 1,191,041.3675

N 1,863,316.5661, E 1,191,061.8438

N 1,863,327.3210, E 1,191,063.8058 

N 1,863,316.5664, E 1,191,061.8439 

N 1,863,336.0103, E 1,191,070.4396

N 1,863,373.2014, E 1,191,098.8328

N 1,863,360.2357, E 1,191,088.9343

N 1,863,388.7352, E 1,191,103.8119

N 1,863,409.0965, E 1,191,110.3383

N 1,863,399.1615, E 1,191,107.1538 

N 1,863,419.5159, E 1,191,110.8683

N 1,863,537.2100, E 1,191,116.8554

N 1,863,563.7131, E 1,188,773.4841

N 1,863,597.6052, E 1,188,668.7288

N 1,863,573.1467, E 1,188,744.3263

N 1,863,676.7521, E 1,188,661.7316

N 1,863,722.6626, E 1,188,657.6727

N 1,863,676.7521, E 1,188,661.7316

N 1,863,768.7462, E 1,188,658.4152 

PROP. CURVE PATH HE-1

PROP. CURVE PATH HE-2

PROP. CURVE PATH HE-3

PROP. CURVE PATH HE-4

PROP. CURVE PATH HE-5

PROP. CURVE PATH HE-6

PROP. CURVE PATH HW-1

PROP. CURVE PATH HW-2

T = 61.51'

E = 12.43'

PROP. CURVE ZZ-PATH6546-1

PI STA. = 65460+61.51

R = 146.00'

L = 116.44'

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA = 65460+00.00

P.T. STA = 65461+16.44
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N 1,863,971.775, E 1,190,880.982

N 1,863,912.254, E 1,190,865.447

N 1,864,002.232, E 1,190,934.427

N 1,866,442.065, E1,190,179.727

N 1,866,460.011, E 1,190,363.855

PROP. CURVE ZZ-PATH6546-1
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 PEDESTRIAN PATH AT SN 016-6544

 PEDESTRIAN PATH AT SN 016-6546
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BENCHMARK# 23
CITY OF CHICAGO

BENCHMARK
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BM-C14 6.782

STANDARD CITY OF CHICAGO BENCHMARK AT 5' E. OF S. STONY ISLAND AVE. AND 43' S. OF E. 56TH ST. (6' E. OF CURB OF S. STONY ISLAND AVE.)  

CUT SQUARE NEAR THE S.W. CORNER OF CONCRETE PAD OF TRANSFORMER +/- 125' N.W. OF GOLDEN LADY STATUE AND 20' N. OF PEDESTRIAN PATH ON N. SIDE OF E. HAYES DR.

CUT SQUARE ON N. SIDE OF CONCRETE BASE ON 2ND LIGHT POLE W. OF CROSSWALK TO GOLF COURSE ON S. SIDE OF E. HAYES DR.

CUT SQUARE ON N.E. CORNER OF E. WINDOW SILL ON N. SIDE OF ONE-STORY BRICK BUILDING MID-BLOCK BETWEEN S. STONY ISLAND AVE. AND S. CORNELL DR.

CUT SQUARE AT CENTER OF W. SIDE OF TRANSFORMER PAD +/- 350' E. OF CORNELL DR. ON N. SIDE OF E. 63RD ST. AND E. OF DRIVEWAY N. TO PARKING LOT (AKA BM-HV)

CUT "X" ON NE BOLT OF LIGHT POLE AT SW CORNER OF E. 63RD ST. AND S. CORNELL DR. (THE N. POLE AT THAT CORNER)

CUT "X" ON N. BOLT OF HYDRANT ON W. SIDE OF S. STONY ISLAND AVE. AND JUST S. OF EARL SHAPIRO HALL BY #5824 S. STONY ISLAND AVE.

CUT "X" ON S.E. BOLT OF LIGHT POLE /TRAFFIC SIGNAL POLE AT S.W. CORNER OF E. 60TH ST. AND S. STONY ISLAND AVE.

CUT "X" ON E. BOLT OF HYDRANT AT +/- 200' S. OF E. 60TH ST. ON W. SIDE OF S. STONY ISLAND AVE. AND IN FRONT OF GARDEN SHED.

CUT "X" ON N. BOLT OF HYDRANT ON E. SIDE OF S. STONY ISLAND AVE. AND +/- 250' N. OF E. 61ST ST.

CUT "X" ON N. BOLT OF HYDRANT AT N.W. CORNER OF E. 61ST ST. AND S. STONY ISLAND AVE.

CUT "X" ON N. BOLT OF HYDRANT AT N.W. CORNER OF E. 62ND ST. AND S. STONY ISLAND AVE.

CUT "X" ON N. BOLT OF HYDRANT ON E. SIDE OF S. STONY ISLAND AVE. AND +/- 200' N. OF E. 63RD ST.

CUT "X" ON N. BOLT OF HYDRANT ON E. SIDE OF S. STONY ISLAND AVE. AND +/- 200' N. OF E. 63RD ST.

CUT "X" ON N. BOLT OF HYDRANT AT S.W. CORNER OF E. 63RD ST. AND S. STONY ISLAND AVE. BY YMCA

CUT "X" ON N. BOLT OF HYDRANT ON W. SIDE OF S. STONY ISLAND AVE. IN FRONT OF YMCA, 6330 S. STONY ISLAND AVE.

CUT "X" ON N. BOLT OF HYDRANT AT N.W. CORNER OF E. 64TH ST. AND S. STONY ISLAND AVE.

CUT SQUARE ON N. EDGE OF RETAINING WALL AT W. BACK OF WALK ON S. STONY ISLAND AVE., N. SIDE OF " ISLAND TERRACE APPARTMENTS"

CUT "X" ON N. BOLT OF HYDRANT AT N.W. CORNER OF E. 65TH ST. AND S. STONY ISLAND AVE.

CUT "X" ON E. BOLT OF HYDRANT AT N.W. CORNER OF E. 65TH PL. AND S. STONY ISLAND AVE.

CUT SQUARE ON E. SIDE OF LIGHT POLE ON N. SIDE OF ENTRANCE TO McDONALDS AT N.W. CORNER OF MARQUETTE AND S. STONY ISLAND AVE.

CUT SQUARE ON W. CENTER EDGE OF CONCRETE BASE OF LIGHT POLE, +/- 700' N. OF E. HAYES DR. ON E. SIDE OF S. CORNELL DR. AT LIGHT POLE W/ GOOSE X-ING SIGN ON IT

CUT X ON W. BOLT OF LIGHT POLE +/100' N. OF PEDESTRIAN CROSSWALK ON CORNELL +/300' NORTH OF MIDWAY PLAISANCE (POLE ON S. CORNELL DR.)

CUT SQUARE ON E. SIDE OF LIGHT POLE ON W. SIDE OF S. CORNELL DR. ON 2ND POLE N. OF CROSS WALK

CUT SQUARE ON W. SIDE OF LIGHT POLE OF W. SIDE OF S. CORNELL DR. JUST S. OF PAINTED CROSS WALK

CUT SQUARE ON S.E BASE OF CONCRETE BASE OF LIGHT POLE NEAR N. EDGE OF W.B. MIDWAY PLAISANCE AND +/  75' W. OF S. CORNELL DR.

CUT SQUARE ON CENTER OF W. SIDE OF CONCRETE BASE OF ELECTRIC TRANSFORMER ON W. SIDE OF S. CORNELL DR. AND +/- 225' S. OF W.B. MIDWAY PLAISANCE.

CUT SQUARE ON W. EDGE OF CONCRETE BASE OF LIGHT POLE /TRAFFIC SIGNAL POLE AT N.W. CORNER OF E.B. MIDWAY PLAISANCE AND S. CORNELL DR.

CUT SQUARE ON MIDDLE OF E. SIDE OF CONCRETE PAD OF NORTHMOST TRANSFORMER (OF3) APPROX. 150' S.W. OF E.B. MIDWAY PLAISANCE AND S. CORNELL DR.

CUT SQUARE ON E. EDGE OF CONCRETE BASE OF LIGHT POLE ON W. SIDE OF S. CORNELL DR., POLE #602

CUT SQUARE ON E. EDGE OF CONCRETE BASE OF LIGHT POLE ON W. SIDE OF S. CORNELL DR. AND MID-FIELD OF FOOTBALL FIELD TO W.

CUT SQUARE ON S.E. CORNER OF CONCRETE BASE OF LIGHT POLE ON W. SIDE OF S. CORNELL DR. ACROSS FROM STONE RESTROOM S. E. OF FOOTBALL FIELD

CUT SQUARE ON N.E. EDGE OF CONCRETE BASE OF LIGHT POLE NEAR THE S.E. CORNER OF SMALL STONE RESTROOM BUILDINGS. E. OF FOOTBALL FIELD AND 62ND ST. EXTENDED

CUT SQUARE ON E. SIDE OF 6TH LIGHT POLE N. OF 63RD ST. ON WEST SIDE OF S. CORNELL DR. , POLE # 6218

CUT SQUARE ON E. SIDE OF 3RD LIGHT POLE N. OF 63RD ST. ON W. SIDE OF S. CORNELL DR. , POLE # 6214

CUT SQUARE ON E. SIDE OF CONCRETE BASE OF 3RD LIGHT POLE S. OF 63RD ST. ON W. SIDE OF S. CORNELL DR.

CUT SQUARE ON E. SIDE OF CENTER OF DOOR SILL OF DOUBLE DOOR AT N.E. CORNER OF JACKSON PARK FIELDHOUSE BRICK BUILDING.

CUT SQUARE ON E. SIDE OF CONCRETE BASE OF 2ND LIGHT POLE S. OF JACKSON PARK FIELDHOUSE ON W. SIDE OF CORNELL DRIVE

NOTE: THE CONTRACTOR MUST VERIFY ALL BENCH MARKS.
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TOTAL

SHEETS

SHEET

NO.

GEN-63
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LOCATION DESCRIPTION

S. RICHARDS DR. TBMS

FIELD BOOK
NORTH

APPROX.

EAST

APPROX.

C.C.D.

ELEVATION

E. HAYES DR. TBMS

S. LAKE SHORE DR. TBMS

BENCHMARK

BM-R1

1864137 1190753 BK7-21

BK7-21

BK7-22

1864712 1190458 BK7-22

1864989 1190480 BK7-22

1865514 1190198 BK7-23

1865765 1190167 BK7-23

1866071 1190229 BK7-23

1866510 1190210 BK7-25

1866639 1190130 BK7-25

1866930 1189918 BK7-25

1867121 1189812 BK7-26

1867311 1189692 BK7-26

1867548 1189616 BK7-27

1867461 1189511 BK7-27

1868131 1189523 BK7-28

1868135 1189585 BK7-28

1866391 1190425 BK2-66

1867065 1189963 BK2-67

1867649 1189503 BK2-67

1864113 1191097 BK2-69

BK2-12

BK2-13

1863037 1189714 BK7-16

1863591 1188553 BK4-3

1863331 1189401 BK4-2

1863280 1189878 BK4-2

1863388 1190281 BK4-1

1863562 1190890 BK4-1

1863260 1190023 BK7-17

1863404 1190156 BK7-17

1863456 1190634 BK7-18

1866270 1190317 BK2-66

1863278 1191084 BK7-20

1863538 1191117 BK7-20

1863820 1190985 BK7-18

1864058 1190920 BK7-19

BK3-13

1864367 1190684

1864548 1190605

N/A N/A

N/A N/A

N/A N/A

BENCHMARK# 23
CITY OF CHICAGO

9.054

BM-L5

BM-59-E

10.674

9.623

11.047

9.754

11.478

10.175

10.198

14.856

12.388

12.188

11.170

10.770

12.630

7.300

2.885

12.525

9.934

BM-57-SW

9.986

8.116

10.592

-0.374

14.355

18.489

7.803

BM-116 16.318

17.533

15.481

9.490

BM-H1 18.424

BM-H2 18.577

BM-H3 9.251

18.039

BM-L1 11.015

BM-L2 11.073

BM-L3 12.039

BM-L4 13.648

BM-63-HAY

BM-HB-NW

BM-HB-SE

BM-HAY-LP

BM-1

BM-L6 9.654

BM-L7

BM-L8

BM-L9

BM-L10

BM-L11

BM-L12

BM-L13

BM-L14

BM-L15

BM-L16

BM-L17

BM-L18

BM-L19

BM-L20

BM-L21

BM-SCI-E

BM-HM

BM-REW-SW

BM-LP-35MPH

8.221BM-HV

STANDARD CITY OF CHICAGO BENCHMARK AT 5' E. OF S. STONY ISLAND AVE. AND 43' S. OF E. 56TH ST. (6' E. OF CURB OF S. STONY ISLAND AVE.)  

CUT SQUARE ON SW CORNER OF TRANSFORMER PAD JUST N. OF BEACH HOUSE, +/- 200' S. OF E. 57TH ST. ON E. SIDE OF LSD.

CUT SQUARE ON NE CORNER OF LIGHT POLE FOUNDATION ON OUTER RETAINING WALL OF NB LSD, +/- 100' S. OF PEDESTRIAN BRIDGE.

CUT SQUARE ON SW CORNER OF SHORT RETAINING WALL +/- 45' W. FACE OF PEDESTRIAN BRIDGE N. OF E. HAYES DR. ON LSD

CUT SQUARE IN CNTER OF W. SIDE OF CONCRETE FOUNDATION OF HIGH-MAST LIGHT POLE ON E. SIDE OF PEDESRTIAN UNDERPASS, +/- 300' N. OF E. HAYES DR.

CUT SQUARE ON NW CORNER OF SHORT WALL OF DOWN STAIRS AT THE SW CORNER OF E. 57TH ST. AND LSD (STAIRS AT +/- 25' N OF MUSEUM SERVICE ROAD).

CUT ANGLE ON THE NE SIDE OF ROUND CONCRETE BASE AT NE SIDE OF SCIENCE DR. AND LSD.

CUT SQUARE ON NE CORNER OF FOUNDATION ON N. SIDE OF E. 59TH ST. INLET, +/- 85' E. OF BOTTOM OF STAIRS ON NS PATH ON E. SIDE OF LSD.

CUT SQUARE ON SW CORNER OF LIGHT POLE ON OUTER WALL OF SB LSD AND +/- 75' S. OF E. 56TH ST.

CUT SQUARE ON E. SIDE OF CONCRETE BASE OF 3RD LIGHT POLE N. OF PEDESRTIAN UNDERPASS N. OF E. 57TH ST. ON W. SIDE OF PATH.

CUT SQUARE ON E. EDGE OF CONCRETE BASE OF LIGHT POLE ON W. SIDE OF PARKING LOT TO MUSEUM AND +/- 100' S. OF SERVICE DR. TO W.

CUT SQUARE ON SW CORNER OF S. END OF S. B. WALL FROM E. 57TH ST.

CUT SQUARE AT CENTER OF E. EDGE OF CONCRETE BASE OF TRANSFORMER NEAR THE 4TH LIGHT POLE N. OF SCIENCE DR. AND +/- 40' W. OF SB LSD.

CUT SQUARE ON E. EDGE OF 2ND LIGHT POLE N. OF SCIENCE DR. AND LSD.

CUT SQUARE AT SE CORNER OF CHICAGO TRAFFIC CONTROL BOX AT SW CORNER OF SCIENCE DR. AND LSD.

CUT SQUARE ON NE CORNER OF CONCRETE BASE OF IDOT CONTROL BOX, +/  40' W. OF SB LSD CURB AND +/- 125' S. OF BOWLING GREEN PARK.

CUT SQUARE ON NE CORNER OF BRIDGE WALL ON N. SIDE OF UNDERPASS, N. OF E. 59TH ST. LAGOON ON SB LSD.

CUT SQUARE NEAR E. EDGE OF CONCRETE BASE OF ABANDONED CONTROL BOX.

CUT SQUARE ON NE CORNER OF CONCRETE BASE OF HIGH-MAST LIGHT POLE AT THE NE CORNER OF JACKSON BARK DOG PARK

CUT SQUARE ON SE CORNER OF CONCRETE BASE OF HIGH-MAST LIGHT POLE AT THE SE CORNER OF JACKSON BARK DOG PARK.

CUT SQUARE ON E. EDGE OF CONCRETE BASE OF TRANSFORMER, +/- 40' S. OF SB EMERGENCY PULLOUT.

CUT SQUARE ON SE CONCRETE BASE OF HIGH-MAST LIGHT POLE NEAR THE SE CORNER OF GOLF DRIVING RANGE

SET R. R. SPIKE FLUSH AND ABOUT 1.5' E. FROM W. EDGE OF ASPHALT PATH AND IN LINE WITH 2ND POLE S. OF GOLF DRIVING RANGE

SET R. R. SPIKE FLUSH AND ABOUT 1' E. FROM W. EDGE OF ASPHALT PATH AND ACROSS FROM CPT-125 IN LINE WITH THE 2 POWER POLES ON LSD.

CUT SQUARE ON NORTHEASTERLY SIDE OF CONCRETE BASE OF LIGHT POLE ON E. SIDE OF ASPHALT PATH ON W. SIDE OF LSD, IN LINE WITH N. SIDE OF BASKETBALL COURTS.

CUT SQUARE ON NW CORNER OF LIGHT POLE BASE NEAR NW END OF PEDESTRIAN UNDERPASS N. OF E. HAYES DR.

CUT SQUARE NEAR NW CORNER OF CONCRETE PAD OF TRANSFORMER +/- 200' N. OF E. HAYES DR. AT W. SIDE OF LSD +/- 56' W. OF W. CURB

CUT SQUARE ON W. EDGE OF CANTILEVERED LIGHT POLE NEAR SW CORNER OF E. HAYES DR. AND LSD.

CUT SQUARE ON E. EDGE OF 3RD LIGHT POLE S. OF E. HAYES DR. NEAR WEST EDGE OF LSD AND NEAR YELLOW SIGN "LSD ENDS 2,000 FT".

BM#1 - BOX CUT ON THE NE CORNER OF THE CONCRETE APPROACH WALL OF 59TH ST. LAGOON INLET BRIDGE AT THE SE CORNER OF THE BRIDGE AT THE SOUTH END OF THE EAST CURB GUARD RAIL.

CUT SQUARE ON N. EDGE OF CONCRETE BASE OF LIGHT POLE ON W. SIDE OF 1ST DRIVE TO W. OF LSD ON E. HAYES DR. LIGHT POLE IS +/- 75' S. OF CENTER LINE OF E. HAYES DR.

CUT SQUARE AT NE CORNER OF NE END OF GRANITE WALL OF BRIDGE OVER LAGOON, +/- 350' E. OF GOLDEN LADY STATUE ON E. HAYES DR.

CUT SQUARE AT NW CORNER OF SW END OF GRANITE WALL OF BRIDGE OVER LAGOON, +/- 200' E. OF GOLDEN LADY STATUE ON E. HAYES DR.

CUT "X" ON NW BOLT OF 3RD LIGHT POLE W. OF LSD ON S. SIDE OF E. HAYES DR.

CUT "X" ON NE BOLT OF 2ND POLE E. OF INNER HARBOR BRIDGE E. OF S. RICHARDS DR. NEAR S. CURB OF E. E. HAYES DR.

CUT SQUARE ON N. SIDE OF CONCRETE BASE OF LIGHT POLE NEAR S. CURB OF E. HAYES DR., +/- 75' E. OF DRIVEWAY TO CLUB HOUSE (BM FOUND SET BY OTHERS)

CUT SQUARE ON N. SIDE OF CONCRETE BASE OF LIGHT POLE NEAR S. CURB OF E. HAYES DR., +/- 75' E. OF DRIVEWAY TO CLUB HOUSE (BM FOUND SET BY OTHERS)

CUT 'X" S.E BOLT OF LIGHT POLE AT NE CORNER OF E. 63RD ST. /S. CORNELL DR. (THE N POLE IN THE TRIANGLE ISLAND)

CUT SQUARE ON E. EDGE OF CONCRETE BASE OF N. GUARD POST LEADING TO TRASH DUMPSTER FOR GOLF COURSE ON W. SIDE OF S. RICHARDS DR.

NOTE: THE CONTRACTOR MUST VERIFY ALL BENCH MARKS.
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SHEET

NO.

GEN-64
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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PAVEMENT CORE LOCATION
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ROADWAY BORING LOCATION
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DRAWING NO.

CONTRACT NO.

PROJECT NO.
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COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12
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COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)
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DRILL AND GROUT BARS (AT 30" CENTERS)
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PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAVEMENT WIDENING AND RECONSTRUCTION

PAVEMENT RESURFACING

PAY ITEM DESCRIPTION UNIT

TON

TON

1 3/4"

TON

TON 1"

2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

TON

TON

1 3/4"

TON 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50 TON 1"

2-1/4"

TEMPORARY PAVEMENT

TEMP PAVEMENT (HMA BINDER IL-19 mm) SQ YD

HMA SURFACE COURSE, MIX "D", IL-9.5 , N70 2"SQ YD

PERCENT AIR VOIDS @ Ndes

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

 OVERLAY LIFT THICKNESS

1"

1"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 TON 3.5% @ 80 GYR.1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 3.5% @ 80 GYR.

3.5% @ 80 GYR.POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

PROPOSED TYPICAL SECTION

1 4 3
31 4

0'-8'

PARKING

R
.O
.W
.

E
X
I
S

T
I
N

G

51' TO 55'

VARIES

9
8

20

7

11' 11'

VARIES

6

7

EXISTING TYPICAL SECTION

E
X
I
S

T
I
N

G
 

R
.O
.W
.

E
X
I
S

T
I
N

G
 

R
.O
.W
.

SOUTHBOUND TRAFFIC NORTHBOUND TRAFFIC

ADE

PARKING

E

PARKING

D
F

10'

VARIES

10'-14'

A H C

4"-13"5.5"-7" 0"-10"

0'-8'

PARKING

10

11

7
17

8

9

1

4

6

10
11

SOUTH STONY ISLAND AVE.

SOUTH STONY ISLAND AVE.

R
.O
.W
.

E
X
I
S

T
I
N

G

(LOOKING NORTH)

0'-10'

VARIES

13' AND

SOUTHBOUND TRAFFIC NORTHBOUND TRAFFIC

VARIES 55' TO 70'

VARIES

11'-12'

10' 10'

15.5' TO 17.5' 15.5' TO 17.5'

VARIES VARIES

H

0"-12.5"

C

~

S. STONY ISLAND AVE.

 ~

EXISTING

S. STONY ISLAND AVE.

(LOOKING NORTH)

R
.O
.W
.

P
R

O
P

O
S

E
D
 

1' (TYP)

BEGIN TO EAST 64TH STREET

BEGIN TO EAST 64TH STREET

MAX
4:
1

LOCATION KEY

16

STA 223+50 TO STA 225+00.00 RESURFACING

11'

FULL DEPTH PAEMENT REMOVAL AND WIDENING

SEE PLANS FOR LIMITS OF RESURFACING AND 

REMOVAL 

EXISTING 

OVERLAY SECTIONS

2-3/4" MILL WITHIN 

SIDEWALK
SIDEWALK

39.5'

PR PGL

MATCH EXIST CROSS SLOPE

13' &

VAR

ADDITIONAL INFORMATION.

PAVEMENT CORE REPORT FOR 

TIES, GRANITE AND MORTAR. SEE 

UNKOWN. REMOVE ALL RAILROAD TRACKS, 

TRAIN TRACK ZONE: EXACT LIMITS 

4'

B

VARIES 26.9' TO 36.5'

39.5'

26.9' TO 36.5'

VARIES 

10.0' TO 17.8'

VARIES 

NOTE 1
NOTE 2

NOTE 1NOTE 2

DETAIL - TYPICAL UNDERCUT SECTION

WITH IDENTIFIED UNDERCUTS)

(DETAIL APPLIES TO ALL SUBSEQUENT SECTIONS

MATERIAL, TYPE B, 6"

SUB-BASE GRANULAR 

225+00.00 TO STA 226+15.80 RECONSTRUCTION

STA 223+50 TO STA 225+00.00 RESURFACING AND WIDENING

STA 225+00.00 TO STA 226+15.80 RECONSTRUCTION

STA 223+50 TO STA 225+00.00 RESURFACING AND WIDENING

3

2' OR PER PLAN

6' AND

OR RESURFACING

LIMITS OF RECONSTRUCTION

ROADWAY WIDENING

1'

STABILIZATION

FOR GROUND

GEOTECHNICAL FABRIC 

SECTION

SECTIONS FOR PAVING

REFER TO TYPICAL

IMPROVEMENT (CY)

AGGREGATE SUBGRADE

UNSUITABLE MATERIALS 

REMOVAL AND DISPOSAL OF

VARIES

1'

OR FEATURE IS PRESENT)

OTHER EXISTING STRUCTURE

(IF NO BUILDING FACE OR

GEN-14 TO 20DRAWINGS 

DEPTH AS IDENTIFIED ON 

UNDERCUT LOCATION AND 

'PG 64-22' UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. 

PG 76-22', AND FOR NON-POLYMERIZED THE 'AC TYPE' SHALL BE

THE 'AC TYPE' FOR POLYMERIZED HMA MIXES SHALL BE 'SBS/SBR 3.

FOR USE OF RECYCLED MATERIALS, SEE SPECIAL PROVISIONS2.

SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

THE UNIT WEIGHT TO CALCULATE ALL HMA1.

HMA MIXTURE REQUIREMENT NOTES:
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NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. STONY ISLAND AVE.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-74
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

SOUTHBOUND TRAFFIC NORTHBOUND TRAFFIC

A
B

C
D

E D

34

10

*1

1

E

8
207

9
6

7

VARIES 50' TO 55'

13'

10'

F

REMOVAL

11' 11' 11' 11'

69.5'

1

*1

11

1' (TYP)

PROPOSED TYPICAL SECTION
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VARIES

13.5' TO 18'

R
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.W
.

P
R

O
P

O
S

E
D

 ~

EXISTING

S. STONY ISLAND AVE.

H

C
A9" & VAR. 19" & VAR.

H 14" AT BUS PAD

A

STA 226+15.80 TO STA 233+40.30

STA 226+15.80 TO STA 233+40.30

SOUTH STONY ISLAND AVE.

EAST 64TH STREET TO EAST 63RD STREET

SOUTH STONY ISLAND AVE.

EAST 64TH STREET TO EAST 63RD STREET

TRACK ZONE
OVER
7" AND VARIES

11'-13'11'-12'VAR.
0'-11'

11'-12'11'-13'

(LOOKING NORTH)

(LOOKING NORTH)

10.5'-15'

VARIES

*

10'

~

S. STONY ISLAND AVE.

VARIES

12' AND 
VARIES

13.5' AND 

SEE PLANS 

FOR LOCATION OF PARKING LANES, 

LOCATION KEY

8

A 19" & VAR.

14" AT BUS PAD

EXISTING 

ADDITIONAL INFORMATION.

PAVEMENT CORE REPORT FOR 

TIES, GRANITE AND MORTAR. SEE 

UNKOWN. REMOVE ALL RAILROAD TRACKS, 

TRAIN TRACK ZONE: EXACT LIMITS 

SIDEWALK SIDEWALK

39.5'

39.5' VARIES 26.5' TO 31.0'

OR

OR

PR PGL

4'

VARIES 26.5' TO 31.0'

NOTE 2NOTE 2 NOTE 1NOTE 1

NOTE 8

PARKING,

7.5'

1*

NOTE 7

PARKING,

8'

9 18

7

SEE DETAIL SHEET 
STA. 226+67.2 TO 229+59.1
BOULEVARD CURB, 

1'

OR FEATURE IS PRESENT)

OTHER EXISTING STRUCTURE

(IF NO BUILDING FACE OR

14

FOR LOCATIONS
SEE CIVIL PLANS

$SHT_sht-rdy-detail-001-_S_PNU
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NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. STONY ISLAND AVE.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE

p
w
:\
\c
iv
il
-p

w
-i
n
t.
c
iv
il
te

c
h
.l
o
c
a
l:

C
iv
il
te

c
h
 
P
r
o
je

c
ts
\D

o
c
u

m
e
n
ts
\P
r
o
je

c
ts
\3

1
5
3
\C

A
D
\S

h
e
e
ts
\T

y
p
ic

a
l 

X
S
\s

h
t-
ty

p
-s
ia
-n
.d

g
n

F
IL

E
 
N

A
M

E
:

P
L

O
T
 
D

A
T

E
:

P
L

O
T
 
S

C
A

L
E
:

1
6
.0

0
0
0
 
' 
/ 
in
.

2
/1

2
/2

0
2
1

751434

TOTAL

SHEETS

SHEET

NO.

GEN-75
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

14'

SOUTHBOUND TRAFFIC NORTHBOUND TRAFFIC
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PARKING
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1 4 6 7 3 6

7 3
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(TYP.)

*PROPOSED TYPICAL SECTION

1' (TYP)

11
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*4

*2
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G

F

10'-15'

VARIES

10'-18'

VARIES

207

STA 233+40.30 TO STA 241+67.59

STA 233+40.30 TO STA 241+67.59

6" & VAR.

A B

A

H

10" & VAR.

14" AT BUS PAD

A

H 14" AT BUS PAD

9.5" & VAR.

    ~

EXISTING

S. STONY ISLAND AVE.

SOUTH STONY ISLAND AVE.

EAST 63RD STREET TO EAST 62ND STREET

SOUTH STONY ISLAND AVE.

EAST 63RD STREET TO EAST 62ND STREET

REMOVAL

ZONE

TRACK 

OVER 

7" & VAR. 

(LOOKING NORTH)

(LOOKING NORTH)

VARIES 49.0' TO 55.0'

11'-12' 11'-12' 0'-11' 11'-12.5' 11'-12.5'

~

S. STONY ISLAND AVE.

VARIES

13.5' AND 

7.5' 11' 11' 10' 11' 11' 8' VARIES

8' AND 

MAX
4:
1

LOCATION KEY

EXISTING 

ADDITIONAL INFORMATION.

PAVEMENT CORE REPORT FOR 

TIES, GRANITE AND MORTAR. SEE 

UNKOWN. REMOVE ALL RAILROAD TRACKS, 

TRAIN TRACK ZONE: EXACT LIMITS 

39.5'

39.5'

OR

OR

OR

SIDEWALK SIDEWALK

LANDSCAPE PLANS

FOR PAVER DETAILS AND UNDERLAYMENT, SEE 

PR PGL

VARIES 26.5' TO 31.0'

VARIES 26.5' TO 31.0'

4'

29.5'

13.5' TO 18.0'
VARIES

NOTE 1
NOTE 2NOTE 2NOTE 1

*2

FOR LOCATION OF PARKING LANES AND BUMPOUTS, SEE PLANS

NOTE 8

LANE,

PARKING

$SHT_sht-rdy-detail-001-000_S_PNUSEE DETAIL SHEET 

STA. 236+72.9 TO 240+43.7
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FOR LOCATIONS

SEE CIVIL PLANS
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NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. STONY ISLAND AVE.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-76
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

SOUTHBOUND TRAFFIC NORTHBOUND TRAFFIC

SIDEWALK SIDEWALKPARKWAY

E
X
I
S

T
I
N

G
 

R
.O
.W
.

E
X
I
S

T
I
N

G
 

R
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.

EXISTING TYPICAL SECTION

TRAFFIC

SOUTHBOUND

TRAFFIC

NORTHBOUND

E
X
I
S

T
I
N

G
 

R
.O
.W
.

PROPOSED TYPICAL SECTION

C

D EE
F

*

AND PARKWAY FROM 62ND STREET TO 61ST STREET 

STREET TO 60TH STREET AND P.C CONCRETE SIDEWALK

P.C. CONCRETE CURB ATTACHED SIDEWALK FROM 61ST*

9
1 4 6 7 3

1 4
63

8

1' (TYP)

11

D

F

*

13' 12.5' 12.5'

7.5'

B

10

1

1

1

LANE

PARKING

LANE

PARKING

P
R

O
P

O
S

E
D
 

R
.O
.W
.

A

A

H 14" AT BUS PAD

8"-9" & VAR.

H

A

H

7"-9" & VAR.

14" AT BUS PAD

0-5" & VAR.

*2

*2

STA 241+67.59 TO STA 253+45.81

STA 241+67.59 TO STA 253+45.81

SOUTH STONY ISLAND AVE.

EAST 62ND STREET TO EAST 60TH STREET

SOUTH STONY ISLAND AVE.

EAST 62ND STREET TO EAST 60TH STREET

REMOVAL

ZONE

TRACK 

VAR. OVER 

6"-7.5" & 

13' 13'

25.5'25.5'

(LOOKING NORTH)

(LOOKING NORTH)

15' 10'

BETWEEN 62ND ST. AND 61ST ST.

6.0' CONCRETE SIDEWALK AND 7.5' LANDSCAPED PARKWAY 

 ~

EXISTING

S. STONY ISLAND AVE.

(TYP)

11.7'-13.5'

LOCATION KEY

*3

BUMPOUTS, SEE PLANS, SEE PLANS      

FOR LOCATION OF PARKING LANES AND

*3

ADDITIONAL INFORMATION.

PAVEMENT CORE REPORT FOR 

TIES, GRANITE AND MORTAR. SEE 

UNKOWN. REMOVE ALL RAILROAD TRACKS, 

TRAIN TRACK ZONE: EXACT LIMITS 

SIDEWALK

39.5'

OR

OR

OR

LANDSCAPE PLANS

FOR PAVER DETAILS AND UNDERLAYMENT, SEE 

2
2

2

PR PGL

39.5' 26.5'

26.5'

4'

 ~

EXISTING

S. STONY ISLAND AVE.

34'

E
X
I
S

T
I
N

G
 

R
.O
.W
.

NOTE 1
NOTE 2NOTE 2

NOTE 8

LANE,

PARKING

INTERIM SHOULDER CONDITION

SLOPE 6:1

32'29.5'
197

STA 243+18.00 TO STA 254+39.50

BUS STOP WITH TEMPORARY WALK

STA 242+08.00 TO STA 243+30.00 

7

10'

BUS STOP

8
8

(DEPRESSED)

18

7'

SIDEWALK

TEMPORARY

0'-10'11'11'10'11'11'

2%

1.5%

P
R

O
P

O
S

E
D
 

B
A

C
K
 

O
F
 

C
U

R
B

(OPC)

WORK BY OTHERS

.5'

FOR TEMPORARY WALK

SEE CIVIL DETAILS
SHOULDER
AND INTERIM 
FOR BUS STOP
SEE THIS SHEET 1'

IS PRESENT)

OR FEATURE

EXISTING STRUCTURE

FACE OR OTHER

(IF NO BUILDING

14

FOR LOCATIONS
SEE CIVIL PLANS

SEE  CIVL DETAIL SHEETS 
STA. 248+78.7 TO 253+45.8
STA. 245+89.5 TO 247+46.7
STA. 241+69.6 TO 243+88.0
BOULEVARD CURB, 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. STONY ISLAND AVE.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-77
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"
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EXISTING TYPICAL SECTION

B

A
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D

F

STA 254+39.50 TO STA 258+61.60
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VARIES

1 4 3 6
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.
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G

PROPOSED TYPICAL SECTION

EB MIDWAY PLAISANCE TO WB MIDWAY PLAISANCE

EB MIDWAY PLAISANCE TO WB MIDWAY PLAISANCE

5.5'-6'

VARIES

R
.O
.W
.

P
R

O
P

O
S

E
D
 

7'-14'

VARIES

6'-8'

A

A

C

12" & VAR. 6" & VAR.

    ~

EXISTING

S. STONY ISLAND AVE.

STA 254+14.70 TO STA 259+34.65

SOUTH STONY ISLAND AVE.

SOUTH STONY ISLAND AVE.

ZONE

TRACK 

VAR. OVER 

4.50" & 

REMOVAL

(LOOKING NORTH)

(LOOKING NORTH)

~

S. STONY ISLAND AVE.

LOCATION KEY

D
FE

E

51'

12' 12'13.5' 13.5'6' 10'

9 8
7

211 14

10

8 9

1' (TYP)

VARIES 55'-65'

12' 11' 10' 11' 10' 0'-11'

EXISTING 

ADDITIONAL INFORMATION.

PAVEMENT CORE REPORT FOR 

TIES, GRANITE AND MORTAR. SEE 

UNKOWN. REMOVE ALL RAILROAD TRACKS, 

TRAIN TRACK ZONE: EXACT LIMITS 

SIDEWALK

34'

PR PGL

39.5' 26.5'

39.5' 26.5'

TO 4' LT

VARIES 4' RT 

NOTE 2NOTE 2

NOTE 1

INTERIM SHOULDER CONDITION

SLOPE 6:1

197

0'-11'
4'-15'

1'

IS PRESENT)

OR FEATURE

EXISTING STRUCTURE

FACE OR OTHER

(IF NO BUILDING
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. STONY ISLAND AVE.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-78
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

REMOVAL

R
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.

E
X
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G

EXISTING TYPICAL SECTION

B

1 4

PROPOSED TYPICAL SECTION

51' TO 55'
VARIES

11'11'-12'
VARIES

A

A

8" TO 12"

A

C C

5'-6'

VARIES

7'-8'

VARIES

STA 258+61.60 TO STA 260+46.15 

STA 253+45.81 TO STA 254+39.50

1' (TYP)

SOUTH STONY ISLAND AVE.

WB MIDWAY PLAISANCE TO EAST 59TH STREET

EAST 60TH STREET TO EB MIDWAY PLAISANCE

SOUTH STONY ISLAND AVE.

WB MIDWAY PLAISANCE TO EAST 59TH STREET

EAST 60TH STREET TO EB MIDWAY PLAISANCE

ZONE

TRACK 

VAR. OVER 

4.50" & 

6

4.50"
& VAR. 4.75" & VAR.

(LOOKING NORTH)

(LOOKING NORTH)

~

S. STONY ISLAND AVE.

 ~

EXISTING

S. STONY ISLAND AVE.

LOCATION KEY

FE
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G

11 1410

6'-13'
VARIES

51'

12' 13.5'
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F E

R
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.

E
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G

8'-10'

VARIES

15'

REMOVAL

4

13.5' 12'

D
D

11'

37 6 7

1
3

EXISTING 

8

ADDITIONAL INFORMATION.

PAVEMENT CORE REPORT FOR 

TIES, GRANITE AND MORTAR. SEE 

UNKOWN. REMOVE ALL RAILROAD TRACKS, 

TRAIN TRACK ZONE: EXACT LIMITS 

SIDEWALK

39.5'

39.5'

8

PR PGL

26.5'

26.5'

8'

STA 259+34.65 TO STA 260+46.16

STA 253+45.81 TO STA 254+39.50

SEE PLANS

4' AND VARIES

NOTE 2
NOTE 2NOTE 1

NOTE 8

INTERIM SHOULDER CONDITION

SLOPE 6:1

197

8'-11'
VARIES

10

11

1' (TYP)

SIDEWALK

NOTE 1
INTERIM SHOULDER
SEE THIS SHEET FOR

VARIES

9.5' AND 

STA 253+45.81 TO STA 254+14.70

SEE DETAIL SHEET 

BOULEVARD CURB, 

STA 259+34.65 TO STA 260+39.16

STA 253+45.81 TO STA 254+14.70

0'-12'
VARIES

1'

IS PRESENT)

OR FEATURE

EXISTING STRUCTURE

FACE OR OTHER

(IF NO BUILDING

$SHT_sht-rdy-detail-001-000_S_PNU
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

MIDWAY PLAISANCE (N ROADWAY)OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-79
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAVEMENT WIDENING AND RECONSTRUCTION

PAVEMENT RESURFACING

PAY ITEM DESCRIPTION UNIT

TON

TON

1 3/4"

TON

TON 1"

2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

TON

TON

1 3/4"

TON 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50 TON 1"

2-1/4"

TEMPORARY PAVEMENT

TEMP PAVEMENT (HMA BINDER IL-19 mm) SQ YD

HMA SURFACE COURSE, MIX "D", IL-9.5 , N70 2"SQ YD

PERCENT AIR VOIDS @ Ndes

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

 OVERLAY LIFT THICKNESS

1"

1"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 TON 3.5% @ 80 GYR.1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 3.5% @ 80 GYR.

3.5% @ 80 GYR.POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

EXISTING TYPICAL SECTION

**1
2 3*

HA CD D
F

L

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

REMOVAL

LOCATION KEY

MIDWAY PLAISANCE (NORTH LEG)

(LOOKING EAST)

PROPOSED TYPICAL SECTION

MIDWAY PLAISANCE (NORTH LEG)

(LOOKING EAST)

EX B 

40' & VAR.

10' 10' 10' 10'

E

VAR. VAR.

F

F

LPROP B 

MAX4:
1

8
9

VAR

1 4 3 6 7

VARIES 52'-56'

7

17

8

9

1

4

6

2'

2'

VARIES

11'-12' 10'-11'

VARIES

10'-11'

VARIES VARIES

11'-12'

2

17

   'PG 64-22' UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. 

   PG 76-22', AND FOR NON-POLYMERIZED THE 'AC TYPE' SHALL BE

3. THE 'AC TYPE' FOR POLYMERIZED HMA MIXES SHALL BE 'SBS/SBR 

2. FOR USE OF RECYCLED MATERIALS, SEE SPECIAL PROVISIONS

  SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

1. THE UNIT WEIGHT TO CALCULATE ALL HMA

HMA MIXTURE REQUIREMENT NOTES:

0'-10'

2% 2% 2% 2% 2%

PGL

DETAIL A - NEW CURB ADJACENT TO OVERLAY

DETAIL A

P
R

O
P

O
S

E
D
 

B
A

C
K
 

O
F
 

C
U

R
B

.5'

WORK BY OTHERS

(OPC)

$SHTXXX

DETAIL - TYPICAL UNDERCUT SECTION

WITH IDENTIFIED UNDERCUTS)

(DETAIL APPLIES TO ALL SUBSEQUENT SECTIONS

MATERIAL, TYPE B, 6"

SUB-BASE GRANULAR 

SHEET

DEPTH AS IDENTIFIED ON 

UNDERCUT LOCATION AND 

OR RESURFACING

LIMITS OF RECONSTRUCTION

ROADWAY WIDENING

1'

STABILIZATION

FOR GROUND

GEOTECHNICAL FABRIC 

SECTION

SECTIONS FOR PAVING

REFER TO TYPICAL

IMPROVEMENT (CY)

AGGREGATE SUBGRADE

UNSUITABLE MATERIALS 

REMOVAL AND DISPOSAL OF

VARIES

20'-25'

VARIES

STA 12003+09.95 TO STA 12010+04.71

STA 12003+09.95 TO STA 12010+04.71

DEPTH PAVEMENT REMOVAL AND WIDENING.

SEE PLANS FOR LIMITS OF RESURFACING AND FULL
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S. CORNELL DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-80
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAVEMENT WIDENING AND RECONSTRUCTION

PAVEMENT RESURFACING

PAY ITEM DESCRIPTION UNIT

TON

TON

1 3/4"

TON

TON 1"

2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

TON

TON

1 3/4"

TON 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50 TON 1"

2-1/4"

TEMPORARY PAVEMENT

TEMP PAVEMENT (HMA BINDER IL-19 mm) SQ YD

HMA SURFACE COURSE, MIX "D", IL-9.5 , N70 2"SQ YD

PERCENT AIR VOIDS @ Ndes

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

 OVERLAY LIFT THICKNESS

1"

1"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 TON 3.5% @ 80 GYR.1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 3.5% @ 80 GYR.

3.5% @ 80 GYR.POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

EXISTING TYPICAL SECTION

SOUTH CORNELL DRIVE

38'

**1 2 3*
HA

C
G**1

2 3*
HA

C
D

D

F

D

38'

13'12'13' 13'12'13'

E

D

VARIES

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

E

REMOVAL

3.5' TO 7.4'

LOCATION KEY

   'PG 64-22' UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. 

   PG 76-22', AND FOR NON-POLYMERIZED THE 'AC TYPE' SHALL BE

3. THE 'AC TYPE' FOR POLYMERIZED HMA MIXES SHALL BE 'SBS/SBR 

2. FOR USE OF RECYCLED MATERIALS, SEE SPECIAL PROVISIONS

  SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

1. THE UNIT WEIGHT TO CALCULATE ALL HMA

HMA MIXTURE REQUIREMENT NOTES:

(LOOKING NORTH)

PROPOSED TYPICAL SECTION

SOUTH CORNELL DRIVE

(LOOKING NORTH)

PGL

0'-13'12'13'

   ~

FUTURE

2%
2%

MEDIAN

STRIPED

25'

6'

6 7

13'-30'11'11'

CLOSED LANE

2%

1 4

WIDTH VARIES
RECONSTRUCTION

STA 8008+74.27 TO STA 8011+91.79

STA 8008+74.27 TO STA 8011+91.79

3

 EX

 ~

VARIES

EX PAVEMENT

SLOPE DOWN TO MEET 

$SHTXXX

DETAIL - TYPICAL UNDERCUT SECTION

WITH IDENTIFIED UNDERCUTS)

(DETAIL APPLIES TO ALL SUBSEQUENT SECTIONS

MATERIAL, TYPE B, 6"

SUB-BASE GRANULAR 

SHEET

DEPTH AS IDENTIFIED ON 

UNDERCUT LOCATION AND 

OR RESURFACING

LIMITS OF RECONSTRUCTION

ROADWAY WIDENING

1'

STABILIZATION

FOR GROUND

GEOTECHNICAL FABRIC 

SECTION

SECTIONS FOR PAVING

REFER TO TYPICAL

IMPROVEMENT (CY)

AGGREGATE SUBGRADE

UNSUITABLE MATERIALS 

REMOVAL AND DISPOSAL OF

VARIES

4*
4*

4*

4* SEE PLANS FOR LIMITS OF MEDIAN ONLY REMOVAL
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DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. CORNELL DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-81
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

4*

SOUTH CORNELL DRIVE

38'

**1 2 3*
HA

C
G

**1
2 3*

HA
C

D
D

E

*4

F

SEE PLANS

VARIES

F
D

38'

13'12'13' 13'12'13'

SEE PLANS

VARIES

E

D

PROPOSED TYPICAL SECTION

SOUTH CORNELL DRIVE

1' (TYP)

1 4 3
6 7

89

14

21 22

22
21 8 9

VARIES

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

SEE PLANS

VARIES

7.5'

7 22

14

E

(LOOKING NORTH)

(LOOKING NORTH)

REMOVAL

3.5' TO 7.4'

VARIES

11' AND 

10'-12'

VARIES

SEE PLANS FOR LOCATION OF CONCRETE SIDEWALK TO REMOVE

LOCATION KEY

TYP.TYP.

STA 8011+91.79 TO STA 8013+04.31

STA 8011+91.79 TO STA 8013+04.31

12' SEE PLANS

VARIES

    ~

PROPOSED

5.5' 15'

14

PLANS

SEE

VARIES

12' 12'10' 10'

2.75'

49.5'

1:4
 

M
A
X 1:

4
 

M
A
X

SEE PLANS

VARIES

8'

2% 2% 2% 2%

PGL

MEDIAN

STRIPED

1.5%
1.5%

2'

1:64

 EX

 ~

CPDP1

PATH

LB

21

7

7
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. CORNELL DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-82
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

SOUTH CORNELL DRIVE

**1 2 3*
A

CH

**1 2 3*
HA

C
D

D
E

F
F

D

E

D

STA 8013+04.31 TO STA 8015+38.00

LEX B NB

PROPOSED TYPICAL SECTION

SOUTH CORNELL DRIVE

1' (TYP)

1 4 3 6 7 898 9

5.5' 0'-10'

13' 12' 13' 12' 12'

VARIES 84'-92'

~

G E
F

8'-41'

VARIES

13' 24'-29'

VARIES

7'-9'

VARIES

30'-69'

VARIES

9'-11'

VARIES

EX B SB
L

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

STA 8013+04.31 TO STA 8015+38.00

    ~

PROPOSED

4.5'-14'

VARIES

0'-13' 12'-13'

12' 11' 11' 12'

(LOOKING NORTH)

(LOOKING NORTH)

REMOVAL

LOCATION KEY

VARIES 51.5' TO 61.5'

VARIES 2.75' TO 7.75'

14

7
20

22 7

SEE PLANS

VARIES

15'

1:4
 

M
A

X

1:
4
 

M
A
X

SEE PLANS

VARIES

8'

22 21

1:
4
 

M
A
X

12' SEE PLANS

VARIES

1:4
 

M
A
X

2%2% 2%
2%

2%

PGL

MEDIAN

STRIPED

1.5%

1.5% 1.5%1.5% 1.5%

2'

1:64
2'

1:64

CW

PATH

LINE

BASE

CPDP1

PATH

LB

21

7
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. CORNELL DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-83
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

PROPOSED TYPICAL SECTION

SOUTH CORNELL DRIVE

1 4 3 6 7

20 7

20
7

5

EXISTING TYPICAL SECTION

SOUTH CORNELL DRIVE

**1 2 3*
A

CH

**1 2
3*

HA
C

D

D
E

F
F

D

E

D

LEX B NB

13' 12' 13' 13' 12' 12' 13'

G E
F

13' 9'-11'

VARIES

EX B SB
L

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

16' 9'29' 85'

PEDESTRIAN UNDERPASS

    ~

PROPOSED

92'

4'

61.5'

12' 11' 11' 12'

(LOOKING NORTH)

(LOOKING NORTH)

REMOVAL

STA 8015+38.00 TO STA 8016+80.10

STA 8015+38.00 TO STA 8016+80.10

LOCATION KEY

SEE PLANS FOR LOCATION

    ~

EXISTING

5

5

5

2.75'

5.5' 10'

2% 2% 2%
2%

2%

PGL

EXISTING ALIGNMENT DIFFERS FROM PROPOSED

MEDIAN

STRIPED

*1

AND STATIONS LOCATIONS

WALLS AND PEDESTRIAN UNDERPASS DETAILS

SEE STRUCTURAL PLANS FOR RETAINING

*1*1

FOR SLOPE, SEE PROFILE PATH 6250

FOR SLOPE, SEE PROFILE PATH 6250
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. 63RD ST.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-84
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAVEMENT WIDENING AND RECONSTRUCTION

PAVEMENT RESURFACING

PAY ITEM DESCRIPTION UNIT

TON

TON

1 3/4"

TON

TON 1"

2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

TON

TON

1 3/4"

TON 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50 TON 1"

2-1/4"

TEMPORARY PAVEMENT

TEMP PAVEMENT (HMA BINDER IL-19 mm) SQ YD

HMA SURFACE COURSE, MIX "D", IL-9.5 , N70 2"SQ YD

PERCENT AIR VOIDS @ Ndes

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

 OVERLAY LIFT THICKNESS

1"

1"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 TON 3.5% @ 80 GYR.1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 3.5% @ 80 GYR.

3.5% @ 80 GYR.POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

EXISTING TYPICAL SECTION

EAST 63RD STREET

10.5' 10.5' 10.5' 11' 12.5'7.5' 12'

* *1
23*

H A
C DD

F
F

EE

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

7.5' 12'

PROPOSED TYPICAL SECTION

EAST 63RD STREET

14
3

89

10 11
10 11 14

14 8 9

1' (TYP)

11' 11' 12'

(LOOKING EAST)

(LOOKING EAST)

REMOVAL

    ~

EXISTING E. 63RD ST.

21'

LOCATION KEY

17

17

2' 2'

SIDEWALK SIDEWALK

& VAR

2%

   'PG 64-22' UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. 

   PG 76-22', AND FOR NON-POLYMERIZED THE 'AC TYPE' SHALL BE

3. THE 'AC TYPE' FOR POLYMERIZED HMA MIXES SHALL BE 'SBS/SBR 

2. FOR USE OF RECYCLED MATERIALS, SEE SPECIAL PROVISIONS

  SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

1. THE UNIT WEIGHT TO CALCULATE ALL HMA

HMA MIXTURE REQUIREMENT NOTES:

STA 4005+95.38 TO STA 4006+40.00

STA 4005+95.38 TO STA 4006+40.00 

42.0'35.5'

E
X
I
S

T
I
N

G
 

R
O

W

E
X
I
S

T
I
N

G
 

R
O

W

E
X
I
S

T
I
N

G
 

R
O

W

E
X
I
S

T
I
N

G
 

R
O

W

4'

42.0'35.5'

& VAR

4.5'

2%2%
2%

2%
2%

PGL

         ~

PROPOSED E. 63RD ST.

NOTE 1 NOTE 1

$SHTXXX

DETAIL - TYPICAL UNDERCUT SECTION

WITH IDENTIFIED UNDERCUTS)

(DETAIL APPLIES TO ALL SUBSEQUENT SECTIONS

MATERIAL, TYPE B, 6"

SUB-BASE GRANULAR 

SHEET

DEPTH AS IDENTIFIED ON 

UNDERCUT LOCATION AND 

OR RESURFACING

LIMITS OF RECONSTRUCTION

ROADWAY WIDENING

1'

STABILIZATION

FOR GROUND

GEOTECHNICAL FABRIC 

SECTION

SECTIONS FOR PAVING

REFER TO TYPICAL

IMPROVEMENT (CY)

AGGREGATE SUBGRADE

UNSUITABLE MATERIALS 

REMOVAL AND DISPOSAL OF

VARIES



DR

DR

MTK

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. 63RD ST.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-85
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

EAST 63RD STREET

12.5'-19'
VARIES

12.5'-13.5'
VARIES

PROPOSED TYPICAL SECTION

EAST 63RD STREET

* *1
23*

H A
C DD

F
F

E
E

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

10'-12' 0'-10' 11'-19'

VARIES

1467
98

3 89

10'

VARIES

5'-8' VARIES

10' AND

11'-12' 0'-11'

20 7

20 7

1414
1' (TYP)

0'-11' 18'-25'

(TYP)

1:4 MAX.

0'-11'

50'

(LOOKING EAST)

(LOOKING EAST)

REMOVAL

0'-8'

LOCATION KEY

SIDEWALK

SIDEWALK

2%

         ~

EXISTING E. 63RD ST.

         ~

PROPOSED E. 63RD ST.

51'

5' 5'

2%
2% 2% 2%

2%

PGL

NOTE 1
NOTE 1

STA 4007+56.50 TO STA 4011+72.10

STA 4007+56.50 TO STA 4011+72.10

NOTE: 1. EXISTING ALIGNMENT DIFFERS FROM PROPOSED

2. STA. 4006+40.00 TO STA. 4007+56.50 INTERSECTION

PATHN

LINE

BASE

PATHS63

LINE

BASE
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. 63RD ST.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-86
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

STA 4011+72.10 TO STA 4013+07.00

51'

* *1
23*

H A
C DD

F
F

E
E

*
*1

2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

12' 12'13.5' 13.5'12.5' 12.5'

PROPOSED TYPICAL SECTION

STA 4011+72.10 TO STA 4013+07.00

11' 11' 12'-20'

14673

10' 10'55' AND VARIES SEE PLANS SEE PLANS

17' AND VARIES

14 14

20 7
20 7

 

EAST 63RD STREET 

 

EAST 63RD STREET 

  APPROACH, SEE PLANS.

  HAYES DRIVE AND SOUTH CORNELL DRIVE-WEST

  PROPOSED ALIGNMENT AT INTERSECTION OF EAST

1. EXISTING ROADWAY ALIGNMENT DIFFERS FROM 

NOTE:

2. FOR LOCATION OF SOUTH DRIVE, SEE PLANS

50' AND VARIES

8'

(LOOKING EAST)

(LOOKING EAST)

REMOVAL

    ~

EXISTING E. 63RD ST.

~

PROPOSED E. 63RD ST.

PARKING PARKING

0'-8'

LOCATION KEY

SIDEWALK SIDEWALK

5

1

5

2%2%2%
2% 2%

PGL

NOTE: EXISTING ALIGNMENT DIFFERS FROM PROPOSED

PATHN

LINE

BASE

PATHS63

LINE

BASE

1.5%

1.5%1.5%

1:4 MAX. 1:4 MAX.
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01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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871434

TOTAL

SHEETS

SHEET

NO.

GEN-87
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

SOUTH CORNELL DRIVE TO SOUTH RICHARDS DRIVE

12'12'24' 13.5'13.5'

51'

* *12
3*

H A
C D

DF

E

E
F

*4

4*

*5

*5

PROPOSED TYPICAL SECTION

*1SOUTH CORNELL DRIVE TO SOUTH RICHARDS DRIVE

E

2*

VARIES SEE PLAN

VARIES SEE PLAN PLAN

VARIES SEE

EAST HAYES DRIVE

EAST HAYES DRIVE

14

*1

14
8

67
98

9

12'

E

*

1' (TYP)

21 22

2

VARIES
10' AND 

SEE PLANS
VARIES 

SEE PLANS
VARIES 

SEE PLANS
VARIES 

3

*
*1

2

3*

ASPHALT (CORE DATA NOT AVAILABLE)

BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

12'

3' AND VARIES

CONCRETE MEDIAN

6.5' 10'

14

721

*2

0'-11'

VARIES 

AND E. HAYES DRIVE INTERSECTION

CONCRETE MEDIAN AT S. CORNELL DRIVE

AND E. HAYES DRIVE INTERSECTION

RIGHT TURN LANE AT S. CORNELL DRIVE

VARIES 49.5' TO 77.6'

SEE PLANS

SHOULDER VARIES 0' TO 8.5' 

STRIPED

VARIES 

11'-12'

VARIES 

10'-11'

VARIES 

10'-11'

VARIES 

11'-12'

(LOOKING EAST)

EXISTING E. HAYES DR.

~

    ~

FOR LOCATION OF RIGHT TURN LANE, SEE PLANS

AND VARIES AND VARIES

12'

VARIES

2*

EXISTING SIDEWALK TO REMAIN

SEE PLANS FOR LIMITS OF NEW SIDEWALK AND 

LOCATION KEY

(LOOKING EAST)

2%

FROM PROPOSED) 

(EXISTING ROADWAY ALIGNMENT DIFFERS 

VARIES 5.5' TO 16.5

STRIPED MEDIAN 2.75'-7.75'

2%2%2%2%
2% 2%

 

STA 5010+50.00 TO STA 5013+43.00 RECONSTRUCTION

STA 5001+19.10 TO STA 5004+60.00 RECONSTRUCTION

PROPOSED E. HAYES DR.
PGL

2'2'

 

STA 5010+50.00 TO STA 5013+43.00 RECONSTRUCTION

STA 5001+19.10 TO STA 5004+60.00 RECONSTRUCTION

VARIES
10' AND

1.5%

1.5%

1.5%

1.5%

1.5%

PATHHN
L

B

22 7
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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881434

TOTAL

SHEETS

SHEET

NO.

GEN-88
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

DRDESIGN:

DRAWN:

EXISTING TYPICAL SECTION

SOUTH CORNELL DRIVE TO SOUTH RICHARDS DRIVE

* *12
3*

H A
C D

DF

EE
F

PROPOSED TYPICAL SECTION

SOUTH CORNELL DRIVE TO SOUTH RICHARDS DRIVE

E

VARIES SEE PLAN

VARIES SEE PLAN PLAN

VARIES SEE

EAST HAYES DRIVE

EAST HAYES DRIVE

14

14
8

98
9

12'

E1' (TYP)
21

22

1

VARIES
10' AND 

SEE PLANS
VARIES 

SEE PLANS
VARIES 

SEE PLANS
VARIES 

3

*
*1

2

3*

ASPHALT (CORE DATA NOT AVAILABLE)

BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

12'

6.5' 10'

14
2122

SEE PLANS

(LOOKING EAST)

EXISTING E. HAYES DR.

~

    ~

PROPOSED E. HAYES DR.

1*

AND VARIES AND VARIES

LOCATION KEY

7

17

8 9

1

4

6

2'

DETAIL - NEW CURB ADJACENT TO OVERLAY

(LOOKING EAST)

*

FROM PROPOSED) 

(EXISTING ROADWAY ALIGNMENT DIFFERS 

51'

13' 13'12.5' 12.5'

 49.5' 

12' 12'10' 10'

STRIPED MEDIAN 5.5'

PGL

2'

 

STA 5004+60.00 TO STA 5007+50.00 RECONSTRUCTION

 

STA 5007+50.00 TO STA 5010+50.00 RESURFACING

 

STA 5004+60.00 TO STA 5010+50.00 RESURFACING

VARIES
10' AND

1.5%1.5% 1.5%
1.5%

1*
EXISTING SIDEWALK TO REMAIN

SEE PLANS FOR LIMITS OF NEW SIDEWALK AND 

7
7

MATCH EXIST CROSS SLOPE
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-89
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

**1 *
HA

C D

E
F D

F
E

PROPOSED TYPICAL SECTION

14

E

1' (TYP)

1 4
8

6 7
9 9 8

20
7

VARIES SEE PLANS
PLANS

VARIES SEE

20 7

0'-10'

*1

1*

E

12' SEE PLANS

VARIES

12' SEE PLANS

VARIES

*
*1

2

3*

ASPHALT (CORE DATA NOT AVAILABLE)

BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

VARIES

12' AND
VARIES

12' AND

3

VARIES
10' AND

EAST HAYES DRIVE

EAST HAYES DRIVE

49' AND VARIES 

VARIES

9' AND

PLANS

SEE

VARIES

E

VARIES 49.5' TO 54'

(LOOKING EAST)

12'-13'12'12'-13'12'-13'

EXISTING E. HAYES DR.

~

    ~

PROPOSED E. HAYES DR.

10'10'12'

INTERSECTION OR STRIPED MEDIAN, 5.5' & VARIES

LEFT TURN LANE AT SOUTH RICHARDS DRIVE

*4

MILLING, 3-3/4". SEE PLANS FOR LOCATIONS.

FULL DEPTH PAVEMENT REMOVAL OR ASPHALT 

2,4 3,4

LOCATION KEY

C3 H

    ~

1 4

RESURFACING

STA 5017+00.00 TO STA 5020+06.20 

(SEE PLANS FOR LIMITS OF PAVEMENT WIDENING ON LEFT.)

   PAVEMENT REMOVAL/RECONSTRUCTION AND WIDENING..

1.. SEE PLANS FOR LIMITS OF RESURFACING, FULL DEPTH 

NOTE:

2%

*2 SEE NOTE 1

2.75'-5.0'

2% 2% 2%

2% 2% 2% 2%

PGL

(LOOKING EAST)

STA 5017+00.00 TO STA 5020+06.20 RESURFACING

STA 5013+43.00 TO STA 5015+00.00 RECONSTRUCTION 

STA 5017+00.00 TO STA 5020+06.20 RESURFACING

STA 5013+43.00 TO STA 5015+00.00 RECONSTRUCTION 

1.5% 1.5% 1.5% 1.5%
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-90
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

HA
C DE D

E

12' 12'

1* * *2
3

EXISTING TYPICAL SECTION

STA 5015+00.00 TO STA 5017+00.00

13' 13'

*

20

PROPOSED TYPICAL SECTION

10' 10'

8 9 891 4 3

1

20

12' 12'

*1

*
*1

2

3*

ASPHALT (CORE DATA NOT AVAILABLE)

BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

STRIPED MEDIAN

EAST HAYES DRIVE

EAST HAYES DRIVE

HARBOR INLET BRIDGE

HARBOR INLET BRIDGE

SEE STRUCTURAL PLANS

WALL (TYP)

EXISTING RETAINING

50'

12' 12'

(LOOKING EAST)

(LOOKING EAST)

REMOVAL

EXISTING E. HAYES DR.

~

    ~

PROPOSED E. HAYES DR.

LOCATION KEY

* *22

*2

6 7

12.5' & VAR

MATCH EX.

12.5' & VAR

MATCH EX.

SIDEWALK SIDEWALK

2%

5.5'

49.5'

2.75'

2% 2%
2%

PGL

STA 5015+00.00 TO STA 5017+00.00

1.5%1.5%

(SEE STRUCTURAL PLANS)

FOR LOCATION OF MODIFIED CURB AND GUTTER WITH WYOMING RAIL
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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911434

TOTAL

SHEETS

SHEET

NO.

GEN-91
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

H A
CD FD

F

1**2

PROPOSED TYPICAL SECTION

14

11'

*

5.5'

89

20
14

9
8

14
67

7

*

VARIES SEE PLANS

0'-11'

1* STRIPED MEDIAN

2*

E

1

2

*2

3*
BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

3

EAST HAYES DRIVE

EAST HAYES DRIVE

VARIES

13.5'

AND VARIES

52.5' AND VARIES

VARIES 

SEE PLANS

VARIES

(LOOKING EAST)

(LOOKING EAST)

13'-23' 0'-12'

REMOVAL

EXISTING E. HAYES DR.

~

    ~

PROPOSED E. HAYES DR.

12'

12'-13' 12'

49'-49.5'

13.5'

FOR LOCATION OF RIGHT TURN LANE, SEE PLANS

SIDEWALK TO REMAIN, SEE PLANS

FOR LOCATION OF PROPOSED SIDEWALK AND EXISTING*3

11'

LOCATION KEY

*3

*4

STA 5024+70.00 TO STA 5025+47.00 RECONSTRUCTION

STA 5020+06.20 TO STA 5024+70.00 RESURFACING

73 6

    ~

1 4

STA 5024+70.00 TO STA 5025+47.00 

RECONSTRUCTION

67

PAVEMENT REMOVAL/RECONSTRUCTION AND WIDENING

SEE PLANS FOR LIMITS OF RESURFACING, FULL DEPTH

NOTE:

SIDEWALK

2%

1717

2.75' TO 14.75'

2% 2%
2%

2% 2% 2%

PGL

STA 5024+70.00 TO STA 5025+47.00 RECONSTRUCTION

STA 5020+06.20 TO STA 5024+70.00 RESURFACINGAND WIDENING

1.5% 1.5%

*4

*4 FOR LOCATION OF PROPOSED PAVEMENT WIDENING, SEE PLANS

VARIES 2' TO 16.5'
0'-7.5'
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-92
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION

H A
CD FD

F

12'12'

1*** 23

PROPOSED TYPICAL SECTION

11'11'

*

5.5'

14
6

1

STA 5025+47.00 TO STA 5026+10.00

STA 5025+47.00 TO STA 5026+10.00

35 5

11'

*
*1

2

3*

ASPHALT (CORE DATA NOT AVAILABLE)

BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

EAST HAYES DRIVE

EAST HAYES DRIVE

SEE STRUCTURAL PLANS

PEDESTRIAN UNDERPASS

720
20 7

VARIES 49.5'-51'

12'13.5'

AND VARIES

91' AND VARIES, SEE PLANS

17.5' 12'

(LOOKING EAST)

(LOOKING EAST)

REMOVAL

EXISTING E. HAYES DR.

~

    ~

PROPOSED E. HAYES DR.

VARIES

14' & VAR

LOCATION KEY

2

1 4 3

6

PATH6290

*1

2*
*2

2%

SEE STRUCTURAL PLANS

FOR RETAINING WALL LOCATIONS,

12

7

9.25'

2%2%
2%

2%
2% 2%

PGL

FOR PAVER DETAILS AND UNDERLAYMENT, SEE LANDSCAPING PLANS

*1

MEDIAN

STRIPED

*

PATH6290

FOR PATH6290

SEE PROFILE
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

E. HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-93
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAVEMENT WIDENING AND RECONSTRUCTION

PAVEMENT RESURFACING

PAY ITEM DESCRIPTION UNIT

TON

TON

1 3/4"

TON

TON 1"

2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

TON

TON

1 3/4"

TON 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50 TON 1"

2-1/4"

TEMPORARY PAVEMENT

TEMP PAVEMENT (HMA BINDER IL-19 mm) SQ YD

HMA SURFACE COURSE, MIX "D", IL-9.5 , N70 2"SQ YD

PERCENT AIR VOIDS @ Ndes

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

 OVERLAY LIFT THICKNESS

1"

1"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 TON 3.5% @ 80 GYR.1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 3.5% @ 80 GYR.

3.5% @ 80 GYR.POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

EXISTING TYPICAL SECTION *
*1

2

3*

PROPOSED TYPICAL SECTION

EAST HAYES DRIVE

EAST HAYES DRIVE

11' 11'

146

720

STA 5000+00.00 TO STA 5001+19.10

STA 5000+00.00 TO STA 5001+19.10

VARIES
11' AND 

3

12'12'26' 13.5'13.5'

51'

* *1
23*

H A
C D

DF

E
F

VARIES SEE PLAN

20 7

    ~

SEE PLANS

3' AND VARIES, 

CONCRETE MEDIAN

VARIES

16' AND 

BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

81' AND VARIES

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

FROM PROPOSED) 

(EXISTING ROADWAY ALIGNMENT DIFFERS 

SEE STRUCTURAL PLANS

PEDESTRIAN UNDERPASS

GD D

(LOOKING EAST)

(LOOKING EAST)

REMOVAL

EXISTING E. HAYES DR.

~

11' 11'

SHOULDER 

0' TO 8.8' STRIPED

LOCATION KEY

55

2%

*1

*1

*1

SEE STRUCTURAL PLANS

FOR RETAINING WALL LOCATIONS,

   'PG 64-22' UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. 

   PG 76-22', AND FOR NON-POLYMERIZED THE 'AC TYPE' SHALL BE

3. THE 'AC TYPE' FOR POLYMERIZED HMA MIXES SHALL BE 'SBS/SBR 

2. FOR USE OF RECYCLED MATERIALS, SEE SPECIAL PROVISIONS

  SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

1. THE UNIT WEIGHT TO CALCULATE ALL HMA

HMA MIXTURE REQUIREMENT NOTES:

7.75'

15.5'

STRIPED MEDIAN 

2%2%
2% 2% 2% 2%

PROPOSED E. HAYES DR.
PGL

PATH6291

FOR SLOPE, SEE PROFILE

PATH6291

FOR SLOPE, SEE PROFILE

$SHTXXX

DETAIL - TYPICAL UNDERCUT SECTION

WITH IDENTIFIED UNDERCUTS)

(DETAIL APPLIES TO ALL SUBSEQUENT SECTIONS

MATERIAL, TYPE B, 6"

SUB-BASE GRANULAR 

SHEET

DEPTH AS IDENTIFIED ON 

UNDERCUT LOCATION AND 

OR RESURFACING

LIMITS OF RECONSTRUCTION

ROADWAY WIDENING

1'

STABILIZATION

FOR GROUND

GEOTECHNICAL FABRIC 

SECTION

SECTIONS FOR PAVING

REFER TO TYPICAL

IMPROVEMENT (CY)

AGGREGATE SUBGRADE

UNSUITABLE MATERIALS 

REMOVAL AND DISPOSAL OF

VARIES



DR

DR

MTK

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. RICHARDS DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-94
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAVEMENT WIDENING AND RECONSTRUCTION

PAVEMENT RESURFACING

PAY ITEM DESCRIPTION UNIT

TON

TON

1 3/4"

TON

TON 1"

2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

TON

TON

1 3/4"

TON 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50 TON 1"

2-1/4"

TEMPORARY PAVEMENT

TEMP PAVEMENT (HMA BINDER IL-19 mm) SQ YD

HMA SURFACE COURSE, MIX "D", IL-9.5 , N70 2"SQ YD

PERCENT AIR VOIDS @ Ndes

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

 OVERLAY LIFT THICKNESS

1"

1"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 TON 3.5% @ 80 GYR.1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 3.5% @ 80 GYR.

3.5% @ 80 GYR.POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

EXISTING TYPICAL SECTION

*
*1

2

3*

PROPOSED TYPICAL SECTION

BASE COURSE (CORE DATA NOT AVAILABLE)

SUB BASE (CORE DATA NOT AVAILABLE)

ASPHALT SURFACE (CORE DATA NOT AVAILABLE)

FROM PROPOSED) 

(EXISTING ROADWAY ALIGNMENT DIFFERS 

~

LOCATION KEY

S. RICHARDS DRIVE

S. RICHARDS DRIVE

(LOOKING NORTH)

(LOOKING NORTH)

EXISTING S. RICHARDS DR.

* *12
3*

H A
C D

DE

E

VARIES 41'-312'

10' 10'10.5' 10.5'0' TO 108'

* *4 4

SEE PLANS
VARIES 

SEE PLANS
VARIES 

14
89

SEE PLANS
VARIES 

3

    ~

PROPOSED S. RICHARDS DR.

8'12' 12'

LANE
PARKING

F

20

7
7

17

8 9

1

4

6

2'

3

REMOVAL, SEE PLANS

SEE PLANS

REPUBLIC 

STATUE OF

98

1' (TYP)

14

227

0'-8'

PLANS
VARIES, SEE
PARKING LANE

STA 9022+75.00 TO STA 9023+24.00 RECONSTRUCTION

STA 9019+85.00 TO STA 9022+75.00 RESURFACING

STA 9022+75.00 TO STA 9023+24.00 RECONSTRUCTION

STA 9019+85.00 TO STA 9022+75.00 RESURFACING

DEPTH PAVEMENT REMOVAL AND RECONSTRUCTION.

SEE PLANS FOR LIMITS OF RESURFACING AND FULL

73 6

    ~

1 4

STA 9022+75.00 TO STA 9023+24.00 

RECONSTRUCTION

SEE PLANS
FOR SIDEWALK WIDTH AND LOCATION,  

2%

   'PG 64-22' UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. 

   PG 76-22', AND FOR NON-POLYMERIZED THE 'AC TYPE' SHALL BE

3. THE 'AC TYPE' FOR POLYMERIZED HMA MIXES SHALL BE 'SBS/SBR 

2. FOR USE OF RECYCLED MATERIALS, SEE SPECIAL PROVISIONS

  SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

1. THE UNIT WEIGHT TO CALCULATE ALL HMA

HMA MIXTURE REQUIREMENT NOTES:

2%

PGL

FULL DEPTH REMOVAL ABOVE STA. 9022+75.00 TO STA. 9023.24.00

1.5%

2'

1.5%

SEE DETAIL A

DETAIL A - NEW CURB ADJACENT TO OVERLAY

21

STA 9021+86.00 TO STA 9023+24.00 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. LAKE SHORE DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-95
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAVEMENT WIDENING AND RECONSTRUCTION

PAVEMENT RESURFACING

PAY ITEM DESCRIPTION UNIT

TON

TON

1 3/4"

TON

TON 1"

2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

TON

TON

1 3/4"

TON 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50 TON 1"

2-1/4"

TEMPORARY PAVEMENT

TEMP PAVEMENT (HMA BINDER IL-19 mm) SQ YD

HMA SURFACE COURSE, MIX "D", IL-9.5 , N70 2"SQ YD

PERCENT AIR VOIDS @ Ndes

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

3.5% @ 50 GYR.

3.5% @ 80 GYR.

3.5% @ 50 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

 OVERLAY LIFT THICKNESS

1"

1"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 TON 3.5% @ 80 GYR.1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80 3.5% @ 80 GYR.

3.5% @ 80 GYR.POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX "F", N80

~

~

HMA MIXTURE REQUIREMENT NOTES:

EXISTING TYPICAL SECTION

SOUTH LAKE SHORE DRIVE

PROPOSED TYPICAL SECTION

SOUTH LAKE SHORE DRIVE

 PROPOSED SOUTH LAKE SHORE DRIVE

EXISTING SOUTH LAKE SHORE DRIVE

VARIES 59.5' - 70.4'

10.8'10.8' 0.0' - 10.8'
VARIES

5.4' - 16.2'
VARIES

0' - 11.0'
VARIES

10.8' - 11.1'
VARIES

10.8' - 11.1'
VARIES

10.8' - 12.4'
VARIES

14.0'

14.0'10.8' - 14.8'10.8' - 12.0'10.8' - 12.0'0' - 11.0'
VARIES

0.0' - 13.0'
VARIES

5.5'0.0' - 11.0'
VARIES

11.0'11.0'11.0' - 17.5'

WORK ZONE

VARIES 83.9' - 90.3'

SEE NOTE 4

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

11

13

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

4

5

G

#8 TIE BAR

14

15 COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPREESED)

16

CONCRETE MEDIAN/PARKWAY

H

PARKWAY, SEE LANDSCAPE PLANS

LEGEND:

PROPOSED

TRACK ZONE

CURB ATTACHED TO CONCRETE SIDEWALK

RETAINING WALL, SEE STRUCTURAL PLANS

SUBBASE GRANULAR MATERIAL

P.C. CONCRETE BASE

I

J

K

PORTLAND CEMENT CONCRETE BARRIER WALL

BITUMINOUS BIKE AND PEDESTRIAN PATH

CONCRETE MEDIAN AND BASE

17 CONCRETE MEDIAN AND BASE

18 PORTLAND CEMENT CONCRETE BARRIER WALL

AGGREGATE SUBGRADE IMPROVEMENT, 12"

BITUMINOUS MATERIALS TACK COAT

PORTLAND CEMENT CONCRETE BASE COURSE, 9" (JOINTED)

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, MIX "F", 9.5, N80, 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

NOT USED

NOTES:

HOT-MIX ASPHALT 

D C H A I K I J

14 8

9
*1

7 6 1 2 3 9

*1

18

9
*1

17

9

7

3

6

2

1 9
*1

AND PGL
PROPOSED \

EXISTING 

VARIES
2.5% &

VARIES
2.0% &

VARIES
2.0% &

VARIES

2.0% &
VARIES

2.0% &
VARIES

2.5% &
VARIES

2.5% &

VARIES
2.5% &

VARIES
2.5% &

VARIES
2.0% &

VARIES
2.0% &

VARIES

2.0% &
VARIES

2.0% &

VARIES

2.5% &
VARIES

2.5% &

*2

*2 IDOT DEPRESSED CURB (TYPICAL) FOR B-6.24.

PLACE.

*1 No. 8 DEFORMED TIE BAR (EPOXY COATED), 24" LONG @ 24" (CENTERS) DRILL & GROUT IN 

19 AGGREGATE SUBGRADE IMPROVEMENT, VARIES

19

SEE NOTE 5

5.

4.

3.

2.

1.

SEE ROADWAY PROFILE SHEETS FOR UNDERCUT LIMITS.

SEE CURB DETAIL FOR RIGHT TURN LANE SEPARATION.

SUB-BASE GRANULAR MATERIAL VARIES AT CURB LOCATIONS.

DRILL AND GROUT BARS. UNLESS NOTED OTHERWISE.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR SEPERATELY AS 

COMB. CC&G, AND PCC BASE BID ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LOGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL TO CURB, 

SEE ELECTRICAL PLANS FOR LIGHT POLE LOCATIONS.

1 2 3

12 P.C. CONCRETE PAVED MEDIAN 4"

(LOOKING NORTH)

LOCATION KEY

SUPER ELEVATION:

S.E.: 2.5% S.B. STA. 9905+51 TO STA. 9907+16

S.E.: 2.0% N.B. STA. 9911+42 TO STA. 9915+17

S.E.: 2.5% N.B. STA. 9927+40 TO STA. 9928+43

S.E.: 3.8% S.B. STA. 9935+48 TO STA. 9939+21

S.E.: 2.5% N.B. STA. 9940+92 TO STA. 9949+47

TACK COAT (DURING TEMPORARY STAGING)5.0%

4:1

STA. 9903+98 TO STA. 9906+60 (HAYES DR. INTERSECTION)

STA. 9902+28 TO STA. 9914+20 (SOUTH OF HAYES DR. TO NORTH OF HAYES DR.)

(LOOKING NORTH)

MEDIAN IMPROVEMENT ENDS AT STA. 9908+95.31

STA. 9903+98 TO STA. 9906+60 (HAYES DR. INTERSECTION)

STA. 9902+28 TO STA. 9914+20 (SOUTH OF HAYES DR. TO NORTH OF HAYES DR.)

NOT USED

SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6) [DEPTH VARIES]

BY DISTRICT ONE SPECIAL PROVSIONS

FOR NON-POLYMERIZED HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED 

THE "AC TYPE" FOR POLYMERIZED HMA MIXES SHALL BE "SBS/SBR PG 76-22" AND 

FOR USE OF RECYCLED MATERIALS SEE SPECIAL PROVISIONS

SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

THE UNIT WEIGHT TO CALCULATE ALL HMA

3.

2.

1.

DETAIL - TYPICAL UNDERCUT SECTION

WITH IDENTIFIED UNDERCUTS)

(DETAIL APPLIES TO ALL SUBSEQUENT SECTIONS

IMPROVEMENT, 12"

AGGREGATE SUBGRADE 

THE CROSS SECTIONS

DEPTH AS IDENTIFIED IN 

UNDERCUT LOCATION AND 

OR RESURFACING

LIMITS OF RECONSTRUCTION

ROADWAY WIDENING

1'

STABILIZATION

FOR GROUND

GEOTECHNICAL FABRIC 

SECTION

SECTIONS FOR PAVING

REFER TO TYPICAL

IMPROVEMENT (CY)

AGGREGATE SUBGRADE

UNSUITABLE MATERIALS 

REMOVAL AND DISPOSAL OF

VARIES
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. LAKE SHORE DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-96
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

    

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

11

12

13

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

P.C. CONCRETE PAVED MEDIAN 4"

4

5

G

#8 TIE BAR

14

15 COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPREESED)

16

CONCRETE MEDIAN/PARKWAY

H

PARKWAY, SEE LANDSCAPE PLANS

LEGEND:

PROPOSED

TRACK ZONE

CURB ATTACHED TO CONCRETE SIDEWALK

RETAINING WALL, SEE STRUCTURAL PLANS

SUBBASE GRANULAR MATERIAL

P.C. CONCRETE BASE

I

J

K

PORTLAND CEMENT CONCRETE BARRIER WALL

BITUMINOUS BIKE AND PEDESTRIAN PATH

CONCRETE MEDIAN AND BASE

17 CONCRETE MEDIAN AND BASE

18

AGGREGATE SUBGRADE IMPROVEMENT, 12"

BITUMINOUS MATERIALS TACK COAT

PORTLAND CEMENT CONCRETE BASE COURSE, 9" (JOINTED)
    ~

PROPOSED SOUTH LAKE SHORE DRIVE

EXISTING SOUTH LAKE SHORE DRIVE

    ~

10.8'10.8'10.8'0' - 10.8'
5.4' - 16.2'

VARIES

10.8'10.8'

VARIES 59.5' - 76.4'

0' - 10.8'
VARIES

0' - 11.0'
VARIES

VARIES 70.7' - 92.6'

11.0' 11.0' 11.0' 5.4' - 16.2'
VARIES

10.8' 10.8' 10.8'

EXISTING TYPICAL SECTION

SOUTH LAKE SHORE DRIVE

PROPOSED TYPICAL SECTION

SOUTH LAKE SHORE DRIVE

EMERGENCY PULL OUT
SEE DETAIL FOR

EMERGENCY PULL OUT
SEE DETAIL FOR

EMERGENCY PULL OUT
DETAIL

PROPOSED

EXISTING

*2 IDOT DEPRESSED CURB (TYPICAL) FOR B-6.24.

PLACE.

*1 No. 8 DEFORMED TIE BAR (EPOXY COATED), 24" LONG @ 24" (CENTERS) DRILL & GROUT IN 

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, MIX "F", 9.5, N80, 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

NOT USED

CONSTRUCTION LIMITS

NO ACCESS BEYOND 

GLFR AREA

CONSTRUCTION LIMITS

NO ACCESS BEYOND 

GLFR AREA

CONSTRUCTION LIMITS

NO ACCESS BEYOND 

GLFR AREA

14

D DC H A I K

8

9

7

3

6

2

1 9

D

C

H D

A

H

14 8 9

3

6

2

1

*2 
8

9

7

3

6

2

1

9

NOTES:

HOT-MIX ASPHALT 

AND PGL
PROPOSED \

EXISTING 

VARIES
2.0% &

VARIES
2.0% &

VARIES
2.5% &

VARIES

2.0% &

VARIES

2.0% &

VARIES

2.5% &

VARIES

2.5% &

VARIES
2.0% &

VARIES
2.0% &

VARIES
2.5% & VARIES

2.0% &

VARIES

2.0% &

VARIES

2.5% &

VARIES

2.5% &
VARIES
2.5% &

19

19 AGGREGATE SUBGRADE IMPROVEMENT, VARIES

SEE NOTE 4

1

23

5 RETAINING WALL, SEE STRUCTURAL PLANS

PORTLAND CEMENT CONCRETE BARRIER WALL

LOCATION KEY

(LOOKING NORTH)
SUPER ELEVATION:

S.E.: 2.5% S.B. STA. 9905+51 TO STA. 9907+16

S.E.: 2.0% N.B. STA. 9911+42 TO STA. 9915+17

S.E.: 2.5% N.B. STA. 9927+40 TO STA. 9928+43

S.E.: 3.8% S.B. STA. 9935+48 TO STA. 9939+21

S.E.: 2.5% N.B. STA. 9940+92 TO STA. 9949+47

TACK COAT (DURING TEMPORARY STAGING)

5.0%

4
:1

5.0%

4:1

0'-10.8'

STA. 9932+00 TO STA. 9936+00 (REFER TO 59TH ST. INLET BRIDGE & 59TH ST. UNDERPASS DRAWINGS)

STA. 9914+20 TO STA. 9950+16 (63RD STREET UNDERPASS TO SOUTH OF 57TH DRIVE.)

(LOOKING NORTH)

NOT USED

SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6) [DEPTH VARIES]

SEE NOTE 5

SEE NOTE 5

9.5, N80 1 3/4" USED FOR OVERLAY.

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, MIX "F", 

MATCH SB RESURFACING.

SEE ROADWAY PLANS FOR LIMITS OF SURFACE REMOVAL DEPTH AND HMA MIX TO 

SEE ROADWAY PROFILE SHEETS FOR UNDERCUT LIMITS.

SUB-BASE GRANULAR MATERIAL VARIES AT CURB LOCATIONS.

DRILL AND GROUT BARS. UNLESS NOTED OTHERWISE

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR SEPERATELY AS 

COMB. CC&G, AND PCC BASE BID ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LOGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL TO CURB, 

SEE ELECTRICAL PLANS FOR LIGHT POLE LOCATIONS.

6.

5.

4.

3.

2.

1.

STA. 9933+06 TO STA. 9934+35 (SEE NOTE 6, REFER TO 59TH ST. INLET BRIDGE DRAWINGS)

STA. 9914+20 TO STA. 9950+16 (63RD STREET UNDERPASS TO SOUTH OF 57TH DRIVE.)
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DESIGN:
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

TYPICAL SECTIONS

S. LAKE SHORE DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-97
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

    

~

~

0.0' - 10.8'
VARIES

10.8' 10.8' 10.8'

VARIES 70.3' - 96.2'

6.5' - 9.6'
VARIES

0' - 10.8'
VARIES

12.0' 12.0' 12.0'

PROPOSED SOUTH LAKE SHORE DRIVE

10.8' - 14.4'
VARIES

10.8' - 14.4'
VARIES

10.8' - 14.4'
VARIES

0' - 11.0'
VARIES5.4' - 12.4'

VARIES

EXISTING SOUTH LAKE SHORE DRIVE

VARIES 70.3' - 96.2'

11.4'10.3'0.0' - 12.1'
VARIES

PROPOSED TYPICAL SECTION

SOUTH LAKE SHORE DRIVE

EXISTING TYPICAL SECTION

SOUTH LAKE SHORE DRIVE

NOTE 1

SOUTH OF 57TH DR.

DETAIL

EXISTING

A

B

C

D

E

F

1

2

3

6

7

9

10

11

12

13

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

P.C. CONCRETE PAVED MEDIAN 4"

4

5

ASPHALT 

G

#8 TIE BAR

14

15 COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPREESED)

16

CONCRETE MEDIAN/PARKWAY

H

PARKWAY, SEE LANDSCAPE PLANS

LEGEND:

PROPOSED

TRACK ZONE

CURB ATTACHED TO CONCRETE SIDEWALK

RETAINING WALL, SEE STRUCTURAL PLANS

SUBBASE GRANULAR MATERIAL

P.C. CONCRETE BASE

I

J

K

PORTLAND CEMENT CONCRETE BARRIER WALL

BITUMINOUS BIKE AND PEDESTRIAN PATH

CONCRETE MEDIAN AND BASE

17 CONCRETE MEDIAN AND BASE

18 PORTLAND CEMENT CONCRETE BARRIER WALL

AGGREGATE SUBGRADE IMPROVEMENT, 12"

BITUMINOUS MATERIALS TACK COAT

PORTLAND CEMENT CONCRETE BASE COURSE, 9" (JOINTED)

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, MIX "F", 9.5, N80, 2"

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

NOT USED

D C H A

I

K I

5

9
*1

3 2

7 6

1

*1

9

18 9

17

*1

NOTES:

4.

3.

2.

1.

FOR DETAILS

PROPOSED IMPROVEMTNS FOR SOUTH OF 57TH DR. NOT SHOWN. SEE STRUCTURAL PLANS 

SUB-BASE GRANULAR MATERIAL VARIES AT CURB LOCATIONS.

DRILL AND GROUT BARS. UNLESS NOTED OTHERWISE

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR SEPERATELY AS 

COMB. CC&G, AND PCC BASE BID ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LOGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL TO CURB, 

SEE ELECTRICAL PLANS FOR LIGHT POLE LOCATIONS.

AND PGL
PROPOSED \

EXISTING 

VARIES

2.5% &

VARIES

2.5% &

VARIES

2.5% &

VARIES

2.5% &VARIES

2.5% &
VARIES

2.5% &

VARIES
1.0% &

VARIES
1.0% &

VARIES

2.5% &

VARIES

2.5% &

VARIES

2.5% &
VARIES

2.5% &
VARIES

2.5% &

VARIES

2.5% &
VARIES

2.5% &

19 AGGREGATE SUBGRADE IMPROVEMENT, VARIES

*3

*3 FULL DEPTH CONCRETE NORTH OF STA. 9949+45.

*2 IDOT DEPRESSED CURB (TYPICAL) FOR B-6.24.

PLACE.

*1 No. 8 DEFORMED TIE BAR (EPOXY COATED), 24" LONG @ 24" (CENTERS) DRILL & GROUT IN 

8 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

(LOOKING NORTH)

LOCATION KEY

SUPER ELEVATION:

S.E.: 2.5% S.B. STA. 9905+51 TO STA. 9907+16

S.E.: 2.0% N.B. STA. 9911+42 TO STA. 9915+17

S.E.: 2.5% N.B. STA. 9927+40 TO STA. 9928+43

S.E.: 3.8% S.B. STA. 9935+48 TO STA. 9939+21

S.E.: 2.5% N.B. STA. 9940+92 TO STA. 9949+47

TACK COAT (DURING TEMPORARY STAGING)

STA. 9949+75 TO STA. 9951+90 (57TH DR. INTERSECTION)

STA. 9947+50 TO STA. 9954+72

(LOOKING NORTH)

STA. 9949+75 TO STA. 9951+90 (57TH DR. INTERSECTION)

STA. 9947+50 TO STA. 9954+72

NOT USED

SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6) [DEPTH VARIES]
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

EXISTING AND PROPOSED 

PATH TYPICAL SECTIONS

OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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TOTAL

SHEETS

SHEET

NO.

GEN-98
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

EXISTING

A

B

C

D

E

F

1

2

3

6

7

8

9

10

14

15

16

COMBINATION CONCRETE CURB AND GUTTER

P.C. CONCRETE SIDEWALK

EXISTING PARKWAY/LANDSCAPING

SUB-BASE GRANULAR MATERIAL, TYPE B, 6"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12

4

5

G

17

18

COMBINATION CONCRETE CURB AND GUTTER B-V.12 (DEPRESSED)

19

20

DRILL AND GROUT BARS (AT 30" CENTERS)

H

LEGEND:

PROPOSED

CURB ATTACHED TO CONCRETE SIDEWALK

SUB-BASE GRANULAR MATERIAL

P.C. CONCRETE BASE 

CONCRETE/LANDSCAPE MEDIAN

#5 TIE BAR

NOTES:

PORTLAND CEMENT CONCRETE BASE COURSE, 10"

RETAINING WALL AND MOMENT SLAB, SEE STRUCTURAL PLANS

TRAIN TRACK ZONE

HOT-MIX ASPHALT

PRIME COAT (DURING TEMPORARY STAGING)

BITUMINOUS MATERIALS (TACK COAT)

WORK BY OTHERS

21

HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 13"

22

SUB-BASE GRANULAR MATERIAL, VARIES

11

12

13

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN

PORTLAND CEMENT CONCRETE SIDEWALK, 5 IN, CPD 

POROUS GRANULAR EMBANKMENT

4" SUB-BASE GRANULAR MATERIAL, TYPE B (CA-6)

C-144

TO WORK BY OTHERS USING NATIVE MATERIALS.

CONTRACTOR TO BACKFILL AND COMPACT BEHIND PROPOSED CURB ADJACENT 

PAVING SECTION ON SHEET

SEE ROADWAY PLANS FOR LOCATION OF PROPOSED BUS PADS. REFER TO 

VARIABLE DEPTH.

ALL HMA MILLING TO BE PAID AS HOT-MIX ASPHALT SURFACE REMOVAL, 

SEPARATELY AS DRILL AND GROUT BARS, UNLESS OTHERWISE NOTED.

EXISTING PCC BASE IS REQUIRED; THEN THEY SHALL BE PAID FOR 

TO CURB AND COMB. CC&G ITEMS UNLESS DRILLING AND GROUTING INTO 

TIE BARS AT CURBLINE AND LONGITUDINAL PAVEMENT JOINTS ARE INCIDENTAL 

IS DEEMED UNSTABLE TO SUPPORT THE PROPOSED CONSTRUCTION.

THE COMMISSIONER UNDER SUB-BASES AND STRUCTURES WHERE THE SUBGRADE 

AGGREGATE SUBGRADE IMPROVEMENT SHALL BE USED AT THE DISCRETION OF 

SEE LANDSCAPE PLANS FOR TREE PIT AND PLANTER LOCATIONS.

INDICATED ON THE PLANS.

TYPICAL ROADWAY CROSS SLOPE VARIES BETWEEN 1.4% AND 3.6% AS 

LESS.

THE REMAINING WIDTH OF SIDEWALK MAY HAVE A CROSS SLOPE OF 1:24 OR 

/ DRIVEWAY / ALLEY WIDTH MUST HAVE A CROSS SLOPE OF 1:64 OR LESS. 

TYPICALLY AT LEAST 6' (PREFERRED) / 4' (MINIMUM) OF PROPOSED SIDEWALK 

8.

7.

6.

5.

4.

3.

2.

1.

PARKWAY, SEE CIVIL DETAILS

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50, 1"

MIX "F", N80, 1 3/4"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50, 1 1/2"

HOT-MIX ASPHALT BINDER COURSE IL-9.5, N50, 3 1/2"

LOCATION KEY

7

1:
4
 

M
A
X1:4

 
M

A
X 1.5% 1.5%

20

F

14

F

14

7

1.5% 1.5%

20 9

*

*1

2

*1

*1 *2

*2

(SEE SIDEWALK SECTIONS SHEET FOR DETAILS)

FOR HEAVY DUTY PATH (AT VEHICLE ENTRANCE)

8" SUBBASE GRANULAR MATERIAL (TYPE B)

(SEE SIDEWALK SECTIONS SHEET FOR DETAILS)

FOR HEAVY DUTY PATH (AT VEHICLE ENTRANCE)

8" PORTLAND CEMENT CONCRETE OR ASPHALT PAVEMENT 

7

1.5% 1.5%

22

*1 *2

21

~ PATH

~ PATH ~ PATH
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STA 300+00.00 TO STA 301+42.84
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15'

7.5' 7.5'

STA 402+46.41 TO STA 403+10.85

PATH CW

STA 101+34.94 TO STA 105+81.82

PATH HN

STA 517+78.73 TO STA 521+79.20

PATH CE

STA 400+00.00 TO STA 402+46.41

PATH CW

STA 105+81.82 TO STA 109+87.05

PATH HN
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STA 600+00.00 TO STA 608+04.97

PATH HS

STA 523+63.09 TO STA 526+59.69

PATH CE
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PROPOSED TYPICAL SECTION

STA 716+86.60 TO STA 721+04.00

PATH LW

32'

16' 16'

STA 800+04.44 TO STA 803+68.50

PATH HE

STA 721+04.00 TO STA 723+10.68

STA 714+43.54 TO STA 716+86.60

PATH LW

STA 202+00.14 TO STA 204+53.84

PATH SS

STA 900+05.08 TO STA 901+71.01

PATH HW

STA 521+79.20 TO STA 523+63.09

PATH CE

7

1.5% 1.5%

20

VARIES

VARIES VARIES

9

*1 *2

~ PATH

PROPOSED TYPICAL SECTION

STA 301+42.84 TO STA 305+92.09

PATH SE
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4
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A
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14

1:4
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A
X

F

14

12'

6' 6'

12'

6' 6'

24'

12' 12'

15'-30'

7.5'-15' 7.5'-15'

STA 305+92.09 TO STA 314+13.78

PATH SE

STA 204+53.84 TO STA 206+35.35

PATH SS

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAY ITEM DESCRIPTION UNIT

TON

TON

1 1/2"

PERCENT AIR VOIDS @ Ndes

4% @ 50 GYR.

PARK DISTRICT PATHS

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N50

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N50 4% @ 50 GYR.

LIFT THICKNESS

3 1/2"
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TOTAL

SHEETS

SHEET

NO.

MOT-1
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

MAINTENANCE OF TRAFFIC GENERAL NOTES

CONSTRUCTION GENERAL NOTES

2

TEMPORARY TAPER LENGTHS

L =
WS

60

WHERE:

S = NORMAL POSTED SPEED IN MPH

W = WIDTH OF OFFSET IN FEET

PRIOR TO COMMENCEMENT OF ANY CONSTRUCTION ACTIVITY WITHIN PARK LIMITS.

CONTRACTOR SHALL OBTAIN CONSTRUCTION ACCESS PERMIT FROM CHICAGO PARK DISTRICT 

ADVANCE OF BEGINNING WORK.

FOR ARTERIALS AT KALPANA.KANNAN-HOSADURGA@ILLINOIS.GOV AT LEAST 72 HOURS IN 

THE CONTRACTOR SHALL CONTACT THE IDOT DISTRICT ONE TRAFFIC CONTROL SUPERVISOR 

DETAILS. ALL COST SHALL BE INCLUDED IN THE COST OF THE RELATED WORK PAY ITEM.

BE RESPONSIBLE FOR ALL METHODS AND PROCEDURES NECESSARY TO ACHIEVE THE PLAN 

THE COMMISSIONER FOR APPROVAL PRIOR TO STARTING ANY WORK. THE CONTRACTOR SHALL 

CALCULATIONS, PROCEDURE, AND SEQUENCES OF THE PROPOSED CONSTRUCTION WORK TO 

THE EXECUTION OF THIS CONTRACT. THE CONTRACTOR SHALL SUBMIT DETAILED DRAWINGS, 

SEQUENCE AND OPERATIONS AND AS A GUIDE FOR THE SAFE DIVERSION OF TRAFFIC DURING 

STAGING PROCEDURES SHOWN IN THE PLANS ARE A SUGGESTED METHOD OR CONSTRUCTION 

ITEM FOR DEBRIS CONTAINMENT STRUCTURE.

CHICAGO SATISFACTION. ALL COST RELATED TO THIS WORK SHALL BE INCIDENTAL TO PAY 

REMOVE IT FROM THE RIVER AT HIS/ HER EXPENSE AND TO THE COAST GUARD AND CITY OF 

INTO WATERWAYS. IF ANY DEBRIS FALLS INTO THE WATERWAY, THE CONTRACTOR SHALL 

SHALL IMPLEMENT PROTECTIVE MEASURES SO AS TO PREVENT ANY DEBRIS FROM FALLING 

ACCORDANCE TO THE COAST GUARD AND CITY OF CHICAGO REGULATIONS. THE CONTRACTOR 

MATERIAL SHALL BE DISCHARGED INTO THE WATERWAY AROUND THE PROJECT SITE IN 

PERFORMING THE SPECIFIED WORK SHALL BE REMOVED FROM THE PROJECT SITE. NO 

ALL DEBRIS RESULTING FROM THE REMOVAL OF THE EXISTING STRUCTURE OR CREATED WHILE 

630-732-1984. CDOT FORCES WILL PERFORM THE REMOVAL.

MR. GANI WILLIAMS (CDOT) AT 312-907-0061 OR 312-747-2224 OR MS. JENNIFER ESPER AT 

FOR ALL IMPACT ATTENUATORS TO BE SALVAGED, THE CONTRACTOR SHALL COORDINATE WITH 

MUST BE COMPLETED OFF-SITE OR DURING DAYTIME HOURS.

OTHERWISE APPROVED BY THE COMMISSIONER. ALL PROCESSING OF CONCRETE FOR REMOVAL 

DEMOLITION ACTIVITIES DURING EVENING HOURS IS RESTRICTED DUE TO NOISE UNLESS 

TYPE SELECTED SHALL BE PAID FOR AS TEMPORARY PAVEMENT.

SHALL SUBMIT PAVEMENT DESIGN TO THE COMMISSIONER FOR APPROVAL. EITHER PAVEMENT 

THE CONTRACTOR CHOOSES TO USE THE FULL-DEPTH HOT-MIX ASPHALT, THE CONTRACTOR 

PORTLAND CEMENT CONCRETE PAVEMENT, 8" OR FULL-DEPTH HOT-MIX ASPHALT PAVEMENT. IF 

TEMPORARY PAVEMENT NECESSARY DURING CONSTRUCTION OPERATIONS IS TO BE EITHER 

TRAFFIC CONTROL AND PROTECTION.

WHEN NOT APPLICABLE. THIS WORK SHALL BE CONSIDERED INCIDENTAL TO PAY ITEM FOR 

WHENEVER FLAGGERS ARE PRESENT. THESE SIGNS MUST BE COVERED AND/ OR REMOVED 

GARMENTS MUST BE WORN ON THE JOB SITE. "FLAGGER" WARNING SIGNS MUST BE IN PLACE 

WORKING. PROPER STOP/ SLOW PADDLES MUST BE UTILIZED AND ALL REQUIRED SAFETY 

FLAGGERS MUST BE CERTIFIED AND CARRY THEIR CERTIFICATION CARD ON THEM WHEN 

TRAFFIC CONTROL AND PROTECTION.

FOR NIGHT OPERATIONS. THIS WORK SHALL BE CONSIDERED INCIDENTAL TO PAY ITEM FOR 

WEARING A GARMENT THAT MEETS ANSI CLASS 2 REQUIREMENTS, OR CLASS 3 REQUIREMENTS 

ALL PERSONNEL WORKING OUTSIDE A VEHICLE WITHIN THE PUBLIC RIGHT-OF-WAY MUST BE 

WITHIN THE DETAILED SPECIAL PROVISIONS.

BE CONSIDERED INCIDENTAL TO THE CONTRACT. A LIST OF UTILITY CONTACTS IS LOCATED 

CONSTRUCTION SCHEDULE APPROVED BY THE CITY OF CHICAGO, THE EFFORT OF WHICH WILL 

RESPONSIBILITY TO CONTACT AFFECTED UTILITIES AND COORDINATE WORK WITHIN THE 

PROCEED IN CONCERT WITH CONSTRUCTION OPERATIONS. IT IS THE CONTRACTOR'S 

GENERALLY BE CONDUCTED PRIOR TO ROADWAY WORK, BUT CERTAIN ITEMS WILL NEED TO 

CONTRACTORS FOR ADJUSTMENTS, SUPPORTS, AND RELOCATION. UTILITY WORK WILL 

THE CONTRACTOR MUST COORDINATE WORK WITH PRIVATE UTILITY COMPANIES AND THEIR 

FACILITIES WITHIN THE CONSTRUCTION ZONE.

MAINTAIN ACCESS TO FIRE HYDRANTS, BUILDING STANDPIPES AND OTHER EMERGENCY 

OR PCC PAVEMENT CAN BE PLACED, AT WHICH TIME STRUCTURES WILL BE ADJUSTED.

OUT AND LEFT AT EXISTING PAVEMENT ELEVATION UNTIL HOT-MIX ASPHALT BINDER COURSE 

DURING STAGED CONSTRUCTION, DRAINAGE STRUCTURES TO BE ADJUSTED MAY BE BOXED 

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

STOPS.

CONSTRUCTION STAGING THAT WILL EFFECT THE OPERATIONS OF THE CTA BUSES AND BUS 

OF 2 WEEKS PRIOR TO ANY SHIFT IN THE MAINTENANCE OF TRAFFIC OR CHANGE IN 

THE CONTRACTOR SHALL COORDINATE WITH THE CHICAGO TRANSIT AUTHORITY (CTA) A MINIMUM 

MAINTAINED FOR BOTH VEHICULAR AND PEDESTRIAN TRAFFIC, UNLESS DETOURS ARE NOTED.

THE CONTRACTOR SHALL USE STAGED CONSTRUCTION TO ENSURE ACCESS TO CROSS STREETS IS 

SIGNALIZED INTERSECTIONS THROUGHOUT CONSTRUCTION.

THE CONTRACTOR SHALL MAINTAIN EXISTING AND/ OR TEMPORARY TRAFFIC SIGNALS AT ALL 

WITHIN 48 HOURS OF SIDEWALK CLOSURE.

RESIDENCES, AND DRIVEWAYS AT ALL TIMES. SIDEWALK REPLACEMENT SHALL BE COMPLETED 

DETOURED PER IDOT STANDARD 701801. ACCESS MUST BE MAINTAINED TO PRIVATE DOORWAYS, 

SIDEWALK CLOSURE MAY BE PERMITTED AS DIRECTED BY THE COMMISSIONER, WITH PEDESTRIANS 

REMOVAL.

TEMPORARY TAPE PAVEMENT MARKINGS SHALL BE PAID FOR AS SHORT TERM PAVEMENT MARKING 

PERMANENT SHALL BE PAID AS PAVEMENT MARKING REMOVAL - GRINDING. REMOVAL OF 

TEMPORARY PAINTED PAVEMENT MARKINGS TO BE REMOVED FROM SURFACES WHICH ARE NOT 

DISTURBED SHALL BE PAID AS PAVEMENT MARKING REMOVAL - WATER BLASTING. EXISTING AND 

PAVEMENT MARKINGS TO BE REMOVED FROM PAVEMENT SURFACES WHICH ARE NOT TO BE 

CONTRACTOR SHALL REMOVE ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS. EXISTING 

CONFLICT WITH THE TRAFFIC CONTROL PLAN. BETWEEN CONSTRUCTION STAGES, THE 

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE ALL EXISTING PAVEMENT MARKINGS WHICH 

NECESSARY AT THE DISCRETION OF THE COMMISSIONER. 

CONSTRUCTION ACTIVITIES, THE CONTRACTOR SHALL PLACE A "TEMPORARY RAMP" WHERE 

PROTECTION. WHERE PAVEMENT IS UNEVEN WITHIN ADA COMPLIANT ROUTES DUE TO 

PROPERTY ACCESS. THIS WORK SHALL BE INCLUDED IN THE PAY ITEM TRAFFIC CONTROL AND 

WIDTH OF 6-FT (RECOMMENDED), 4-FT (MINIMUM)) THROUGH WORK ZONES TO MAINTAIN 

THE CONTRACTOR IS ALSO REQUIRED TO PROVIDE AN ADA COMPLIANT WALKING PATH (WITH A 

STREET AT ALL TIMES. 

THE CONTRACTOR IS REQUIRED TO MAINTAIN THE PEDESTRIAN ROUTE ON ONE SIDE OF THE 

WITH MULTIPLE ENTRANCES SHALL ONLY HAVE ONE ENTRANCE CLOSED AT A TIME.

SIGNS SHALL BE INCLUDED IN THE PAY ITEM TRAFFIC CONTROL AND PROTECTION. PROPERTIES 

BE CLOSED TEMPORARILY FOR CONSTRUCTION OF THE DRIVEWAY APRON. THE COST OF THESE 

WHEN DIRECTED BY THE COMMISSIONER TO PROVIDE GUIDANCE SIGNS WHEN A DRIVEWAY MUST 

IMPROVEMENTS IN FRONT OF ENTRANCES. "TEMPORARY INFORMATION SIGNING" SHALL BE USED 

ACCESS TO PROPERTIES SHALL BE MAINTAINED AT ALL TIMES BY STAGE CONSTRUCTING THE 

SPECIFIED.

PLACEMENT. THIS WORK SHALL BE PAID FOR AS PAVEMENT MARKING TAPE, TY IV OF THE SIZE 

RESURFACING LIMITS AND ON FINISHED PAVEMENT PRIOR TO FINAL PAVEMENT MARKING 

PAVEMENT MARKING TAPE, TY IV SHALL BE USED ON ALL SURFACES OUTSIDE OF THE 

THESE SIGNS SHALL BE INCLUDED IN THE PAY ITEM TRAFFIC CONTROL AND PROTECTION.

THROUGHOUT CONSTRUCTION TO THE SATISFACTION OF THE COMMISSIONER. THE COST OF 

THE CONTRACTOR SHALL ERECT TEMPORARY STREET NAME SIGNS ON METAL POSTS 

COMPLETED.

ADVANCE OF THE WORK ZONE. SIGNS SHALL REMAIN IN PLACE UNTIL PAVING OPERATIONS ARE 

AND PROTECTION. SIGNS ARE TO BE LOCATED ON SUBJECT ROADWAYS AND ALL SIDE STREETS IN 

PRIMING. THE COST OF THESE SIGNS SHALL BE INCLUDED IN THE PAY ITEM TRAFFIC CONTROL 

"FRESH OIL" SIGNS (W21-24848) WITH DATE SIGNS SHALL BE ERECTED 48 HOURS PRIOR TO 

REFERENCE DETAILED SPECIFICATIONS FOR TRAFFIC CONTROL & PROTECTION REQUIREMENTS.

MARKING, THE FACE OF DRUM IS MEASURED 1' FROM THE CENTER OF PAVEMENT MARKING.

CURB/ CENTER OF PAVEMENT MARKING. WHEN DRUMS ARE SHOWN ADJACENT TO PAVEMENT 

ALL TRAVEL LANE DIMENSIONS ARE FROM THE CENTER OF PAVEMENT MARKING TO THE FACE OF 

BE INCIDENTAL TO TRAFFIC CONTROL AND PROTECTION.

MUST BE RELOCATED BY THE CONTRACTOR AS DIRECTED BY THE COMMISSIONER. THE COST WILL 

REGULATORY, WARNING, AND GUIDE SIGNS CONFLICTING WITH THE PROPOSED IMPROVEMENT 

FOR CONSTRUCTION IN THE PUBLIC WAY FIGURE 4.4.3B, OR AS DIRECTED BY THE COMMISSIONER.

DROP-OFF HEIGHT AND OFFSET REQUIRE SHIELDING BASED PER CDOT RULES AND REGULATIONS 

TEMPORARY CONCRETE BARRIER SHALL BE USED IN ALL LOCATIONS WHERE TEMPORARY 

OR AS DIRECTED BY THE COMMISSIONER.

BARRICADES AND TEMPORARY CHAIN LINK FENCE WILL BE USED AS SHOWN ON THE DRAWINGS 

WORKING HOURS IN ACCORDANCE WITH ADA AND APPLICABLE CODE REQUIREMENTS.

AUTHORITIES AND PROVIDE FULL ACCESS TO BUSINESSES OR PROPERTIES DURING THEIR NORMAL 

VERIFY LOCATION OF ALL BUILDING ACCESS, COORDINATE WITH BUILDING OWNERS AND LOCAL 

OF CHICAGO STANDARDS.

SIZE, NUMBER, AND DURATION OF MOUNTING. ALL SIGN INSTALLATIONS MUST CONFORM TO CITY 

DEVICES AND MUST MEET THE APPROVAL OF THE CITY OF CHICAGO REGARDING LOCATION, TYPE, 

ALL TRAFFIC SIGNS MUST CONFORM TO THE ILLINOIS MANUAL ON UNIFORM TRAFFIC CONTROL 

BOXES TO BE REMOVED OR RELOCATED.

CONSTRUCTION TO CONFIRM THE COUNT OF STREET SIGNS, PARKING METERS, AND PAY-TO-PARK 

THE CONTRACTOR MUST WALK THROUGH THE PROJECT WITH THE COMMISSIONER BEFORE 

COMMUNICATIONS (OEMC) AT LEAST 72 HOURS BEFORE COMMENCING CONSTRUCTION.

TIMES. NOTIFY CDOT AND THE CITY OF CHICAGO OFFICE OF EMERGENCY MANAGEMENT AND 

PLANS AND PROHIBIT PARKING WITHIN FIFTY (50) FEET OF THE CONSTRUCTION AREA AT ALL 

THE CONTRACTOR MUST MAINTAIN TRAFFIC ON ALL STREETS EXCEPT WHERE NOTED ON THE 

LEAST ONE DRIVEWAY OPEN AT ALL TIMES.

PARKING LOTS. PARKING LOTS WITH MORE THAN ONE DRIVEWAY MUST BE STAGED TO KEEP AT 

PROVIDE CONTINUOUS TEMPORARY ACCESS TO ALL SIDE STREETS, ALLEYS, DRIVEWAYS, AND 

21.

20.

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

25.

24.

23.

22.
MINIMUM TEMPORARY TAPER LENGTHS SHALL BE PER THE FORMULA BELOW:

WIDTH MINUS 18". 

MEASURED FROM OUTSIDE BARRIER TO INSIDE BARRIER. SIGNED WIDTH SHALL BE MEASURED 

WHEREVER TEMPORARY ROADWAY WIDTH (ALL ADJACENT LANES) IS LESS THAN 16', 

LIMITED WIDTH SIGN (W12-I102) SHALL BE USED AT LOCATIONS SHOWN ON PLANS AND 

IN SUBSEQUENT STAGES. 

WHICH IS TO REMAIN AFTER THE WIDENING OCCURS AND UNTIL S. CORNELL DR. IS VACATED 

STAGE SIA-3 PLANS DESCRIBE AN INTERIM CONFIGURATION OF THIS SEGMENT OF ROADWAY 

WIDENED IN STAGE SIA-2 TO ALLOW FOR AN ADDITIONAL EASTBOUND LANE. PROPOSED MOT 

CONTRACT. AS DESCRIBED IN THESE PLANS, THIS SEGMENT OF ROADWAY IS PROPOSED TO BE 

TRAVEL TO TWO-WAY TRAVEL AS PART OF OPC WORK PRIOR TO CONSTRUCTION IN THIS 

THE NORTH LEG OF MIDWAY PLAISANCE IS TO BE CONVERTED FROM WESTBOUND-ONLY 

FACILITIES DURING CONSTRUCTION ACTIVITIES.

REFER TO PEDESTRIAN DETOUR PLANS AND PATH ACCESS DETAILS FOR ACCESS TO THESE 

- JACKSON PARK TENNIS COURTS AND SOCCER FIELD

- JACKSON PARK PARKING LOTS

  63RD ST BEACH

- HAYES DRIVE PARKING LOT AND PEDESTRIAN ACCESS TO 

- JACKSON PARK GOLF COURSE

- ALL ACTIVE CTA BUS STOPS

- MUSEUM OF SCIENCE AND INDUSTRY

- RESIDENCES 5800-6500 S. STONY ISLAND AVE.

- JACKSON PARK E. 62ND ST. PARK ENTRANCE

- SOUTH SIDE YMCA

- HYDE PARK ACADEMY HIGH SCHOOL

- JACKSON PARK FIELD HOUSE

FOLLOWING FACILITIES AT ALL TIMES:

PEDESTRIAN ACCESS PATHS THROUGH THE WORK ZONE SHALL BE PROVIDED TO THE 

NOTED.

CONSTRUCTION SIGNS FOR SUBSTAGES (e.g STAGE 1.1, 1.2, 2.1, 2.2 ETC), UNLESS OTHERWISE 

THE CONTRACTOR WILL KEEP MAIN STAGE PAVEMENT MARKINGS AND ADVANCE 
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TOTAL

SHEETS

SHEET

NO.

MOT-2
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

64TH ST. AND E. 61ST ST.

CONSTRUCT MEDIANS ON S. STONY ISLAND AVE. ACROSS FULL INTERSECTIONS WITH E. 

WITH E. 63RD ST., EB MIDWAY PLAISANCE AND WB MIDWAY PLAISANCE.

CONSTRUCT MEDIANS ON S. STONY ISLAND AVE. WITHIN SOUTH HALF OF INTERSECTIONS 

CONSTRUCT MEDIAN ON S. CORNELL DR. NORTH OF MIDWAY PLAISANCE.

E. 63RD ST. AND E. 59TH ST.

CONSTRUCT MEDIAN ON S. STONY ISLAND AVE. WITHIN NORTH HALF OF INTERSECTIONS WITH 

STAGE SIA-2.1 - INTERSECTION IMPROVEMENTS (PART 1)

STAGE SIA-2.2 - INTERSECTION IMPROVEMENTS (PART 2)

STAGE SIA-3 - SB STONY ISLAND AVE. RECONSTRUCTION

STAGE SIA-3.1 - INTERSECTION IMPROVEMENTS (PART 1)

STAGE SIA-3.2 - INTERSECTION IMPROVEMENTS (PART 2)

STAGE SIA-4 - STONY ISLAND AVE. MEDIAN RECONSTRUCTION

SIA-2.1-C.2

SIA-2.1-C.1 

SIA-2.1-T.3

SIA-2.1-T.2

SIA-2.1-T.1

SIA-2.2-C.2

SIA-2.2-C.1 

SIA-2.2-T.3

SIA-2.2-T.2

SIA-2.2-T.1

SIA-3.1-C.2

SIA-3.1-C.1 

SIA-3.1-T.4

SIA-3.1-T.3

SIA-3.1-T.2

SIA-3.1-T.1

SIA-3.2-C.2

SIA-3.2-C.1 

SIA-3.2-T.4

SIA-3.2-T.3

SIA-3.2-T.2

SIA-3.2-T.1

SIA-4.1-C.2

SIA-4.1-C.1 

SIA-4.1-T.4

SIA-4.1-T.3

SIA-4.1-T.2

SIA-4.1-T.1

SIA-4.2-C.2

SIA-4.2-C.1 

SIA-4.2-T.4

SIA-4.2-T.3

SIA-4.2-T.2

SIA-4.2-T.1

CONSTRUCTION

TRAFFIC

SIA PRE-STAGE - TEMPORARY PAVEMENT

SIA-PS-T.1

CONSTRUCTION

TRAFFIC

STAGE SIA (S. STONY ISLAND AVE. AND ADJACENT ROADWAY IMPROVEMENTS)

PROVIDE DETOURS FOR LEFT TURN MOVEMENT AT S. STONY ISLAND AVENUE AND E. 65TH ST.  

CLOSURES.

CTA BUS ROUTES WILL REMAIN IN SERVICE. CONTRACTOR TO COORDINATE DURING LANE 

NO PUBLIC PARKING ALLOWED WITHIN WORK ZONE AND 50' OF WORK ZONE LIMITS.

TO BE OPEN TO TRAFFIC DURING PEAK PERIODS.

PLAISANCE. DETOURS ALLOWED FOR WATER MAIN WORK DURING OFF-PEAK HOURS. ALL LANES 

MAINTAIN 2 LANES OF TRAFFIC IN EACH DIRECTION ON E. 63RD ST. AND WB MIDWAY 

E. 65TH PL. AND E. 65TH ST.

CLOSE 2 INSIDE LANES IN THE SOUTHBOUND DIRECTION OF S. STONY ISLAND AVE. BETWEEN 

WITH A LEFT TURN LANE AT INTERSECTION WITH E. 63RD ST. 

MAINTAIN 1 LANE OF TRAFFIC IN THE NORTHBOUND DIRECTION OF S. STONY ISLAND AVE., 
STAGE SIA-4.1 - INTERSECTION MEDIAN IMPROVEMENTS (PART 1)

STAGE SIA-4.2 - INTERSECTION MEDIAN IMPROVEMENTS (PART 2)

CONSTRUCTION

TRAFFIC

SIA-5-C.1 

DETOUR LEFT TURNS TO AND FROM S. STONY ISLAND AVE. AND E. 61ST ST.

NEAR INTERSECTION WITH S. STONY ISLAND AVE.

SHIFT TRAFFIC TO NORTH SIDE OF E. 63RD ST. AND NORTH SIDE OF WB MIDWAY PLAISANCE 

DETOUR LEFT TURNS TO AND FROM S. STONY ISLAND AVE. AND E. 64TH ST.

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE SIA-4 EXCEPT AS DESIGNATED ON THE 

SIA-5-T.1

STAGE SIA-2 - NB STONY ISLAND AVE. WIDENING AND RECONSTRUCTION

SIA-2-C.2

SIA-2-C.1 

SIA-2-T.5

SIA-2-T.4

SIA-2-T.3

SIA-2-T.2

SIA-2-T.1

STAGE SIA-1 - STONY ISLAND AVE. WATER MAIN INSTALLATION

SIA-1-C.1 

SIA-1-T.6

SIA-1-T.5

SIA-1-T.4

SIA-1-T.3

SIA-1-T.2

SIA-1-T.1 SIA-3-C.1 

SIA-4-C.1 

SIA-4-T.7

SIA-4-T.6

SIA-4-T.5

SIA-4-T.4

SIA-4-T.3

SIA-4-T.2

SIA-4-T.1

PROVIDE DETOURS FOR LEFT TURN MOVEMENT AT S. STONY ISLAND AVENUE AND E. 65TH ST.  

CLOSURES.

CTA BUS ROUTES WILL REMAIN IN SERVICE. CONTRACTOR TO COORDINATE DURING LANE 

NO PUBLIC PARKING ALLOWED WITHIN WORK ZONE AND 50' OF WORK ZONE LIMITS.

TURN LANES AT STONY ISLAND AVE. AND CORNELL DR. 

MAINTAIN 1 LANES OF TRAFFIC IN EACH DIRECTION ON WB MIDWAY PLAISANCE WITH LEFT 

FOR LEFT TURNING MOVEMENTS AS SHOWN ON MOT PLANS.A CENTER LANE

MAINTAIN 1 LANE OF TRAFFIC IN EACH DIRECTION ON WEST SIDE OF STONY ISLAND AVE WITH 

LANE CLOSURES.

CTA BUS ROUTES WILL REMAIN IN SERVICE. CONTRACTOR TO COORDINATE DURING ROAD & 

NO PUBLIC PARKING ALLOWED WITHIN WORK ZONE AND 50' OF WORK ZONE LIMITS.

DETOUR LEFT TURNS FROM NB S. STONY ISLAND AVE. TO WB MIDWAY PLAISANCE.

DETOUR LEFT TURNS FROM NB S. STONY ISLAND AVE. TO WB E. 60TH ST.

DETOUR LEFT TURNS TO AND FROM S. STONY ISLAND AVE. AND E. 62ND ST.

DETOUR LEFT TURNS TO AND FROM S. STONY ISLAND AVE. AND E. 65TH ST.

ISLAND AVE AS SHOWN ON MOT PLANS.

MAINTAIN TWO LANES OF TRAFFIC IN EACH DIRECTION AND TURNING LANES  ON STONY 

SIA-3-T.5

SIA-3-T.4

SIA-3-T.3

SIA-3-T.2

SIA-3-T.1

ACROSS THOSE INTERSECTIONS.

PROVIDE TEMPORARY DETOURS OF E. 59TH ST. AND E. 60TH ST. WHEN WORK IS PERFORMED 

BETWEEN STAGES AND UNTIL S. CORNELL DR. IS VACATED IN SUBSEQUENT STAGES.  

ALLOW FOR TWO-WAY TRAFFIC ON WIDENED ROADWAY. THIS CONDITION TO BE USED 

INSTALL INTERIM CONDITIONS PAVEMENT MARKING ON NORTH LEG OF MIDWAY PLAISANCE TO 

CLOSURES.

CTA BUS ROUTES WILL REMAIN IN SERVICE.  CONTRACTOR TO COORDINATE DURING LANE 

NO PUBLIC PARKING ALLOWED WITHIN WORK ZONE AND 50' OF WORK ZONE LIMITS.

LANE FOR LEFT TURNING MOVEMENTS.

MAINTAIN 1 LANE OF TRAFFIC IN EACH DIRECTION ON STONY ISLAND AVE WITH A CENTER 

MIDWAY PLAISANCE, AND E. 59TH ST.

64TH ST., E. 63RD ST., E. 62ND ST., E. 61ST ST., E. 60TH ST., EB MIDWAY PLAISANCE, WB 

RELOCATE CDWM 36" WATER MAIN ALONG S. STONY ISLAND AVE FROM E. 65TH ST. TO  E. 

WIDEN NB. S. STONY ISLAND AVE. WITHIN SOUTH HALF OF INTERSECTION WITH E. 63RD ST.

AVE.

WIDEN WB MIDWAY PLAISANCE WITHIN SOUTH HALF OF INTERSECTION WITH STONY ISLAND 

WIDEN NB. S. STONY ISLAND AVE. WITHIN NORTH HALF OF INTERSECTION WITH E. 63RD ST.

AVE.

WIDEN WB MIDWAY PLAISANCE WITHIN NORTH HALF OF INTERSECTION WITH S. STONY ISLAND 

PLAISANCE.

CONSTRUCT SB LANES OF S. STONY ISLAND AVE. WITHIN SOUTH HALF OF EB MIDWAY 

63RD ST., E, 62ND ST., AND WB MIDWAY PLAISANCE.

CONSTRUCT SB LANES OF S. STONY ISLAND AVE. WITHIN NORTH HALVES OF E. 64TH ST., E. 

WIDEN AND IMPROVE WB MIDWAY PLAISANCE FROM S. STONY ISLAND AVE TO S. CORNELL DR.

EB MIDWAY PLAISANCE, E. 60TH ST, E. 61ST ST, E. 62ND ST, E. 63RD ST. AND E. 64TH ST.

WIDEN AND IMPROVE NB S. STONY ISLAND AVE FROM E. 59TH ST TO WB MIDWAY PLAISANCE, 

E. 61ST ST, E. 60TH ST, EB MIDWAY PLAISANCE, WB MIDWAY PLAISANCE, AND E. 59TH ST.

IMPROVE WEST SIDE OF S. STONY ISLAND AVE. FROM E. 64TH ST. TO E. 63RD ST, E. 62ND ST, 

ST.

ST., E. 61ST ST., E. 60TH ST, WB MIDWAY PLAISANCE, EB MIDWAY PLAISANCE, AND E. 59TH 

CONSTRUCT MEDIANS ON S. STONY ISLAND AVE. FROM E. 64TH ST. TO E. 63RD ST., E. 62ND 

SIA-PS-C.3 

SIA-PS-C.2 

SIA-PS-C.1 

DRAINAGE AND UTILITY RELOCATIONS FROM 65TH PL. TO 59TH ST.

INSTALL TEMPORARY PAVEMENT FOR CROSSOVER TO BE USED IN SUBSEQUENT STAGE. 

REMOVE RAISED CURB ISLAND ON S. STONY ISLAND AVE., NORTH S. CORNELL DR., AND 

OF TRAFFIC. 

INSTALL PROJECT SIGNS, TEMPORARY CONSTRUCTION SIGNS AND TEMPORARY MAINTENANCE 

PLAISANCE 

CONSTRUCT SB LANES OF S. STONY ISLAND AVE. WITHIN NORTH HALF OF EB MIDWAY 

63RD ST., E, 62ND ST. AND MIDWAY PLAISANCE.

CONSTRUCT SB LANES OF S. STONY ISLAND AVE. WITHIN SOUTH HALVES OF E. 64TH ST., E. 

STAGE SIA-5 - COMPLETION OF MIDWAY PLAISANCE/S. CORNELL DR. INTERSECTION

NORTH LEG

SHIFT TRAFFIC TO WEST SIDE OF S. CORNELL DR. & NORTH SIDE OF MIDWAY PLAISANCE 

PLAISANCE AND S. CORNELL DR.

CONSTRUCT PAVEMENT AND CURB TO CLOSE OFF SOUTH LEG OF INTERSECTION OF MIDWAY 

SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

PROVIDE TEMPORARY TRAFFIC CONTROL IN ACCORDANCE WITH IDOT STANDARD 701701-10.

LIMITED TO WEEKEND HOURS.

WORK ACROSS WB MIDWAY PLAISANCE AND ALL ASSOCIATED LANE CLOSURES SHALL BE 

STANDARD 701701-10. 

PLAISANCE NEAR INTERSECTION WITH S. STONY ISLAND AVE. IN ACCORDANCE WITH IDOT 

SHIFT TRAFFIC TO NORTH LANES OF EAST APPROACH OF E. 63RD ST. AND WB MIDWAY 

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE SIA-2 EXCEPT AS DESIGNATED ON THE 

TO WEEKEND HOURS.

WORK ACROSS MIDWAY PLAISANCE AND ALL ASSOCIATED LANE CLOSURES SHALL BE LIMITED 

STONY ISLAND AVE. IN ACCORDANCE WITH IDOT STANDARD 701701-10. 

SHIFT TRAFFIC TO NORTH LANES OF EB MIDWAY PLAISANCE NEAR INTERSECTION WITH S. 

STANDARD 701701-10. 

PLAISANCE NEAR INTERSECTION WITH S. STONY ISLAND AVE. IN ACCORDANCE WITH IDOT 

SHIFT TRAFFIC TO SOUTH LANES OF E. 64TH ST., E. 63RD ST., E, 62ND ST. AND WB MIDWAY 

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE SIA-3 EXCEPT AS DESIGNATED ON THE 

LIMITED TO WEEKEND HOURS.

WORK ACROSS WB MIDWAY PLAISANCE AND ALL ASSOCIATED LANE CLOSURES SHALL BE 

STANDARD 701701-10. 

PLAISANCE NEAR INTERSECTION WITH S. STONY ISLAND AVE. IN ACCORDANCE WITH IDOT 

SHIFT TRAFFIC TO SOUTH LANES OF EAST APPROACH OF E. 63RD ST. AND WB MIDWAY 

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE SIA-2 EXCEPT AS DESIGNATED ON THE 

TO WEEKEND HOURS.

WORK ACROSS MIDWAY PLAISANCE AND ALL ASSOCIATED LANE CLOSURES SHALL BE LIMITED 

ISLAND AVE. IN ACCORDANCE WITH IDOT STANDARD 701701-10. 

SHIFT TRAFFIC TO SOUTH LANES OF MIDWAY PLAISANCE NEAR INTERSECTION WITH S. STONY 

STANDARD 701701-10. 

PLAISANCE NEAR INTERSECTION WITH S. STONY ISLAND AVE. IN ACCORDANCE WITH IDOT 

SHIFT TRAFFIC TO NORTH LANES OF E. 64TH ST., E. 63RD ST., E, 62ND ST., AND MIDWAY 

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE SIA-3 EXCEPT AS DESIGNATED ON THE 

WITH IDOT STANDARD 701602-10.

CLOSE INSIDE LANES OF S. CORNELL DR., NORTH OF MIDWAY PLAISANCE, IN ACCORDANCE 

59TH ST.

REDUCE S. STONY ISLAND TO ONE LANE IN EACH DIRECTION NEAR INTERSECTION WITH E. 

SHIFT TRAFFIC TO SOUTH SIDE OF E. 63RD ST. 

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE SIA-4 EXCEPT AS DESIGNATED ON THE 

DRAINAGE AND UTILITY RELOCATIONS FROM 65TH PL. TO 59TH ST.

INSTALL TEMPORARY PAVEMENT FOR CROSSOVER TO BE USED IN SUBSEQUENT STAGE. 

REMOVE RAISED CURB ISLAND ON S. STONY ISLAND AVE., NORTH S. CORNELL DR., AND 

OF TRAFFIC. 

INSTALL PROJECT SIGNS, TEMPORARY CONSTRUCTION SIGNS AND TEMPORARY MAINTENANCE 

PROTECTION, (SPECIAL)' AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

THE COST OF THIS WORK SHALL BE INCLUDED IN 'TRAFFIC CONTROL AND

SEQUENCING AND APPLICABLE MOT BASED ON THE APPROVED PROGRESS SCHEDULE.

GENERAL CONDITIONS. THE CONTRACTOR SHALL BE REQUIRED TO REVISE THE

THE CONTRACTOR'S PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI OF THE

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK AND IS NOT TO BE CONSIDERED

NOTE: 
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TOTAL

SHEETS

SHEET

NO.

MOT-3
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

CONSTRUCTION

TRAFFIC

CONSTRUCT HAYES DR PEDESTRIAN IMPROVEMENTS.

CONSTRUCT E. 63RD ST. FROM S. STONY ISLAND AVE. TO S. CORNELL DR.

CONSTRUCTION

STAGE H, PRE-STAGE

TRAFFIC

CONSTRUCTION

TRAFFIC

STAGE H (E. HAYES DR. AND ADJACENT ROADWAY IMPROVEMENTS)

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCT TRANSITION PAVEMENT SOUTH OF CORNELL DR/HAYES DR. INTERSECTION.

H-PS-T.1

H-1.2-C.1 

H-1.2-T.1

CONSTRUCTION

TRAFFIC

H-1.3-C.3

H-1.3-C.2

H-1.3-C.1 

CONSTRUCT PARK DISTRICT PATHS NEAR STATUE.

CONSTRUCT WEST CURB LINE OF S. RICHARDS DR.

IMPROVE SOUTH HALF OF E. HAYES DR. JUST WEST OF REALIGNED S. RICHARDS DR.

SHIFT TRAFFIC TO EAST HALF OF S. RICHARDS DR.

DR.

INSTALL TEMPORARY LEFT TURN LANE ON WESTBOUND E. HAYES DR., EAST OF S. RICHARDS 

CLOSE EASTBOUND RIGHT LANE OF E. HAYES DR., WEST OF S. RICHARDS DR.

H-1.1-T.3

H-1.1-T.2

H-1.1-T.1

DETOUR OF E. HAYES DR. EAST OF DRIVING RANGE PARKING LOT.

DETOUR E. HAYES DR. FROM SOUTH CORNELL DR. TO S. RICHARDS DR.

TEMPORARY PAVEMENT IN MEDIAN. SB TRAFFIC REDUCED TO TWO LANES.

TRAFFIC ON NB S. CORNELL DR. REDUCED TO TWO LANES SHIFTED TO CROSS OVER 

H-1.1-C.4

H-1.1-C.3

H-1.1-C.2

H-1.1-C.1 

CLOSE SOUTHBOUND RIGHT LANE ON S. LAKE SHORE DR.

CLOSE NORTHBOUND LEFT TURN FROM S. LAKE SHORE DR. TO WESTBOUND E. HAYES DR.

DETOUR E. HAYES DR. FROM DRIVING RANGE PARKING LOT TO S. LAKE SHORE DR.

SIDE OF STATUE ISLAND.

CLOSE ROADWAY CIRCLE NEAR STATUE OF THE REPUBLIC. ROUTE ALL TRAFFIC AROUND WEST 

SHIFT TRAFFIC TO WEST SIDE OF S. RICHARDS DR., SOUTH OF E. HAYES DR.

PARKING LOT.

SHIFT TRAFFIC TO NORTH SIDE OF E. HAYES DR. FROM S. RICHARDS DR. TO DRIVING RANGE 

H-1.1-T.6

H-1.1-T.5

H-1.1-T.4

H-1.1-T.3

H-1.1-T.2

H-1.1-T.1

STAGE H-1.3 - EB HAYES DR. RECONSTRUCTION NEAR S. RICHARDS DR.

STAGE H-1.1 - EB HAYES DR. RECONSTRUCTION - RICHARDS DR. TO LAKE SHORE DR.

STAGE H-1.2 - WB HAYES DR. TEMPORARY PAVEMENT REMOVAL

STAGE H-4 - E. 63RD ST. RECONSTRUCTION

STAGE H-2 - HAYES DR. RECONSTRUCTION AT CORNELL DR.

H-2-T.3

H-2-T.2

H-2-T.1

STAGE H-1 - WB HAYES DR. RECONSTRUCTION - RICHARDS DR. TO LAKE SHORE DR.

H-1-T.6

H-1-T.5

H-1-T.4

H-1-T.3

H-1-T.2

H-1-T.1

H-1-C.2

H-1-C.1 

H-1-T.7

H-1-T.6

H-1-T.5

H-1-T.4

H-1-T.3

H-1-T.2

H-1-T.1

STAGE H-3 - CORNELL DR. TRANSITION SOUTH OF HAYES DR.

H-3-C.1 

H-3-T.7

H-3-T.6

H-3-T.5

H-3-T.4

H-3-T.3

H-3-T.2

H-3-T.1

DRAINAGE AND UTILITY RELOCATION ON HAYES DRIVE

INLET.

INSTALL TEMPORARY PAVEMENT ON SOUTH SIDE OF E. HAYES DR. BRIDGE OVER HARBOR 

H-PS-C.2

H-PS-C.1 

RECONSTRUCT HAYES DR./RICHARDS DR. INTERSECTION

CONSTRUCT UNDERPASS WEST OF S. LAKE SHORE DR.

WIDEN EAST HAYES DR., EAST OF DRIVING RANGE PARKING LOT 

LOT ACCESS. IMPROVE NORTH HALF OF E. HAYES DR. INLET BRIDGE.

IMPROVE NORTH HALF OF E. HAYES DR. FROM S. RICHARDS DR. TO DRIVING RANGE PARKING 

H-2-C.4

H-2-C.3

H-2-C.2

H-2-C.1 H-1-C.4

H-1-C.3

H-1-C.2

H-1-C.1 

USING DAILY LANE CLOSURES IN ACCORDANCE WITH IDOT STANDARDS.

PROVIDE TRAFFIC CONTROL FOR TEMPORARY PAVEMENT CONSTRUCTION ON S. CORNELL DR. 

CLOSE NORTHBOUND LEFT TURN FROM S. LAKE SHORE DR. TO WESTBOUND E. HAYES DR.

DETOUR E. HAYES DR. FROM DRIVING RANGE PARKING LOT TO S. LAKE SHORE DR.

SOUTH SIDE OF THE STATUE ISLAND.

CLOSE ROADWAY NORTH OF STATUE OF THE REPUBLIC, ROUTE ALL TRAFFIC AROUND THE 

CLOSE NORTHBOUND RIGHT LANE IN S. RICHARDS DR.

PARKING LOT.

SHIFT TRAFFIC TO SOUTH SIDE OF E. HAYES DR. FROM S. RICHARDS DR. TO DRIVING RANGE 

CONSTRUCT S. RICHARDS DR. EAST AND SOUTH OF STATUE OF THE REPUBLIC.

NEEDED TO ALLOW FOR SOUTHBOUND LANE USE IN SUBSEQUENT STAGES

CONSTRUCT IMPROVEMENTS AT INTERSECTION OF S. LAKE SHORE DR. AT E. HAYES DR. AS 

CONTINUE UNDERPASS IMPROVEMENTS ON E. HAYES DR. WEST OF S. LAKE SHORE DR.

LOT. IMPROVE SOUTH HALF OF E. HAYES DR. BRIDGE.

IMPROVE SOUTH HALF OF E. HAYES DR. FROM S. RICHARDS DR. TO DRIVING RANGE PARKING 

AND SIDEWALK.

REMOVE TEMPORARY PAVEMENT ON HAYES DR BRIDGE AND CONSTRUCT NORTH SIDE CURB 

CONCLUSION OF STAGE.

CORNELL DR. TO PERMANENTLY CLOSE FROM MIDWAY PLAISANCE TO HAYES DR. AT 

SB & NB CORNELL DR DETOUR VIA STONY ISLAND AVE AND MIDWAY PLAISANCE

CONSTRUCTION OF TRANSITION PAVEMENT.

CORNELL DR SOUTH OF HAYES DR INTERSECTION TO BE CLOSED FOR TWO WEEKS FOR 

NB RICHARDS DR DETOUR

WB HAYES DR DETOUR 

EB HAYES DR DETOUR 

CLOSE HAYES DR FROM S. STONY ISLAND AVE TO RICHARDS DR. 

LANE CLOSURES.

CTA BUS ROUTES WILL REMAIN IN SERVICE.  CONTRACTOR TO COORDINATE DURING ROAD & 

NO PUBLIC PARKING ALLOWED WITHIN WORK ZONE AND 50' OF WORK ZONE LIMITS.

NB RICHARDS DR DETOUR 

WB E. 63RD ST. DETOUR 

EB E. 63RD ST. DETOUR 

AND NEWLY CONSTRUCTED RIGHT TURN LANE FROM WB E. HAYES DR. TO WB. E 63RD ST.

CLOSE NEWLY CONSTRUCTED LEFT TURN LANE FROM NB CORNELL DR. TO WB. E. 63RD ST. 

CLOSE E 63RD ST. FROM S. STONY ISLAND AVE. TO S. CORNELL DR.

CONSTRUCT E. HAYES DR. FROM S. CORNELL DR. TO S. RICHARDS DR.

DR. AND S. CORNELL DR.

CONSTRUCT PROPOSED PEDESTRIAN UNDERPASSES AT PROPOSED INTERSECTION OF E. HAYES 

DR. AND PROPOSED RETAINING WALL.

INSTALL TEMPORARY SOIL RETENTION SYSTEM BETWEEN NORTHBOUND LANES OF S. CORNELL 

FOR UNDERPASS CONSTRUCTION

INSTALL TEMPORARY PAVEMENT FOR CROSSOVER OF CORNELL DRIVE NORTHBOUND LANES 

SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

PROVIDE TEMPORARY TRAFFIC CONTROL IN ACCORDANCE WITH IDOT STANDARD 701006-05.

BRIDGE IN ACCORDANCE WITH IDOT STANDARD 701006-05.

PROVIDE TEMPORARY TRAFFIC CONTROL FOR TEMPORARY PAVEMENT REMOVAL ON HAYES DR 

PROTECTION, (SPECIAL)' AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

THE COST OF THIS WORK SHALL BE INCLUDED IN 'TRAFFIC CONTROL AND

SEQUENCING AND APPLICABLE MOT BASED ON THE APPROVED PROGRESS SCHEDULE.

GENERAL CONDITIONS. THE CONTRACTOR SHALL BE REQUIRED TO REVISE THE

THE CONTRACTOR'S PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI OF THE

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK AND IS NOT TO BE CONSIDERED

NOTE: 
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TOTAL

SHEETS

SHEET

NO.

MOT-4
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

CONSTRUCTION

TRAFFIC

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

CONSTRUCTION 

CONSTRUCTION

TRAFFIC

CONSTRUCTION

TRAFFIC

BRIDGE WORK ON INSIDE LANES ALONG S. LAKE SHORE DR. AT 57TH ST. UNDERPASS 

ST UNDERPASS. MODIFY TURN LANE STRIPING AT INTERSECTIONS.

CLOSE SB INSIDE LANES AND NB INSIDE LANES ON S. LAKE SHORE DR. AT LOCATION OF 57TH 

OF 57TH ST. UNDERPASS

CONSTRUCT PAVEMENT SLAB ON OUTSIDE NORTHBOUND LANE OF S. LAKE SHORE DR. SOUTH 

STAGE LSD (S. LAKE SHORE DR. AND ADJACENT ROADWAY IMPROVEMENTS)

LSD-2.1-C.1 

LSD-2.1-T.1

STAGE LSD-1.1 - INTERSECTION IMPROVEMENTS (PART 1)

STAGE LSD-2.1 - 57th ST UNDERPASS INSIDE IMPROVEMENTS

STAGE LSD-1.2 - INTERSECTION IMPROVEMENTS (PART 2)

LSD-1.1-C.1 CONSTRUCT IMPROVEMENTS WITHIN SOUTH HALF OF SCIENCE DR.

SHIFT EASTBOUND TRAFFIC TO NORTH SIDE OF SCIENCE DRIVE.

PROVIDE DETOUR OF WESTBOUND TRAFFIC FROM LAKE SHORE DR. TO SCIENCE DR. 

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE LSD-1 EXCEPT AS DESIGNATED ON THE 

LSD-1.1-T.3

LSD-1.1-T.2

LSD-1.1-T.1

LSD-1.2-C.1 

PROVIDE DETOUR OF WESTBOUND TRAFFIC FROM LAKE SHORE DR. TO SCIENCE DR. 

PLANS.

MAINTAIN EXISTING TRAFFIC OPERATION FROM STAGE LSD-1 EXCEPT AS DESIGNATED ON THE 

LSD-1.2-T.2

LSD-1.2-T.1

STAGE LSD-2.2 - 57TH ST UNDERPASS OUTSIDE IMPROVEMENTS AND ISLAND RECONSTRUCTION

RECONSTRUCTION OF INTERSECTION ISLANDS AT E. 57TH DR. AND S. LAKE SHORE DR.

BRIDGE WORK ON OUTSIDE LANES ALONG S. LAKE SHORE DR. AT 57TH ST. UNDERPASS 

LSD-2.2-C.3

LSD-2.2-C.2

LSD-2.2-C.1 

CLOSE 2 EB LEFT TURN LANES FROM E. 57TH DR. TO NB S. LAKE SHORE DR.

LOCATION OF BRIDGE WORK IMPROVEMENTS. 

CLOSE NB AND SB OUTSIDE LANES AND NB OUTSIDE LANES ON S. LAKE SHORE DR. AT 

LSD-2.2-T.2

LSD-2.2-T.1

CONSTRUCTION

TRAFFIC

IMPROVEMENTS. 

CLOSE 1 SB OUTSIDE LANE ON S. LAKE SHORE DR. AT LOCATION OF BRIDGE WORK 

CONSTRUCTION

TRAFFIC

LSD-3.1-C.1 

IMPROVEMENTS. 

CLOSE 2 SB OUTSIDE LANE ON S. LAKE SHORE DR. AT LOCATION OF BRIDGE WORK LSD-3.1-T.1

STAGE LSD-3.1 - 59TH ST INLET BRIDGE OUTSIDE IMPROVEMENTS (1 LANES OPEN)

STAGE LSD-3 - 59TH ST INLET BRIDGE OUTSIDE IMPROVEMENTS (2 LANES OPEN)

CONSTRUCTION

TRAFFIC

LSD-3.2-C.1 

LSD-3.2-T.1

STAGE LSD-3.2 - 59TH ST INLET BRIDGE INSIDE IMPROVEMENTS

BRIDGE WORK ON INSIDE LANES ALONG S. LAKE SHORE DR. AT 59TH ST. INLET BRIDGE

LSD-3-C.1 

LSD-3-T.1

STAGE LSD-2 - LAKE SHORE DR. BRIDGE AND MEDIAN BARRIER IMPROVEMENTS

LSD-2-C.1 

STAGE LSD-1 - SB LAKE SHORE DR. UTILITY RELOCATION AND WIDENING

LST-1-T.3

LSD-1-T.2

LSD-1-T.1

LSD-4-C.1 

LSD-2-T.2

LSD-2-T.1

CONSTRUCTION

TRAFFIC

MILL AND OVERLAY ASPHALT PAVEMENT ON S. LAKE SHORE DR.

PROVIDE DAILY TEMPORARY LANE CLOSURES IN ACCORDANCE WITH IDOT STANDARDS

STAGE LSD-5 - NB & SB LAKE SHORE DRIVE IMPROVEMENTS

LSD-5-C.1 

LSD-5-T.1

STAGE LSD-4 - 63RD ST. UNDERPASS IMPROVEMENTS

BRIDGE WORK ON 1 OUTSIDE LANE ALONG S. LAKE SHORE DR. AT 63RD ST. UNDERPASS.

TURN LANE FROM S. LAKE SHORE DR. (SEE STAGE H-1)

DR. REMAIN ONGOING. CLOSE OFF NORTHBOUND LEFT TURN LANE AND SOUTHBOUND RIGHT 

W. HAYES DR. TO REMAIN CLOSED IF UNDERPASS IMPROVEMENTS WEST OF S. LAKE SHORE 

HAYES DR.

CLOSE SOUTHBOUND OUTSIDE LANE OF S. LAKE SHORE DR. AT 63RD ST. UNDERPASS AND E. 

LSD-4-T.2

LSD-4-T.1

CONSTRUCT NORTH HALF OF SCIENCE DR.

LAKE SHORE DR. (SEE STAGE H-1)

CLOSE OFF NORTHBOUND LEFT TURN LANE AND SOUTHBOUND RIGHT TURN LANE FROM S. 

HAYES DR. TO REMAIN CLOSED FOR UNDERPASS IMPROVEMENTS WEST OF S. LAKE SHORE DR. 

SOUTHBOUND S. LAKE SHORE DR. TO WESTBOUND E. 57TH DR.

THE INTERSECTIONS WITH E. 57TH ST. AND SCIENCE DR. ADD SECOND TURN LANE FROM 

INSIDE AS INDICATED IN THE MOT PLANS. PROVIDE TEMPORARY TURN LANE STRIPING WITHIN 

CLOSE SOUTHBOUND OUTSIDE LANES OF S. LAKE SHORE DR. AND SHIFT TRAFFIC TO THE 

DR.

RECONSTRUCT MEDIAN BARRIERS ALONG S. LAKE SHORE DR. AT E. HAYES DR. AND E. 57TH 

DR. UNTIL HMA AND STRIPING IS COMPLETE.

W. HAYES DR. TO REMAIN CLOSED FOR UNDERPASS IMPROVEMENTS WEST OF S. LAKE SHORE 

BARRIER IMPROVEMENTS. MODIFY TURN LANE STRIPING AT INTERSECTIONS.

CLOSE SB INSIDE LANE AND NB INSIDE LANE ON S. LAKE SHORE DR. AT LOCATIONS OF 

LSD-1-C.5

LSD-1-C.4

LSD-1-C.3

LSD-1-C.2

LSD-1-C.1 

RETAINING WALL CONSTRUCTION AT 57TH DR.

UNDERPASS AND BRIDGE CONSTRUCTION AT 59TH ST. INLET RIDGE.

CONSTRUCT NEW SOUTHBOUND LANE OF S. LAKE SHORE DR. FROM 57TH ST. TO HAYES DR.

FOR SUBSEQUENT STAGE.

CONSTRUCT TEMPORARY PAVEMENT FOR TEMPORARY TURN LANE WIDENING AT E. 57TH DR. 

INSTALL UTILITIES ON WEST SIDE OF S. LAKE SHORE DR.

BRIDGE

BRIDGE DECK WORK ON 2 OUTSIDE LANES ALONG S. LAKE SHORE DR. AT 59TH ST. INLET 

BRIDGE

BRIDGE DECK WORK ON 1 OUTSIDE LANE ALONG S. LAKE SHORE DR. AT 59TH ST. INLET 

SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

STANDARD 701006-05.

PROVIDE TRAFFIC CONTROL FOR OFF-ROAD OPERATIONS IN ACCORDANCE WITH IDOT 

IN ACCORDANCE WITH IDOT STANDARD 701601-09.

CLOSE INSIDE LANES ON S. LAKE SHORE DR. AT LOCATION OF BRIDGE WORK IMPROVEMENTS 

PROTECTION, (SPECIAL)' AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

THE COST OF THIS WORK SHALL BE INCLUDED IN 'TRAFFIC CONTROL AND

SEQUENCING AND APPLICABLE MOT BASED ON THE APPROVED PROGRESS SCHEDULE.

GENERAL CONDITIONS. THE CONTRACTOR SHALL BE REQUIRED TO REVISE THE

THE CONTRACTOR'S PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI OF THE

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK AND IS NOT TO BE CONSIDERED

NOTE: 
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MAINTENANCE OF TRAFFIC
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JACKSON PARK MOBILITY IMPROVEMENTS
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SEE NOTE 2

SEE NOTE 3
SEE NOTE 3

ROAD CONSTRUCTION

FULL ROAD CLOSURE

CONSTRUCTION STAGING

OPTIONAL STAGING

LEGEND

CONSTRUCTION SIGNING

PCMS

H-PS-C.1

SEE NOTE 5

5.

4.

3.

2.

1.

H-1.1-C.1

H-1-C.1

H-1-C.3

SIA-1-C.1

LSD-1-C.1

LSD-1-C.5

CONDITIONS.

APPROVAL OF CONTRACTOR'S ANTICIPATED USE AND RESTORATION TO EXISTING 

OF PLANNING AND DEVELOPMENT. MINIMUM REQUIREMENTS WILL INCLUDE CITY 

USE OF VACANT LOTS OWNED BY THE CITY OF CHICAGO WITH THE DEPARTMENT 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DETAILS

DETERMINED BY ENGINEER. SEE SPECIAL PROVISIONS FOR CONSTRUCTION SIGN 

LOCATIONS MARKED FOR CONSTRUCTION AND PCM SIGNS. FINAL LOCATION TO BE 

RESTORATION TO EXISTING CONDITIONS.

MINIMUM REQUIREMENTS WILL INCLUDE REVENUE LOSS REIMBURSEMENT AND 

USE OF ANY CHICAGO PARK DISTRICT PARKING LOTS AND LAND WITH CPD. 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DURATION OF THE PROJECT.

AND IS FOR BOTH CONTRACTOR AND CONSTURCTION MANAGEMENT'S USE FOR THE 

THE CONSTRUCTION STAGING AREA SHOWN HAS BEEN APPROVED BY CPD & CDOT 

AND TRAFFIC NOTES.

SEE SUGGESTED SEQUENCE OF CONSTRUCTION NOTES FOR STAGE CONSTRUCTION 

NOTES:

SIA-PS-C.2

H-PS-C.2

H-1.3-C.1

H-1.1-C.4

LSD-1-C.4

5
9
T
H
 S

T
 IN

L
E
T

59TH STREET INLET UNDERPASS

LSD-1-C.2

63RD ST UNDERPASS

SIA-PS-C.3

H-1-C.4

LSD-1-C.3

H-1-C.2

H-1.1-C.1

H-1.3-C.1

PROPOSED CONSTRUCTION PHASINGJACKSON PARK 

 

IMPROVE STONY ISLAND AVE., HAYES DR. AND SOUTH LAKE SHORE DR.

SIA-1, H-PS, H-1, & LSD-1 

NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

IN 'TRAFFIC CONTROL AND PROTECTION, (SPECIAL)' AND

SCHEDULE. THE COST OF THIS WORK SHALL BE INCLUDED

APPLICABLE MOT BASED ON THE APPROVED PROGRESS

SHALL BE REQUIRED TO REVISE THE SEQUENCING AND

OF THE GENERAL CONDITIONS. THE CONTRACTOR

PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI

AND IS NOT TO BE CONSIDERED THE CONTRACTOR'S

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK6.

NOTES (CONT.):
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MOT-6
DRAWING NO.
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PROJECT NO.
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SEE NOTE 2

SEE NOTE 3

LSD-3-C.1

SEE NOTE 3
SEE NOTE 3

SEE NOTE 3 SEE NOTE 3

ROAD CONSTRUCTION

FULL ROAD CLOSURE

CONSTRUCTION STAGING

OPTIONAL STAGING

LEGEND

CONSTRUCTION SIGNING

PCMS

SEE NOTE 5

pw:\\civil-pw-int.civiltech.local:Civiltech Projects\Documents\Projects\3153\CAD\Exhibits\Environmental\Section 4f\Temporary Occupancy Memo\IEI Exhibits\pdf\20200330 Perm Use and Temp Occupancy Exhibit with limits.pdf

5.

4.

3.

2.

1.

SIA-1-C.1

H-2-C.3

CONDITIONS.

APPROVAL OF CONTRACTOR'S ANTICIPATED USE AND RESTORATION TO EXISTING 

OF PLANNING AND DEVELOPMENT. MINIMUM REQUIREMENTS WILL INCLUDE CITY 

USE OF VACANT LOTS OWNED BY THE CITY OF CHICAGO WITH THE DEPARTMENT 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DETAILS

DETERMINED BY ENGINEER. SEE SPECIAL PROVISIONS FOR CONSTRUCTION SIGN 

LOCATIONS MARKED FOR CONSTRUCTION AND PCM SIGNS. FINAL LOCATION TO BE 

RESTORATION TO EXISTING CONDITIONS.

MINIMUM REQUIREMENTS WILL INCLUDE REVENUE LOSS REIMBURSEMENT AND 

USE OF ANY CHICAGO PARK DISTRICT PARKING LOTS AND LAND WITH CPD. 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DURATION OF THE PROJECT.

AND IS FOR BOTH CONTRACTOR AND CONSTURCTION MANAGEMENT'S USE FOR THE 

THE CONSTRUCTION STAGING AREA SHOWN HAS BEEN APPROVED BY CPD & CDOT 

AND TRAFFIC NOTES.

SEE SUGGESTED SEQUENCE OF CONSTRUCTION NOTES FOR STAGE CONSTRUCTION 

NOTES:

SIA-2-C.1SIA-2-C.1

SIA-2-C.2

63RD ST UNDERPASS

LSD-4-C.1

LSD-2-C.1

LSD-2-C.1

LSD-2.2-C.1

LSD-2.1-C.1

LSD-5-C.1

H-2-C.2

LSD-2.2-C.3

H-2-C.1

H-2-C.4

PROPOSED CONSTRUCTION PHASINGJACKSON PARK 

 

IMPROVE STONY ISLAND AVE., HAYES DR. AND SOUTH LAKE SHORE DR.

SIA-1, SIA-2, H-2, LSD-2, LSD-3, LSD-4, & LSD-5

NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

IN 'TRAFFIC CONTROL AND PROTECTION, (SPECIAL)' AND

SCHEDULE. THE COST OF THIS WORK SHALL BE INCLUDED

APPLICABLE MOT BASED ON THE APPROVED PROGRESS

SHALL BE REQUIRED TO REVISE THE SEQUENCING AND

OF THE GENERAL CONDITIONS. THE CONTRACTOR

PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI

AND IS NOT TO BE CONSIDERED THE CONTRACTOR'S

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK6.

NOTES (CONT.):
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TOTAL

SHEETS

SHEET

NO.

MOT-7
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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SEE NOTE 2

SEE NOTE 3

SEE NOTE 3
SEE NOTE 3

SEE NOTE 3

ROAD CONSTRUCTION

FULL ROAD CLOSURE

CONSTRUCTION STAGING

OPTIONAL STAGING

LEGEND

CONSTRUCTION SIGNING

PCMS

SEE NOTE 5

5.

4.

3.

2.

1.

H-2-C.3

CONDITIONS.

APPROVAL OF CONTRACTOR'S ANTICIPATED USE AND RESTORATION TO EXISTING 

OF PLANNING AND DEVELOPMENT. MINIMUM REQUIREMENTS WILL INCLUDE CITY 

USE OF VACANT LOTS OWNED BY THE CITY OF CHICAGO WITH THE DEPARTMENT 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DETAILS

DETERMINED BY ENGINEER. SEE SPECIAL PROVISIONS FOR CONSTRUCTION SIGN 

LOCATIONS MARKED FOR CONSTRUCTION AND PCM SIGNS. FINAL LOCATION TO BE 

RESTORATION TO EXISTING CONDITIONS.

MINIMUM REQUIREMENTS WILL INCLUDE REVENUE LOSS REIMBURSEMENT AND 

USE OF ANY CHICAGO PARK DISTRICT PARKING LOTS AND LAND WITH CPD. 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DURATION OF THE PROJECT.

AND IS FOR BOTH CONTRACTOR AND CONSTURCTION MANAGEMENT'S USE FOR THE 

THE CONSTRUCTION STAGING AREA SHOWN HAS BEEN APPROVED BY CPD & CDOT 

AND TRAFFIC NOTES.

SEE SUGGESTED SEQUENCE OF CONSTRUCTION NOTES FOR STAGE CONSTRUCTION 

NOTES:

SIA-3-C.1

H-2-C.4

SIA-3-C.1

H-3-C.1

PROPOSED CONSTRUCTION PHASINGJACKSON PARK 

 

SIA-2, SIA-3, H-2, H-3

IMPROVE STONY ISLAND AVE. AND HAYES DR.

NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

IN 'TRAFFIC CONTROL AND PROTECTION, (SPECIAL)' AND

SCHEDULE. THE COST OF THIS WORK SHALL BE INCLUDED

APPLICABLE MOT BASED ON THE APPROVED PROGRESS

SHALL BE REQUIRED TO REVISE THE SEQUENCING AND

OF THE GENERAL CONDITIONS. THE CONTRACTOR

PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI

AND IS NOT TO BE CONSIDERED THE CONTRACTOR'S

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK6.

NOTES (CONT.):
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MAINTENANCE OF TRAFFIC
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TOTAL

SHEETS

SHEET

NO.

MOT-8
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203
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SEE NOTE 2

SEE NOTE 3

SEE NOTE 3

SEE NOTE 3

SEE NOTE 3

ROAD CONSTRUCTION

FULL ROAD CLOSURE

CONSTRUCTION STAGING

OPTIONAL STAGING

LEGEND

CONSTRUCTION SIGNING

PCMS

SEE NOTE 5

5.

4.

3.

2.

1.

CONDITIONS.

APPROVAL OF CONTRACTOR'S ANTICIPATED USE AND RESTORATION TO EXISTING 

OF PLANNING AND DEVELOPMENT. MINIMUM REQUIREMENTS WILL INCLUDE CITY 

USE OF VACANT LOTS OWNED BY THE CITY OF CHICAGO WITH THE DEPARTMENT 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DETAILS

DETERMINED BY ENGINEER. SEE SPECIAL PROVISIONS FOR CONSTRUCTION SIGN 

LOCATIONS MARKED FOR CONSTRUCTION AND PCM SIGNS. FINAL LOCATION TO BE 

RESTORATION TO EXISTING CONDITIONS.

MINIMUM REQUIREMENTS WILL INCLUDE REVENUE LOSS REIMBURSEMENT AND 

USE OF ANY CHICAGO PARK DISTRICT PARKING LOTS AND LAND WITH CPD. 

AFTER CONTRACT AWARD, THE CONTRACTOR SHALL DIRECTLY COORDINATE THE 

DURATION OF THE PROJECT.

AND IS FOR BOTH CONTRACTOR AND CONSTURCTION MANAGEMENT'S USE FOR THE 

THE CONSTRUCTION STAGING AREA SHOWN HAS BEEN APPROVED BY CPD & CDOT 

AND TRAFFIC NOTES.

SEE SUGGESTED SEQUENCE OF CONSTRUCTION NOTES FOR STAGE CONSTRUCTION 

NOTES:

SIA-4-C.1

SIA-5-C.1

BY OTHERS

H-4-C.1

H-4-C.2

NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

IN 'TRAFFIC CONTROL AND PROTECTION, (SPECIAL)' AND

SCHEDULE. THE COST OF THIS WORK SHALL BE INCLUDED

APPLICABLE MOT BASED ON THE APPROVED PROGRESS

SHALL BE REQUIRED TO REVISE THE SEQUENCING AND

OF THE GENERAL CONDITIONS. THE CONTRACTOR

PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI

AND IS NOT TO BE CONSIDERED THE CONTRACTOR'S

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK6.

NOTES (CONT.):

PROPOSED CONSTRUCTION PHASINGJACKSON PARK 

 

 SIA-4, SIA-5, & H-4

HAYES DR. PEDESTRIAN IMPROVEMENTS
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MAINTENANCE OF TRAFFIC
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p
w
:\
\c
iv
il
-p

w
-i
n
t.
c
iv
il
te

c
h
.l
o
c
a
l:

C
iv
il
te

c
h
 
P
r
o
je

c
ts
\D

o
c
u

m
e
n
ts
\P
r
o
je

c
ts
\3

1
5
3
\C

A
D
\S

h
e
e
ts
\S

e
q
u
e
n
c
e
 
o
f 

C
o
n
s
tr

u
c
ti
o
n
\A

L
T
\s

h
t-
s
c
a
-0

0
5
.d

g
n

F
IL

E
 
N

A
M

E
:

P
L

O
T
 
D

A
T

E
:

P
L

O
T
 
S

C
A

L
E
:

7
2
0
0
.0

0
0
0
 
' 
/ 
ft
.

7
/2

9
/2

0
2
1

1071434

TOTAL

SHEETS

SHEET

NO.

MOT-9
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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ROAD CONSTRUCTION

FULL ROAD CLOSURE

CONSTRUCTION STAGING

OPTIONAL STAGING

LEGEND

CONSTRUCTION SIGNING

PCMS

SEE NOTE 3

PROPOSED CONSTRUCTION PHASINGJACKSON PARK 

FINAL CONDITION

PROTECTION, (SPECIAL)' AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

THE COST OF THIS WORK SHALL BE INCLUDED IN 'TRAFFIC CONTROL AND

SEQUENCING AND APPLICABLE MOT BASED ON THE APPROVED PROGRESS SCHEDULE.

GENERAL CONDITIONS. THE CONTRACTOR SHALL BE REQUIRED TO REVISE THE

THE CONTRACTOR'S PROGRESS SCHEDULE AS REQUIRED IN ARTICLE XI OF THE

THIS IS ONLY A SUGGESTED SEQUENCING OF WORK AND IS NOT TO BE CONSIDERED

COMPLETE HMA PAVING AS NECESSARY WHEN TEMPERATURE PERMITS.

DETAILS.

DETERMINED BY ENGINEER. SEE SPECIAL PROVISIONS FOR CONSTRUCTION SIGN

LOCATIONS MARKED FOR CONSTRUCTION AND PCM SIGNS. FINAL LOCATION TO BE

AND TRAFFIC NOTES.

SEE SUGGESTED SEQUENCE OF CONSTRUCTION NOTES FOR STAGE CONSTRUCTION

NOTES:

4.

3.

2.

1.



LEGEND

3

2

1

4

5 TEMPORARY PAVEMENT MARKING (4" WHITE DOTTED)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (18'-6' SKIP-DASH, 4" WHITE)

SOUTHBOUND THROUGH TRAFFIC

NORTHBOUND THROUGH TRAFFIC

TEMPORARY CHAIN LINK FENCE WITH OPAQUE FABRIC MESHING

TEMPORARY CONCRETE BARRIER

20' C-C IN TAPERS)

DRUM WITH FLASHING LIGHT (25' C-C,

TEMPORARY PAVEMENT

WORK ZONE

NBT

SBT

CZ

CZ

DM

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

TYPICAL SECTIONS

STONY ISLAND AVE.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:
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TOTAL

SHEETS

SHEET

NO.

MOT-10
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

12.7' 12.7' 11.0'

1.0'

4.0'
SAWCUT

WORK ZONE

12.1' 16.9'

2

OR

3

3

£

STONY ISLAND AVE

TURN

LT

MEDIAN &

EXISTING ROADWAY WIDTH 51' +/-

WB MIDWAY PLAISANCE TO 65TH PLACE

E
X
IS

T
IN

G
 
R
.O
.W
.

66'

E
X
IS

T
IN

G
 
R
.O
.W
.

34'

P
R

O
P

O
S

E
D
 
R
.O
.W
.

 14.5'-24.5'

SBT
NBT SIDEWALK

MIN.

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAY ITEM DESCRIPTION UNIT

THICKNESS

LIFT 

OVERLAY

@ NDES

VOIDES

PERCENT AIR

TEMPORARY PAVEMENT

SQ YDTEMP PAVEMENT (HMA BINDER IL-19 MM)

SQ YDHMA SURFACE COURSE, MIX "D", IL-9.5 N70

GYR.

4% @ 70

GYR.

4% @ 70

MIN.

2-1/4"

2"

STONY ISLAND AVENUE - SIA-1

11.0' 10.0' 11.0'

1.0'

4.0' SAWCUT

WORK ZONE

16.6' 16.9'

2
2

OR

3

3

£

STONY ISLAND AVE

TURN

LT

MEDIAN &

EXISTING ROADWAY WIDTH 51' +/-

WB MIDWAY PLAISANCE TO 62ND STREET

E
X
IS

T
IN

G
 
R
.O
.W
.

66'

E
X
IS

T
IN

G
 
R
.O
.W
.

34'

P
R

O
P

O
S

E
D
 
R
.O
.W
.

 14.5'-24.5'

SBT NBT SIDEWALK
RECONSTRUCTION

PAVEMENT

WIDENING

PROPOSED

SEE NOTE 1
MIN.

STONY ISLAND AVENUE - SIA-2

NOTES:

DOWEL BARS.

STANDARD SPECIFICATION: PAVEMENT THICKNESS SHALL BE 8". TEMPORARY PCC PAVEMENT DOES NOT REQUIRE 

PAVEMENT SHALL CONSIST OF HMA OR CLASS PV CONCRETE MEETING THE REQUIREMENTS OF ART. 1020 OF THE 

CONSTRUCT TEMPORARY PAVEMENT FOR MAINTENANCE OF TRAFFIC SHOWN IN THE MOT PLANS. PCC TEMPORARY 1.



LEGEND

3
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4

5 TEMPORARY PAVEMENT MARKING (4" WHITE DOTTED)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (18'-6' SKIP-DASH, 4" WHITE)

SOUTHBOUND THROUGH TRAFFIC

NORTHBOUND THROUGH TRAFFIC

TEMPORARY CHAIN LINK FENCE WITH OPAQUE FABRIC MESHING

TEMPORARY CONCRETE BARRIER

20' C-C IN TAPERS)

DRUM WITH FLASHING LIGHT (25' C-C,

TEMPORARY PAVEMENT

WORK ZONE

NBT

SBT

CZ

CZ

DM

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

TYPICAL SECTIONS

STONY ISLAND AVE.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS
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TOTAL

SHEETS

SHEET

NO.

MOT-11
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

4

£

STONY ISLAND AVE

29.0'

WORK ZONE

3

10.0'

2

£

STONY ISLAND AVE

10.0'

ZONE

WORK

23

4.0'

3

31.5'

2.0'2.0'

3

0.0'-5.5'

VAR.

LANE

PARKING

LANE

PARKING

0.0'-9.0'0.0'-9.0'

51.5 - 69.5'

PROPOSED ROADWAY WIDTH

EXISTING ROADWAY WIDTH

29.5' - 40.5'

WB MIDWAY PLAISANCE TO 64TH STREET

WB MIDWAY PLAISANCE TO 64TH STREET
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.W
.

66' - 70'

E
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.
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18' - 14'
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 10.5'-24.5'

E
X
IS

T
IN

G
 
R
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.W
.

66' - 70'

E
X
IS

T
IN

G
 
R
.O
.W
.

18' - 14'
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R
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D
 
R
.O
.W
.
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O
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2

N
D
 
S

T
.)
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R
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E
D
 
R
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.W
.

 10.5'-24.5'

SBT NBT

SIDEWALK

84'

RECONSTRUCTION

PAVEMENT

12.9'

SIDEWALK

84'

SBT NBT SIDEWALK

SEE NOTE 1

SEE NOTE 2

MIN.

0'-10.0' 0'-10.0'

11.0'-16.5' 11.0'-16.5'

MEDIAN

4

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAY ITEM DESCRIPTION UNIT

THICKNESS

LIFT 

OVERLAY

@ NDES

VOIDES

PERCENT AIR

TEMPORARY PAVEMENT

SQ YDTEMP PAVEMENT (HMA BINDER IL-19 MM)

SQ YDHMA SURFACE COURSE, MIX "D", IL-9.5 N70

GYR.

4% @ 70

GYR.

4% @ 70

MIN.

2-1/4"

2"

STONY ISLAND AVENUE - SIA-3 - SB STONY ISLAND AVE. RECONSTRUCTION

STONY ISLAND AVENUE - SIA-4 - MEDIAN CONSTRUCTION ON STONY ISLAND AVE.

NOTES: SIA-3

NOTES: SIA-4

CHANNELIZATION DEVICES TO BE PLACED IN EDGE OF WORK ZONE DURING PEAK AND NON WORKING HOURS.3.

OUTS TO BE COMPLETED IN SIA-4.

SEE PLANS FOR LOCATIONS OF MEDIANS, CURB TRANSITIONS, TURN LANE, INTERSECTION PAVEMENT, AND BUMP 2.

PEAK PERIODS.

DURING NON-PEAK PERIODS.  LEFT TURN MOVEMENTS AT INTERSECTIONS TO REMAIN OPEN TO TRAFFIC DURING

TURN LANE, AND BUMP OUT CONSTRUCTION.  LEFT TURN MOVEMENTS AT INTERSECTIONS MAY BE RESTRICTED 

ONE THROUGH LANE OF TRAFFIC IN EACH DIRECTION ON STONY ISLAND AVE MAY BE CLOSED DAILY FOR MEDIAN, 1.

LEX B 

40' & VAR.

11' 11' 11' VAR. VAR.

P
R

O
P

O
S

E
D
 

B
A

C
K
 

O
F
 

C
U

R
B

WORK BY OTHERS

(OPC)
WORK ZONE

OR

32

3

MIDWAY PLAISANCE (NORTH LEG) - SIA-2

STONY ISLAND AVE. TO CORNELL DR.

SAWCUT
MIN. 4'

1'

EBT

LT

WB

RT&T

WB

0.0'-9.0'

LANE

PARKING

SPECIFICATION: PAVEMENT THICKNESS SHALL BE 8". TEMPORARY PCC PAVEMENT DOES NOT REQUIRE DOWEL BARS.

PAVEMENT SHALL CONSIST OF CLASS PV CONCRETE MEETING THE REQUIREMENTS OF ART. 1020 OF THE STANDARD 

CONSTRUCT TEMPORARY PAVEMENT FOR MAINTENANCE OF TRAFFIC AS SHOWN IN THE MOT PLANS. PCC TEMPORARY 1.



LEGEND

3

2

1

4

5 TEMPORARY PAVEMENT MARKING (4" WHITE DOTTED)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (18'-6' SKIP-DASH, 4" WHITE)

SOUTHBOUND THROUGH TRAFFIC

NORTHBOUND THROUGH TRAFFIC

TEMPORARY CHAIN LINK FENCE WITH OPAQUE FABRIC MESHING

TEMPORARY CONCRETE BARRIER

20' C-C IN TAPERS)

DRUM WITH FLASHING LIGHT (25' C-C,

TEMPORARY PAVEMENT

WORK ZONE

NBT

SBT

CZ

CZ

DM

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

TYPICAL SECTIONS

HAYES DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:
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TOTAL

SHEETS

SHEET

NO.

MOT-12
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

£

10.5' 10.5'

2 3

THROUGH

WB

THROUGH

EB

2.6'

1.0'

11.5'

10.8' - 50.4'

VARIES 

10.7' - 50.3'

VARIES 11.5'

SIDEWALK

PROPOSED

CLOSED

SIDEWALK

EXISTING

WORK ZONE

HAYES DRIVE

£

1

3.7'

11.5'

10.7' - 50.3'

VARIES 

10.8' - 50.4'

VARIES 11.5'

SIDEWALK

EXISTING

CLOSED

SIDEWALK

EXISTING

HAYES DRIVE

10.5' 10.5'

THROUGH

WB

THROUGH

EB

2

WORK ZONE

24.75'

24.75'

£

11.5'

10.7' - 50.3'

VARIES 

HAYES DRIVE

THROUGH

EB

SIDEWALK

EXISTING

12.0'

THROUGH

WB

4
3

NOTES:

SEE NOTE 2

SEE NOTE 2

SEE NOTE 3

SEE NOTE 3

1.0'

VARIES11.5' 11.5'

1.0'

1

EXISTING RICHARDS DR. TO REALIGNED RICHARDS DR.

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAY ITEM DESCRIPTION UNIT

THICKNESS

LIFT 

OVERLAY

@ NDES

VOIDES

PERCENT AIR

TEMPORARY PAVEMENT

SQ YDTEMP PAVEMENT (HMA BINDER IL-19 MM)

SQ YDHMA SURFACE COURSE, MIX "D", IL-9.5 N70

GYR.

4% @ 70

GYR.

4% @ 70

MIN.

2-1/4"

2"

HAYES DRIVE - H-1 - (WESTBOUND PAVEMENT REPLACEMENT)

HAYES DRIVE - H-1.1 - (EASTBOUND PAVEMENT REPLACEMENT)

HAYES DRIVE - H-1.3

SEE NOTE 6

RICHARDS DRIVE TO CHICAGO PARK DISTRICT PARKING LOTS

RICHARDS DRIVE TO CHICAGO PARK DISTRICT PARKING LOTS

SEE NOTE 6

LEFT TURN

MEDIAN/

DOES NOT REQUIRE DOWEL BARS.

1020 OF THE STANDARD SPECIFICATION: PAVEMENT THICKNESS SHALL BE 8". TEMPORARY PCC PAVEMENT 

TEMPORARY PAVEMENT SHALL CONSIST OF CLASS PV CONCRETE MEETING THE REQUIREMENTS OF ART. 

CONSTRUCT TEMPORARY PAVEMENT FOR MAINTENANCE OF TRAFFIC  AS SHOWN IN THE MOT PLANS. PCC 6.

SEE BRIDGE PLANS FOR SEQUENCING AT HAYES DRIVE BRIDGE.5.

HAYES DRIVE BRIDGE DECK REQUIRES FULL DEPTH RECONSTRUCTION.  SEE BRIDGE PLANS FOR DETAILS.4.

CURB WILL BE REPLACED AT SELECT LOCATIONS.  SEE ROADWAY PLAN FOR LIMITS.3.

OTHER LOCATIONS.

SEE PLANS FOR LIMITS OF FULL DEPTH PAVEMENT CONSTRUCTION. RESURFACING IS REQUIRED AT ALL 2.

AND BRIDGE LOCATIONS.

TEMPORARY CONCRETE TRAFFIC BARRIER SHALL BE INSTALLED TO SHIELD THE WORK ZONE AT UNDERPASS 1.



LEGEND

3

2

1

4

5 TEMPORARY PAVEMENT MARKING (4" WHITE DOTTED)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (18'-6' SKIP-DASH, 4" WHITE)

SOUTHBOUND THROUGH TRAFFIC

NORTHBOUND THROUGH TRAFFIC

TEMPORARY CHAIN LINK FENCE WITH OPAQUE FABRIC MESHING

TEMPORARY CONCRETE BARRIER

20' C-C IN TAPERS)

DRUM WITH FLASHING LIGHT (25' C-C,

TEMPORARY PAVEMENT

WORK ZONE

NBT

SBT

CZ

CZ

DM

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

TYPICAL SECTIONS

CORNELL DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:
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TOTAL

SHEETS

SHEET

NO.

MOT-13
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

THROUGH

SB

THROUGH

SB

THROUGH

NB

THROUGH

NB

11.0' 5.1'11.0' 11.0'

NB LT TURN LANE
TAPER FOR

11.0'

1.0'

1.0'

1
2 15

3

RETENTION SYSTEM
TEMPORARY SOIL

TEMPORARY PAVEMENT

¡

CORNELL DRIVE

WORK ZONE

HAYES DRIVE TO 64TH STREET

(TYPICAL SHOWN AT POINT OF MINIMUM HORIZONTAL CLEARANCE TO RETAINING WALL)

MIN.

VAR.(VAR. 0.0' - 11.0')

NOTES:

SEE NOTE 1
MEDIAN REMOVAL

3.9'

29.75' 29.75'

VARIES 

 

CLOSED

EX. PATH

OPEN

EXIST. PATH

THROUGH

SB

THROUGH

SB

¡

CORNELL DRIVE

WORK ZONE

HAYES DRIVE TO 64TH STREET

(TYPICAL SHOWN AT POINT OF MINIMUM HORIZONTAL CLEARANCE TO RETAINING WALL)

30.75' 30.75'

 

 

CLOSED

EX. PATH

12.0'12.0' 12.0' 12.0'

THROUGH

NB

THROUGH

NB

CLOSED

LANE

LT TURN

1 1
4 4

CLOSED

EXIST. PATH

VARIES

 

SEE NOTE 3

63RD STREET CLOSED

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

PAY ITEM DESCRIPTION UNIT

THICKNESS

LIFT 

OVERLAY

@ NDES

VOIDES

PERCENT AIR

TEMPORARY PAVEMENT

SQ YDTEMP PAVEMENT (HMA BINDER IL-19 MM)

SQ YDHMA SURFACE COURSE, MIX "D", IL-9.5 N70

GYR.

4% @ 70

GYR.

4% @ 70

MIN.

2-1/4"

2"

CORNELL DRIVE - H-2

CORNELL DRIVE - H-4

CONSTRUCTION AT HAYES AND CORNELL.

CLOSED FOR RECONSTRUCTION AND RESURFACING DURING UNDERPASS 

HAYES DRIVE BETWEEN RICHARDS DRIVE AND CORNELL DRIVE SHALL BE 4.

SUBSEQUENT CONTRACT.

INCLUDED IN THIS CONTRACT. LANDSCAPING WILL BE COMPLETED IN A 

PAVEMENT REMOVAL, EARTH EXCAVATION AND PATH CONSTRUCTION IS 3.

ROADWAY.

PAVEMENT FROM THE EXISTING CORNELL DRIVE TO THE PROPOSED 

A TWO WEEK FULL CLOSURE IS ALLOWED TO CONSTRUCT TRANSITION 2.

TEMPORARY PCC PAVEMENT DOES NOT REQUIRE DOWEL BARS.

1020 OF THE STANDARD SPECIFICATION: PAVEMENT THICKNESS SHALL BE 8". 

CONSIST OF CLASS PV CONCRETE MEETING THE REQUIREMENTS OF ART. 

WITH HIGHWAY STANDARD 701601-09. PCC TEMPORARY PAVEMENT SHALL 

PAVEMENT.  THE LANE CLOSURES SHALL BE PERFORMED IN ACCORDANCE 

NON-PEAK HOURS FOR MEDIAN REMOVAL AND PLACEMENT OF TEMPORARY 

CURB & GUTTER AND CONCRETE MEDIAN MAY BE CLOSED DURING 

EXISTING THE NORTHBOUND AND SOUTHBOUND LANES ADJACENT TO THE1.



LEGEND
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1

4

5 TEMPORARY PAVEMENT MARKING (4" WHITE DOTTED)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (18'-6' SKIP-DASH, 4" WHITE)

SOUTHBOUND THROUGH TRAFFIC

NORTHBOUND THROUGH TRAFFIC

TEMPORARY CHAIN LINK FENCE WITH OPAQUE FABRIC MESHING

TEMPORARY CONCRETE BARRIER

20' C-C IN TAPERS)

DRUM WITH FLASHING LIGHT (25' C-C,

TEMPORARY PAVEMENT

WORK ZONE

NBT

SBT

CZ

CZ

DM

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

TYPICAL SECTIONS

LAKE SHORE DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:

p
w
:\
\c
iv
il
-p

w
-i
n
t.
c
iv
il
te

c
h
.l
o
c
a
l:

C
iv
il
te

c
h
 
P
r
o
je

c
ts
\D

o
c
u

m
e
n
ts
\P
r
o
je

c
ts
\3

1
5
3
\C

A
D
\S

h
e
e
ts
\M

O
T
\s

h
t-

m
tx
-l
s
d
-0

0
1
.d

g
n

F
IL

E
 
N

A
M

E
:

P
L

O
T
 
D

A
T

E
:

P
L

O
T
 
S

C
A

L
E
:

2
0
.0

0
0
0
 
' 
/ 
in
.

2
/1

6
/2

0
2
1

1121434

TOTAL

SHEETS

SHEET

NO.

MOT-14
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

£

S LAKE SHORE DR

1.0'

3

WORK ZONE

3

11.0'    

4

10.8' 10.8'10.8' 
0.0' - 11.0'

VARIES

0.0' - 10.8'

VARIES

5.4' TO 16.2'

MEDIAN VARIES

RIGHT

SB

THROUGH

SB

LEFT

NB

 THROUGH

NB

THROUGH

NB

THROUGH

NB

14.0'

PATH

PEDESTRIAN

BIKE &

NOTES:

11.4'  9.7'-10.5'

VARIES

£

S LAKE SHORE DR

10.8'10.8'
4.9' - 14.7'

VARIES

 

1.0'

4

1.0'

4

MEDIAN

11'

WORK ZONE

0.0' - 12.8'

VARIES

 

RIGHT

SB

THROUGH

SB

THROUGH

NB

THROUGH

NB

PATH

PEDESTRIAN

BIKE &

14.0'
0.0' - 10.8'

VARIES

LEFT

NB

SEE NOTE 1

SEE NOTE 3

N/O 57TH DRIVE TO HAYES DRIVE

 

THROUGH

SB

SEE NOTE 4

SEE NOTE 1

DETAILS.

SEE MOT PLANS AND STAGE CONSTRUCTION DETAILS FOR SUB STAGE, TRAFFIC CONTROL 5.

SB LEFT TURN LANE SHALL REPLACE THROUGH LANE AT HAYES DRIVE.4. 

SB LEFT TURN LANE SHALL REMAIN OPEN AT HAYES DRIVE.3.

OFFS GREATER THAN 24" PERMITTED OVERNIGHT WITHOUT TEMPORARY CONCRETE BARRIER.

EXCAVATIONS REQUIRED FOR SUBGRADE IMPROVEMENTS SHALL BE BACKFILLED DAILY. NO DROP 2.

AT UNDERPASS AND BRIDGE LOCATIONS. SEE MOT PLANS AND STAGE CONSTRUCTION DETAILS.

TEMPORARY CONCRETE TRAFFIC BARRIER SHALL BE INSTALLED TO SHIELD THE WORK ZONE1.

57TH DRIVE AND HAYES DRIVE

SOUTH LAKE SHORE DRIVE - LSD-1

SOUTH LAKE SHORE DRIVE - LSD-2

10.8'
0.0' - 10.8'

VARIES

0.0' - 10.8'

VARIES

£

S LAKE SHORE DR

10.8'

4

4

0.0' - 12.8'

VARIES

 

THROUGH

SB
THROUGH

NB
ZONE

WORK 

11'-15'

ZONE

WORK 

11'-15'

MIN
4.0' 

MIN
4.0' 

PATH

PEDESTRIAN

BIKE &

14.5'

PATH

PEDESTRIAN

BIKE &

14.0'

(E. 57TH DR.)

SB RIGHT

10.8'

57TH ST UNDERPASS

SOUTH LAKE SHORE DRIVE - LSD-2.1



LEGEND

3

2

1

4

5 TEMPORARY PAVEMENT MARKING (4" WHITE DOTTED)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (18'-6' SKIP-DASH, 4" WHITE)

SOUTHBOUND THROUGH TRAFFIC

NORTHBOUND THROUGH TRAFFIC

TEMPORARY CHAIN LINK FENCE WITH OPAQUE FABRIC MESHING

TEMPORARY CONCRETE BARRIER

20' C-C IN TAPERS)

DRUM WITH FLASHING LIGHT (25' C-C,

TEMPORARY PAVEMENT

WORK ZONE

NBT

SBT

CZ

CZ

DM

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

TYPICAL SECTIONS

LAKE SHORE DR.OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS
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TOTAL

SHEETS

SHEET

NO.

MOT-15
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

NOTES:

£

S LAKE SHORE DR

3

3

THROUGH

NB

RIGHT

THROUGH

SB

MIN
4.0' 

ZONE

WORK 

25'-37'

MIN
4.0' 

10.8' ZONE

WORK 

17'-37'

10.8'

CLOSED

WALKWAY

CLOSED

WALKWAY

SEE NOTE 1

57TH ST UNDERPASS

SOUTH LAKE SHORE DRIVE - LSD-2.2

6.    DAILY LANE CLOSURES WITH SHORT TERM PAVEMENT MARKINGS FOR RESURFACING.

DETAILS.

SEE MOT PLANS AND STAGE CONSTRUCTION DETAILS FOR SUB STAGE, TRAFFIC CONTROL 5.

SB LEFT TURN LANE SHALL REPLACE THROUGH LANE AT HAYES DRIVE.4. 

SB LEFT TURN LANE SHALL REMAIN OPEN AT HAYES DRIVE.3.

OFFS GREATER THAN 24" PERMITTED OVERNIGHT WITHOUT TEMPORARY CONCRETE BARRIER.

EXCAVATIONS REQUIRED FOR SUBGRADE IMPROVEMENTS SHALL BE BACKFILLED DAILY. NO DROP 2.

AT UNDERPASS AND BRIDGE LOCATIONS. SEE MOT PLANS AND STAGE CONSTRUCTION DETAILS.

TEMPORARY CONCRETE TRAFFIC BARRIER SHALL BE INSTALLED TO PROTECT THE WORK ZONE1.

S LAKE SHORE DR

\

88.0'

THROUGH

NB

THROUGH

NB

THROUGH

NB

THROUGH

SB

THROUGH

SB

16.5' 10.8' 10.8' 14.0'

1'

59TH LAGOON BRIDGE

PATH

PEDESTRIAN

BIKE & 

11' 11' 11'

SOUTH LAKE SHORE DRIVE - LSD-3

S LAKE SHORE DR

\

99.7'

THROUGH

NB

THROUGH

NB

THROUGH

NB

THROUGH

SB

14.0'

1'

59TH LAGOON BRIDGE

PATH

PEDESTRIAN

BIKE & 

11' 11' 11'

SOUTH LAKE SHORE DRIVE - LSD-3.1

10.8'25.4'13.6'

PATH

PEDESTRIAN

BIKE & 

1'

1'

S LAKE SHORE DR

\

99.7'

THROUGH

NB

THROUGH

NB

THROUGH

NB
THROUGH

SB

14.0'

63RD ST. UNDERPASS

PATH

PEDESTRIAN

BIKE & 

11' 11' 11'

1'

1'

2'

10.8'

THROUGH

SB

10.8'

SOUTH LAKE SHORE DRIVE - LSD-4

LEFT

SB

0'-10.8'

33
3

3
3

43
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DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'212+00 221+00
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TOTAL

SHEETS

SHEET

NO.

MOT-16
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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00

 701
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+
0
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3
0
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3
0
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3
0
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3
0
9

 212  213  214  215+00  216  217  218  219  220+00  221 8000+
00

 8001

 8002

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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0 30 60 90

SCALE IN FEET

E
. 

6
5

T
H
 
P

L
.

E
. 

6
5

T
H
 
S

T
.

S. CORNELL DR.

2
0
0
'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

3

2
0
0
'

W20-I103(0)-48

3

ROAD

CONSTRUCTION

AHEAD

6

E
. 

6
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.

W20-I103(0)-48

200'

ROAD

CONSTRUCTION

AHEAD

E
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M
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U
E

T
T

E
 
R

D
.

2

165' TAPER 50'

R3-2-2424

250'

1
1
'

1
1
'

6

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

W21-1(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

CLOSED

W20-5R(0)-48

RIGHT LANE

AHEAD

300'200'200' 200'

7

10

PRE-STAGE UNDER LANE CLOSURES

INSTALL TEMPORARY PAVEMENT IN 

REMOVE EXISTING RAISED MEDIAN AND 

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

SEE NOTE 3

RIGHT

KEEP

R4-7a

W1-3L(0)-48W1-3L(0)-48

1
1
'

M6-4(O)

M6-1(O)

M6-1(O)

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

M6-1(O)

2
0
0
'

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

1
1
'

1
9
.5
'

2

24' NB LANE SHIFT

+96, 0' RT

END OF EACH SHIFT. 

EXCAVATIONS GREATER THAN 24" SHALL BE BACKFILLED PRIOR TO THE 

FOR WORK WITHOUT TEMPORARY CONCRETE BARRIER SHIELDING, 4.

W20-5L(0)-48

LEFT LANE

CLOSED

AHEAD

SEE DETOUR PLANS

 LANES

 SOUTHBOUND OUTSIDE

CLOSE 2 EXISTING

R8-3A

NO

PARKING

ANY

TIME
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APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'221+00 230+00
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TOTAL

SHEETS

SHEET

NO.

MOT-17
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 221  222  223  224  225+00  226  227  228  229  230+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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SCALE IN FEET

E
. 

6
4

T
H
 
S

T
.

M
A

T
C

H
 
L
IN

E
 
S

T
A
 
2
2
1

+
0
0
.0

M
A

T
C

H
 
L
IN

E
 
S

T
A
 
2
3
0

+
0
0
.0

2
0
0
'

W20-I103(0)-48

6 3
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CONSTRUCTION
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3

8

6

6
2

M6-4(O)

W1-7
(ON TYPE III BARRICADE)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

1
1
'

 HOUSE AT ALL TIMES. 

 PATH TO JACKSON PARK FIELD

MAINTAIN ACCESSIBLE PEDESTRIAN

1
1
'

BUS STOP. 

TEMPORARILY RELOCATE EX 

END OF EACH SHIFT. 

EXCAVATIONS GREATER THAN 24" SHALL BE BACKFILLED PRIOR TO THE 

FOR WORK WITHOUT TEMPORARY CONCRETE BARRIER SHIELDING, 3.

R8-3A

NO

PARKING

ANY

TIME

R1-1

STOP
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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TOTAL

SHEETS

SHEET

NO.

MOT-18
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 230+00  231  232  233  234  235+00  236  237  238  239

 
4
0
0
6

 
4
0
0
7

 
4
0
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8

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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LOCATION 
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M6-4(O)
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SPEED

LIMIT

25
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$250 FINE

R2-1-3648

W21-I115(O)-3618

3

6
6

R=40'
R=40'

MATCH EX.
100' TAPER

MATCH EX
LEFT TURN STORAGE
100' 

STOP. 

EXISTING BUS 

RELOCATE 

TEMPORARILY 

MATCH EX.
LEFT TURN STORAGE
100'

MATCH EX.
100' TAPER

1
1
'

1
1
'

1
1
'

1
1
'

WATER FILLED BARRIERS AS NEEDED. SEE DETAILS.

PEDESTRIAN ACCESS PATH THROUGH THE WORK ZONE WITH TEMPORARY 

NORTH-SOUTH CROSS WALK AT INTERSECTIONS AT ALL TIMES. PROVIDE 

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE EAST-WEST AND ONE 3.

MAINTENANCE OF CROSSWALKS.

WEEEKENDS ONLY. SEE NOTE 3 FOR 

DETOUR PLANS. WORK LIMITED TO 

DETOUR OF E. 63RD ST. SEE 

ACROSS INTERSECTION, PROVIDE 

FOR WATER MAIN INSTALLATION 

END OF EACH SHIFT. 

EXCAVATIONS GREATER THAN 24" SHALL BE BACKFILLED PRIOR TO THE 

FOR WORK WITHOUT TEMPORARY CONCRETE BARRIER SHIELDING, 4.

3

W1-3L(0)-48

ONLY

R3-8

R8-3A

NO

PARKING

ANY

TIME
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TOTAL

SHEETS

SHEET

NO.

MOT-19
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 239  240+00  241  242  243  244  245+00  246  247  248

C
N

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 

S. STONY ISLAND AVE.
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SCALE IN FEET
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CLOSED
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AHEAD

6

6

R11-I101-2418

6
6

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 3

3.

1
1
'

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 3

CLOSED
SIDEWALK

SEE NOTE 3

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 3

DONE BY OTHERS (TYP)

OPC SITE- WORK TO BE

OPC SITE BOUNDARY (TYP)

M6-4(O)

M6-4(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618
WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

R11-I101-2418

3

EXISTING BUS STOP. 

TEMPORARILY RELOCATE 

WATER FILLED BARRIERS AS NEEDED. SEE DETAILS.

PEDESTRIAN ACCESS PATH THROUGH THE WORK ZONE WITH TEMPORARY 

NORTH-SOUTH CROSS WALK AT INTERSECTIONS AT ALL TIMES. PROVIDE 

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE EAST-WEST AND ONE 

END OF EACH SHIFT. 

EXCAVATIONS GREATER THAN 24" SHALL BE BACKFILLED PRIOR TO THE 

FOR WORK WITHOUT TEMPORARY CONCRETE BARRIER SHIELDING, 4.

R8-3A

NO

PARKING

ANY

TIME

R8-3A

NO

PARKING

ANY

TIME

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS

1
1
'

1
1
'
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SHEETS

SHEET

NO.

MOT-20
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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 248  249  250+00  251  252  253  254  255+00  256  257

S
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1
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3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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KEY

LOCATION 

S. STONY ISLAND AVE.
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R11-I101-2418

R11-I101-2418

R11-I101-2418

6

 CLOSED FOR OPC WORK

 OF OF S. STONY ISLAND AVE.

EXISTING MIDWAY PLAISANCE EAST

7

SEE NOTE 3

SEE NOTE 3

SEE NOTE 3

3.

6

OPC SITE BOUNDARY (TYP) DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

M6-4(O)

6

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WATER FILLED BARRIERS AS NEEDED. SEE DETAILS.

PEDESTRIAN ACCESS PATH THROUGH THE WORK ZONE WITH TEMPORARY 

NORTH-SOUTH CROSS WALK AT INTERSECTIONS AT ALL TIMES. PROVIDE 

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE EAST-WEST AND ONE 

6

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 3

6

 EX BUS STOP

TEMPORARILY RELOCATE

END OF EACH SHIFT. 

EXCAVATIONS GREATER THAN 24" SHALL BE BACKFILLED PRIOR TO THE 

FOR WORK WITHOUT TEMPORARY CONCRETE BARRIER SHIELDING, 4.

R3-30

ONLY ONLY

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS

1
1
'

1
1
'
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           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS

SHEET

NO.

MOT-21
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 
1
3
0
3
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3
0
4

 257  258  259  260+00  261  262  263  264  265+00
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 

S. STONY ISLAND AVE.
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SCALE IN FEET
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AHEAD
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200'
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3.

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

W21-1(0)-48

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

SEE NOTE 3 200'300'

PRESENT.

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT 

35'R

OPC SITE BOUNDARY (TYP)

M6-4(O)

WATER FILLED BARRIERS AS NEEDED. SEE DETAILS.

PEDESTRIAN ACCESS PATH THROUGH THE WORK ZONE WITH TEMPORARY 

NORTH-SOUTH CROSS WALK AT INTERSECTIONS AT ALL TIMES. PROVIDE 

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE EAST-WEST AND ONE 4.

END OF EACH SHIFT. 

EXCAVATIONS GREATER THAN 24" SHALL BE BACKFILLED PRIOR TO THE 

FOR WORK WITHOUT TEMPORARY CONCRETE BARRIER SHIELDING, 5.

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

 MAINTENANCE OF CROSSWALKS.

 WEEEKENDS ONLY. SEE NOTE 4 FOR

 DETOUR PLANS. WORK LIMITED TO

 DETOUR OF MIDWAY PLAISANCE. SEE

 ACROSS INTERSECTION, PROVIDE

FOR WATER MAIN INSTALLATION

BY OTHERS PRIOR TO WORK

CONVERTED TO TWO-WAY TRAFFIC 

NOTE: MIDWAY PLAISANCE 

W21-1(0)-48

SEE NOTE 3 WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

M6-1(O)

BUS STOP 120 FT NORTH. 

TEMPORARILY RELOCATE EX 

R3-5

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS
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TOTAL
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SHEET

NO.

MOT-22
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-
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1
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5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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AHEAD
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300'200'200' 200'
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

SEE NOTE 3
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TOTAL

SHEETS

SHEET

NO.

MOT-23
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 221  222  223  224  225+00  226  227  228  229  230+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 

S. STONY ISLAND AVE.
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3. NOT USED

STA. 222+40

2

9

 TEMPORARY TRAFFIC SIGNALS

SEE PLANS FOR

100'

2
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1
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1
'

1
1
'

1
0
'

165' LANE SHIFT165' TAPER

E
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6
4
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H
 
S

T
.

S. HARPER AVE.

CURB LINE OF E. 64TH ST.

AND S. HARPER AVE. ALONG NORTH 

BETWEEN S. STONY ISLAND AVE. 

MAINTAIN BUS LAYOVER AREA 

 ST. TO ONE BUS STOP 

 BETWEEN E. 63RD ST. AND E. 64TH

CONSOLIDATE ALL SB BUS STOPS

STOP. SEE NOTE 4

TEMPORARILY RELOCATE EX BUS 

40' TCB TAPER @ 8:1

225+00, 9.1' RT

 SIGN. SEE NOTE 5.

 PATH WITH TYPE 2 BARRICADE AND

 IN TCB AND CLOSE OFF OPPOSITE

 HOUSE AT ALL TIMES. LEAVE 8' GAP

 PATH TO JACKSON PARK FIELD

MAINTAIN ACCESSIBLE PEDESTRIAN

8' TAPER @ 8:1

REFER TO DETAIL ON SHEET        FOR 

USING WORK ZONE PAVEMENT MARKING REMOVAL.
ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

W2745

ZONE
TOW-AWAY

ANYTIME
PARKING

NO

W1-3L(0)-48

W13-1(0)-2424

25
MPH

REFER TO DETAIL ON SHEET        FOR 

USING WORK ZONE PAVEMENT MARKING REMOVAL.
ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

W2745

ZONE
TOW-AWAY

ANYTIME
PARKING

NO

M6-4(O)

+
0
0

+
9
0

W1-7
(ON TYPE III BARRICADE)

WORK
ZONE

SPEED

LIMIT

R2-1

G20-5aP

25

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

3

TEST LEVEL 2

(FULLY REDIRECTIVE, NARROW),

IMPACT ATTENUATOR, TEMPORARY 

ONLY

R3-8

ONLY
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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TOTAL

SHEETS

SHEET

NO.

MOT-24
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 230+00  231  232  233  234  235+00  236  237  238  239
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4
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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100' TAPER

SEE NOTE 5

3. NOT USED

AND BUS STOP SIGN

REMOVE BUS SHELTER 

1
1
'

1
0
'

1
1
'

1
1
'

1
0
'

1
1
'

9

NO

PARKING

R8-3A

ANY

TIME

1
'

1
'

8' TAPER @ 8:1

233+96, 9.6' RT

SEE NOTE 5

BUS STOP. SEE NOTE 4.

RELOCATE EXISTING 

TEMPORARILY 

232+42, 9.6' RT

+
6
6

+
3
5

M6-4(O)

M6-4(O)

R10-6

STOP
HERE  ON

RED

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

3

11

TEST LEVEL 2

(FULLY REDIRECTIVE, NARROW),

IMPACT ATTENUATOR, TEMPORARY

6
6

R=40'
R=40'
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'239+00 248+00
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TOTAL

SHEETS

SHEET

NO.

MOT-25
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 239  240+00  241  242  243  244  245+00  246  247  248

C
N

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 

S. STONY ISLAND AVE.
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1
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1
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100' TAPER 100'

1
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1
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100'100' TAPER

6

6

R11-I101-2418

ANY

TIME

7
7

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 5

SEE NOTE 4

3. NOT USED

ALLOW FOR PASSING
SOUTH OF STA. 238+50 TO 
RELOCATE BUS STOP SIGN 

1
0
'

1
0
'

1
1
'

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 5

CLOSED
SIDEWALK

SEE NOTE 5

NOTE 4

EXISTING BUS STOP. SEE 

TEMPORARILY RELOCATE 

SEE NOTE 4

NORTH TO ALLOW PASSING. 

EXISTING BUS STOP 100' 

TEMPORARILY RELOCATE 

8' TCB OPENING AND 8' TCB TAPER @ 8:1

TCB OFFSET 9.1' RT

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 5

DONE BY OTHERS (TYP)

OPC SITE- WORK TO BE

OPC SITE BOUNDARY (TYP)

M6-4(O)

M6-4(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

R11-I101-2418

CLOSED SIGN ON OPPOSITE SIDE.

TIMES. INSTALL APPROPRIATE SIDEWALK 

NORTH-SOUTH CROSS WALK AT ALL 

ONE ACCESSIBLE EAST-WEST AND 

PEDESTRIAN ACCESS DETAILS. MAINTAIN 

THROUGH WORK ZONE. SEE TEMPORARY 

BARRIERS TO MAINTAIN ACCESS TO PARK 

INSTALL TEMPORARY WATER FILLED 

11

6

SCHOOL

SPEED

LIMIT

PRESENT
CHILDREN ARE 

DAYS WHEN 
ON SCHOOL 

20

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS
1
1
'
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'248+00 257+00
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TOTAL

SHEETS

SHEET

NO.

MOT-26
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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 248  249  250+00  251  252  253  254  255+00  256  257

S
T
P

TSV

M
W

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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100' TAPER6

6

CLOSED
SIDEWALK

R11-I101-2418

R11-I101-2418

R11-I101-2418

6

 CLOSED FOR OPC WORK

 OF OF S. STONY ISLAND AVE.

EXISTING MIDWAY PLAISANCE EAST

7
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SEE NOTE 5

SEE NOTE 6

SEE NOTE 6

SEE NOTE 5

EX BUS SHELTER TO REMAIN

MAINTAIN BUS STOP. SEE NOTE 4

3.

9
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STA. 256+26

9
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TCB OFFSET 8.6'

OPC SITE BOUNDARY (TYP) DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

1
1
'

1
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'

1
1
'

M6-4(O)

STOP TO PERMANENT LOCATION

RELOCATE EXISTING BUS 

88

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

6.

NOT USED

WATER FILLED BARRIERS AS NEEDED. SEE DETAILS.

PEDESTRIAN ACCESS PATH THROUGH THE WORK ZONE WITH TEMPORARY 

NORTH-SOUTH CROSS WALK AT INTERSECTIONS AT ALL TIMES. PROVIDE 

THE CONTRACTOR SHALL MAINTAIN AT LEAST ONE EAST-WEST AND ONE 

6
6

CLOSED
SIDEWALK

R11-I101-2418

SEE NOTE 5

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 
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SPEED LIMIT
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END

G20-I103-6036

SEE NOTE 3 200'300'

PRESENT.

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT 

165' SB TAPER NB SHIFT

WORK

TWO-WAY TRAFFIC BY OTHERS PRIOR TO 

NOTE: MIDWAY PLAISANCE CONVERTED TO 

8' TCB TAPER @ 8:1

259+47, 8.4' RT

EACH SHIFT. 

BE BACKFILLED PRIOR TO THE END OF 

EXCAVATIONS GREATER THAN 24" SHALL 

CONCRETE BARRIER SHIELDING, 

FOR WORK WITHOUT TEMPORARY 

STA. 260+46, 8' RT

25'R

35'R

OPC SITE BOUNDARY (TYP)

M6-4(O)

BARRIER. SEE NOTE 5.

ZONE USING TEMPORARY WATER FILLED 

PEDESTRIAN ACCESS THROUGH WORK 

8' TCB GAP AND 8' TAPER @ 8:1. PROVIDE 

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
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R2-1-3648

W21-I115(O)-3618

END TCB 258+29, 8.4' RT

11'
11'

11'
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11 11

TEST LEVEL 2

NARROW),

(FULLY REDIRECTIVE,

TEMPORARY

IMPACT ATTENUATOR, 
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11

SEE NOTES 4 & 5.

BUS STOP 120 FT NORTH. 

TEMPORARILY RELOCATE EX 

ONLY

R3-8

ONLY

R3-8
7

R3-30

ONLY ONLY

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS
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           STA.          TO STA. SCALE:1''=30'12007+50 12015+00
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NO.

MOT-28
DRAWING NO.
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PROJECT NO.
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5. MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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SPEED LIMIT
WORK ZONE

END

G20-I103-6036

300'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

2

SEE NOTE 3

SEE NOTE 3

4.

24" SHALL BE BACKFILLED PRIOR TO TH END OF EACH SHIFT. 
TEMPORARY CONCRETE BARRIER SHIELDING, EXCAVATIONS GREATER THAN 
CLOSURES SHALL BE LIMITED TO WEEKEND HOURS. FOR WORK WITHOUT
WORK WITHIN MIDWAY PLAISANCE ROADWAY AND ALL ASSOCIATED LANE 

DONE BY OTHERS (TYP)

OPC- SITE WORK TO BE 

M6-1(O)

M6-1(O)

 SEE NOTE 4.

 OTHERS SEE TYPICAL SECTIONS.

FINAL SURFACE WORK BY

 TIMES. SEE NOTE 5.

 THROUGH WORK ZONE AT ALL

MAINTAIN PEDESTRAIN ACCESS

3

3

8'
MOVEMENTS TO SHIFTED LANE

TO ALLOW FOR TURNING 

REMOVE 8' OF STRIPED HATCH 

6
6

BY OTHERS.

INSTALLED AS PART OF OPC WORK 

BARRIER ON S. CORNELL DR. 

STRIPING AND TEMPORARY CONCRETE 

11

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 
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 BACKFILLED PRIOR TO THE END OF EACH SHIFT.

 NOT SHIELDED BY BARRIER SHALL BE

 DEPTH THAT ARE ADJACENT TO TRAFFIC AND

NOTE: EXCAVATIONS GREATER THAN 24" IN
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R3-20R

LANE
TURN
RIGHT

R3-5R

ONLY
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TEMPORARY CONCRETE BARRIER FROM MOT 

1
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 
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MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE SIA-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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TOTAL
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SHEET

NO.

MOT-31
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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CHICAGO DEPARTMENT
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NO.
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DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203
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5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-2.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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NO.
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DRAWING NO.
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE SIA-2.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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NO.

MOT-34
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203
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2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 

 810+00

 811

 812  813  814

 808

 809

 807

 806

E
. 

H
A

Y
E
S
 
D

R
.

E
. 

H
A

Y
E
S
 
D

R
.

S. CORNELL DR.

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

200'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

200'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

0 30 60 90

SCALE IN FEET

MATCH LINE STA 4009+50.0

3

6

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

 FACILITY TO BE MAINTAINED

ACCESS TO CPD MAINTENANCE

11'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

W21-1(0)-48

3
0
0
'

2
0
0
'

SEE NOTE 4.

2
0
0
'

2
0
0
'

FROM END OF LANE TAPER

ADVANCE WB SIGNAGE

CLOSED

W20-5(0)-48

AHEAD

RIGHT LANE

12'

5
0
'

1
8
0
' 

T
A

P
E

R

12'

25'
25'

M6-1(O)

M6-1(O)

5
0
'

2
2
'

6

R3-6R

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618



DR

DR

MTK

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC
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STAGE SIA-2.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5. MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 

0 30 60 90

SCALE IN FEET
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'

W21-1(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

200'

30
0'

W21-1(0)-48W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

200'

20
0'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

200'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

SEE NOTE 3

SEE NOTE 3

11
'

11
'

3

300'

8

OPC SITE BOUNDARY (TYP)

 SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 

M6-1(O)

M6-1(O)

3

PEDESTRIAN PATH THROUGHOUT CONSTRUCTION.

SUBSEQUENT STAGES. MAINTAIN ACCESSIBLE 

AND EXISTING PAVEMENT TO BE REMOVED IN 

WIDENED ROADWAY INSTALLED IN PRIOR STAGE 

PAVEMENT AS NEEDED. TRANSITION BETWEEN 

INSTALL TEMPORARY CURB, SIDEWALK AND 

25'R

PROPOSED EDGE RADIUS.

REMOVE EXISTING STRIPING TO ALLOW FOR 

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE
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DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'212+00 221+00
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TOTAL

SHEETS

SHEET

NO.

MOT-36
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 700+
00

 701

 
3
0
5

+
0
0

 
3
0
6

 
3
0
7

 
3
0
8

 
3
0
9

 212  213  214  215+00  216  217  218  219  220+00  221

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.
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2 RAISED MEDIAN

 STRIPING AT END OF

MATCH EXISTING

R3-2-2424

1
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1
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.5
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1
4
.4
'

R3-2-2424

9

7

165' TAPER

W4-2L(0)-48

NO

PARKING

R8-3A

ANY

TIME

W21-1(0)-48

CLOSED

W20-5L(0)-48

AHEAD

LEFT LANE

155'300'

200'

200'

120'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

3. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

SEE NOTE 3

6

M6-1(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'221+00 230+00
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TOTAL

SHEETS

SHEET

NO.

MOT-37
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 221  222  223  224  225+00  226  227  228  229  230+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY
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SCALE IN FEET
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SEE NOTE #6
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3. NOT USED

ZONE
TOW-AWAY

ANYTIME
PARKING

NO

W2745
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1
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'

STA. 221+25.7

STA. 223+50

 INSTALLED IN MOT PLAN SIA-2.0,

LIMITS OF NEW CURB AND GUTTER

1
4
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1
1
'

TEMPORARY TRAFFIC SIGNALS

SEE PLANS FOR 

STA. 224+28

E
. 

6
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T
.

2
0
0
'

2 39

100'

8 3 8

3

87.5' TAPER

SEE NOTE #5

1
1
'

1
1
'

5
.5
'

5
.0
'

1
1
'

ALLOW FOR PASSING

WIDE TURN LANE TO 

AVE. TO S. HARPER AVE.

E. 64TH ST. FROM S. STONY ISLAND 

AREA ALONG NORTH CURB LINE OF 

MAINTAIN TEMPORARY BUS LAYOVER 

 SHIFT

11' LANE TO FOLLOW EX CURB LINE

AND EXISTING PAVEMENT. MAX. 8% ROLLOVER GRADE.

INSTALL TEMPORARY PAVEMENT TO TRANSITION ELEVATION  BETWEEN NEW 

M6-4(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

+
0
3

70'

BETWEEN LANE SHIFTS. SEE NOTE 4.

64TH ST. CONSOLIDATED TO ONE BUS STOP 

ALL BUS STOPS BETWEEN E. 63RD ST. AND E. 
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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TOTAL

SHEETS

SHEET

NO.

MOT-38
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 230+00  231  232  233  234  235+00  236  237  238  239

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 
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6.

SEE NOTE 5

7
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3. NOT USED

1
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'

1
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8
'

SEE NOTE #6

INSTALLED IN MOT PLAN SIA-2.0.

NEW PAVEMENT, CURB AND GUTTER 

SEE NOTE 6

LANE SHIFT. SEE NOTE 4.

BUS STOP SOUTH OF 

TEMPORARILY RELOCATE 

AND EXISTING PAVEMENT. MAX. 8% ROLLOVER GRADE.

INSTALL TEMPORARY PAVEMENT TO TRANSITION ELEVATION  BETWEEN NEW 

+
3
4

+
6
3

TEMPORARY BUS STOP

LANE AS 

USE NEW PARKING 

R10-11a

NO
TURN

ON

RED

R10-6

STOP
HERE  ON

RED

M6-4(O)

M6-4(O)

R10-6

STOP
HERE  ON

RED
WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

R3-5

R3-5
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'239+00 248+00
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TOTAL

SHEETS

SHEET

NO.

MOT-39
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 239  240+00  241  242  243  244  245+00  246  247  248

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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SEE NOTE #6
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SEE NOTE 5

SEE NOTE 5

SEE NOTE 5
SEE NOTE 5
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USE NEW PARKING LANE AS

DURING CONSTRUCTION THROUGH INTERSECTION.

PROVIDE TEMPORARY ACCESS ROAD TO E. 61ST ST.
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87.5' TAPER 100'

AND 5.

DURING CONSTRUCTION. SEE NOTES 4 

TEMPORARY BUS AND PEDESTRIAN ACCESS 

CONCRETE BARRIER TO ALLOW 

OF 238+00. MODIFY TEMPORARY 

TEMPORARILY RELCOATE BUS STOP SOUTH 

AND EXISTING PAVEMENT. MAX. 8% ROLLOVER GRADE.

INSTALL TEMPORARY PAVEMENT TO TRANSITION ELEVATION  BETWEEN NEW 

OPC SITE BOUNDARY (TYP)

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 

M6-4(O)

M6-4(O)

3. NOT USED

SEE NOTE 6

W1-3L(0)-48

W13-1(0)-2424

25
MPH

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

TAPER. 

BUS STOP NORTH OF 

TEMPORARILY RELOCATE 

DRIVEWAY

ENTRANCE

CONSTRUCTION.

DURING 

MAINTAIN ACCESS 

SIGNING. SEE DETAIL. 

INFORMATION 

TEMPORARY 

SCHOOL

SPEED

LIMIT

PRESENT
CHILDREN ARE 

DAYS WHEN 
ON SCHOOL 

20

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'248+00 257+00
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MOT-40
DRAWING NO.
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PROJECT NO.
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5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 

S. STONY ISLAND AVE.
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SEE NOTE 5

SEE NOTE 5

3. NOT USED

3

CLOSED
ROAD

R11-2

 REMAIN CLOSED TO TRAFFIC

TEMPORARY ACCESS TO OPC SITE TO

NEAR S. STONY ISLAND AVE.

ST. IN BOTH DIRECTIONS FOR CONSTRUCTION 

SEE PLANS FOR TEMPORARY DETOUR OF E. 60TH 

CLOSED
ROAD

R11-2

TO PARKING LOT AT ALL TIMES

MAINTAIN EASTBOUND ACCESS 

MIDWAY PLAISANCE

R5-1 R3-1-2424

6.

AND EXISTING PAVEMENT. MAX. 8% ROLLOVER GRADE.

INSTALL TEMPORARY PAVEMENT TO TRANSITION ELEVATION  BETWEEN NEW 

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 

OPC SITE BOUNDARY (TYP)

DO  NOT

ENTER

M6-4(O)

SEE NOTE 6

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

ONLY

R3-8

DRIVEWAY

ENTRANCE

ACCESS DURING CONSTRUCTION.

SIGNING. SEE DETAIL. MAINTAIN 

TEMPORARY INFORMATION 

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS
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APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS

SHEET

NO.

MOT-41
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 
KEY

LOCATION 
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SPEED LIMIT
WORK ZONE

END

G20-I103-6036

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.6.

300'200'

1
1
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1
1
'

165' TAPER

SEE NOTE 6

W1-3L(0)-48

W6-3(0)-48

50' 82.5' LANE SHIFT 82.5' TAPER

200'

W1-3L(0)-48

CROSS HERE

R9-11L-2418

SIDEWALK CLOSED

AHEAD

CLOSED
SIDEWALK

R11-I101-2418

LANE CLOSURES

INSTALL TEMPORARY BUS STOP NORTH OF 

EXISTING BUS SHELTER TO BE REMOVED. 

1

PROPOSED BUS STOP 

INTERSECTION IMPROVEMENTS

59TH ST. IN BOTH DIRECTIONS DURING 

SEE PLANS FOR TEMPORARY DETOUR OF E. 

CLOSED
ROAD

R11-2

CONSTRUCTION

EXISTING DRIVEWAY AT ALL TIMES DURING 

MAINTAIN EASTBOUND ACCESS TO 

W13-1(0)-2424

MPH
25

W13-1(0)-2424

MPH
25

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

OPC SITE BOUNDARY (TYP)

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS

W1-6L

1
1
'

R3-2-2424

E. 59TH ST.

R3-2-2424

E. 59TH ST.

7.

NEW AND EXISTING PAVEMENT. MAX. 8% ROLLOVER GRADE.

INSTALL TEMPORARY PAVEMENT TO TRANSITION ELEVATION BETWEEN

SEE NOTE 7

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

SEE NOTE 5
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MIDWAY PLAISANCE.

UNTIL S. CORNELL DR. CLOSED SOUTH OF 

COMPLETION OF WIDENING IN STAGE SIA-2, 

MIDWAY PLAISANCE TO BE INSTALLED AFTER 

INTERIM CONDITIONS PAVEMENT MARKING ON 
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APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

MIDWAY PLAISANCE

STAGE SIA-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'12007+50 12012+50
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TOTAL

SHEETS
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NO.
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DRAWING NO.

CONTRACT NO.

PROJECT NO.
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 

0 30 60 90

SCALE IN FEET

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.4.

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 5.

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

    USING STNADARD 701601.

3.  USE DAILY LANE CLOSURES AS NEEDED FOR WORK NEAR MEDIANS 

ONLY ONLY ONLY
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TO ALLOW FOR TURNING 
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PART OF OPC WORK BY 

CORNELL DR. INSTALLED AS 

CONCRETE BARRIER ON S. 

STRIPING AND TEMPORARY 

8

7

4

9

11

1

11
'

11
'

9'

11
'

11
'

3

M6-1(O)
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AHEAD

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE

200' 300'
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M6-1(O)
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AHEAD

WORK
ZONE

SPEED
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PHOTO
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R2-1-3648
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R2-I-106p-3618

25

$250 FINE

W21-1(0)-48

200'

200'

SEE NOTE 4

300'

SEE NOTE 4

5

 AND SIDEWALK

 TEMPORARY PAVEMENT, CURB

SEE STAGE SIA-2.2 FOR

PLAISANCE.

CORNELL DR. CLOSED SOUTH OF MIDWAY 

MIDWAY PLAISANCE TO BE REMAIN UNTIL S. 

INTERIM CONDITIONS PAVEMENT MARKING ON 

(SPECIAL)

ONLY ONLY
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'221+00 230+00
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PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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SHEET

NO.

MOT-44
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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SEE MOT PLAN SIA-3.0 FOR STRIPING 
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'239+00 248+00
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TOTAL

SHEETS

SHEET

NO.

MOT-45
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS

M6-4(O)
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'

R3-2-2424

SUBSTAGE

ISLAND AVE. TO REMAIN IN THIS 

MOT CONFIGURATION ON S. STONY 

REFER TO MOT PLAN SIA-2.0 FOR 

 INSTALLED IN MOT PLAN SIA-2.0

CLOSE TEMPORARY TURN LANE
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.1OF TRANSPORTATION
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TOTAL

SHEETS

SHEET

NO.

MOT-46
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS

SHEET

NO.

MOT-47
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY KEY

LOCATION 
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 ISLAND AVE. AND TEMPORARY BUS
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SEE MOT PLAN SIA-3.0 FOR MOT
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INTERIM CONDITIONS 

SEE STAGE SIA-3 PLANS FOR 

ONLY

R3-8

ONLY
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+06
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'221+00 230+00
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TOTAL

SHEETS

SHEET

NO.

MOT-48
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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6. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.
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PARKING

R7-11

HERE

TO
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WESTBOUND E. 64TH ST

SEE PLANS FOR DETOUR OF 

SEE NOTE 3

1
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'

STATION

RELOCATION OF BIKE SHARING 

COORDINATE TEMPORARY 
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CLOSED
ROAD
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W1-3R(0)-48

W13-1(0)-2424

25
MPH

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

AVE. TO REMAIN IN THIS SUBSTAGE

CONFIGURATION ON S. STONY ISLAND 

SEE MOT PLAN SIA-3 FOR MOT 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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TOTAL

SHEETS

SHEET

NO.

MOT-49
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 

 230+00  231  232  233  234  235+00  236  237  238  239

M
A

T
C

H
 
L
IN

E
 
S

T
A
 
2
3
0

+
0
0
.0

M
A

T
C

H
 
L
IN

E
 
S

T
A
 
2
3
9

+
0
0
.0

E
. 

6
3

R
D
 
S

T
.

S. STONY ISLAND AVE.

0 30 60 90

SCALE IN FEET

E
. 

H
A

Y
E
S
 
D

R
.

W20-I103(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

ROAD

CONSTRUCTION

AHEAD

6 6

CLOSED
SIDEWALK

SIDE
USE OTHER

CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I1022430

R11-I102-2430

CLOSED
SIDEWALK

R11-I101-2418
(AT THE END OF THE SIDEWALK)

7

10

SEE NOTE 5

SEE NOTE 5

SEE NOTE 5

12' 12'

6

W21-1(0)-48

300'

200'

200'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

200'

300'

200'

W21-1(0)-48

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

500'

6.

SEE NOTE 6.

SEE NOTE 6.

5

1
1
'

1
6
.5
'

1
6
.5
'

1
1
'

3

DOTTED TAPER WITH SOLID LINE

LANE WITH DRUMS. REPLACE 

CLOSE EXISTING RIGHT TURN 

WORKERS ARE NOT PRESENT.
THE WORKERS SIGN SHALL BE COVERED WHEN

500'

2

9

NO

PARKING

R8-3A

ANY

TIME

1
6
5
'

1
6
5
' 

S
H
IF

T
8
2
.5
' 

T
A

P
E

R

11'11'

10

7

R3-1-2424

8

8
6

 STRIPE

 END OF EXISTING TURN LANE
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WORK
ZONE

SPEED
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R2-1-3648

W21-I115(O)-3618

WORK
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SPEED

LIMIT
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MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

ONLY
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 INSTALLED IN STAGE SIA-2

NEW PAVEMENT, CURB AND GUTTER

 TO REMAIN IN THIS SUBSTAGE

 SIGNAGE ON S. STONY ISLAND AVE

 CONFIGURATION AND ADVANCE

SEE STAGE SIA-3 FOR MOT
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'239+00 248+00
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TOTAL

SHEETS

SHEET

NO.

MOT-50
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 239  240+00  241  242  243  244  245+00  246  247  248

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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THE WORKERS SIGN SHALL BE COVERED WHEN 

S. HARPER AVE.

CLOSED
ROAD

R11-2

SEE NOTE 6
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6

 TO REMAIN IN THIS SUBSTAGE

 SIGNAGE ON S. STONY ISLAND AVE

 CONFIGURATION AND ADVANCE

SEE STAGE SIA-3 FOR MOT

SEE TYPICAL SECTIONS

FINAL WORK BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 
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DESIGN:

DRAWN:
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'248+00 257+00
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TOTAL

SHEETS

SHEET

NO.

MOT-51
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 
1
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 248  249  250+00  251  252  253  254  255+00  256  257
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156
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AHEAD

 FOR OPC WORK

 OF S. STONY ISLAND AVE. CLOSED

EXISTING MIDWAY PLAISANCE EAST OF

R3-2-2424

6

CLOSED
SIDEWALK

R11-I101-2418

CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I102-2430

6

6

6

7

17'

1
1
'

1
1
'

300'

200'

W21-1(0)-48

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.5.

200'

NO

PARKING

R8-3A

ANY

TIME

(ALL SIGNS BOTH SIDES)

3

STA 1103+75

1
6
5
' 

T
A

P
E

R

FACING SOUTH

CLOSED
ROAD

R11-2

200'

CLOSED

W20-5R(0)-48

RIGHT LANE

AHEAD

SEE NOTE 5

8

STOP
HERE  ON

RED

R10-6

OPC SITE BOUNDARY (TYP)

R10-11a

NO
TURN

ON

RED

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

6

 TO REMAIN IN THIS SUBSTAGE

 SIGNAGE ON S. STONY ISLAND AVE

 CONFIGURATION AND ADVANCE

SEE MOT PLAN SIA-3.0 FOR MOT

 PRIOR TO EACH SHIFT.

 BARRIER SHALL BE BACKFILLED

 DEPTH AND NOT SHIELDED BY

EXCAVATIONS GREATER THAN 24" IN

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 
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DESIGN:
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-3.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS

SHEET

NO.

MOT-52
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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3
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2
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3
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3
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3
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 257  258  259  260+00  261  262  263  264  265+00  266
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156
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 TO WEEKEND HOURS.

 LANE CLOSURES SHALL BE LIMITED

 ROADWAY AND ALL ASSOCIATED

WORK WITHIN MIDWAY PLAISANCE

CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I102-2430

6

83

14'

1
1
'

1
1
'

1
0
'

6

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.5.

NO

PARKING

R8-3A

ANY

TIME

5

ROAD

CONSTRUCTION

AHEAD

W20-I103(0)-48

200'

300'

W21-1(0)-48

200'

1
0
0
'

5

FACING WEST

SEE NOTE 5

CROSS HERE

R9-11L-2418

SIDEWALK CLOSED

AHEAD

CLOSED
SIDEWALK

R11-I101-2418

PROPOSED BUS STOP

ROAD

CONSTRUCTION

AHEAD

W20-I103(0)-48

2
0
0
'

OPC SITE BOUNDARY (TYP)
7

11

M6-4(O)

M6-4(O)

8

8

6

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

1
6
5
' 

6

6

ISLAND AVE. IN THIS SUBSTAGE

BUS STOP TO REMAIN ON S. STONY 

CONFIGURATION AND TEMPORARY 

SEE MOT PLAN SIA-3.0 FOR MOT 

 MIDWAY PLAISANCE

 CONDITIONS STRIPING TO REMAIN ON

SEE MOT PLAN SIA-3.0 FOR INTERIM

ONLY ONLY ONLY

R3-8b

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 
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APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'212+00 221+00
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TOTAL

SHEETS

SHEET

NO.

MOT-53
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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00

 701

 
3
0
5

+
0
0

 
3
0
6

 
3
0
7

 
3
0
8

 
3
0
9

 212  213  214  215+00  216  217  218  219  220+00  221

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)
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LOCATION 
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W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

1

2

 RAISED MEDIAN

 STRIPING AT END OF

MATCH EXISTING

R3-2-2424

1
1
'

1
1
'

1
4
.5
'

1
4
.4
'

W21-1(0)-48

7

1

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

NOTE:

1.

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

200' 300' 280'

FOLLOW EX CURB TAPER

TAPER LANE FROM 14.5' TO 10.0'

225' LANE SHIFT

SEE NOTE 1

M6-1(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'221+00 230+00
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TOTAL

SHEETS

SHEET

NO.

MOT-54
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 221  222  223  224  225+00  226  227  228  229  230+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 

S. STONY ISLAND AVE.
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AHEAD
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CLOSED
SIDEWALK

SIDE
USE OTHER

CLOSED
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SIDE
USE OTHER

R11-I102-2430

R11-I102-2430

8

 TRAFFIC SIGNALS

SEE PLANS FOR TEMPORARY

1
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8
'

8
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'
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1
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1
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'

TAPER LANE FROM 14.5' TO 10.0'

ZONE
TOW-AWAY

ANYTIME
PARKING

NO

W2745

S. HARPER AVE.

BETWEEN S. STONY ISLAND AVE. AND 

NORTH CURB LINE OF E. 64TH ST. 

MAINTAIN BUS LAYOVER AREA ALONG 

IDOT STANDARD 701601.

USE DAILY LANE CLOSURES AS NEEDED FOR WORK NEAR MEDIANS USING 3.

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 4.

1
0
'
1
0
'

6
.5
'

M6-4(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

INSTALLED IN PRIOR STAGE

LIMITS OF NEW CURB AND GUTTER 
370'

FOLLOW EX CURB TAPER TO NEW LIMITS

6
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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TOTAL

SHEETS

SHEET

NO.

MOT-55
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 230+00  231  232  233  234  235+00  236  237  238  239

LEGEND

1
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4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)
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IDOT STANDARD 701601.

USE DAILY LANE CLOSURES AS NEEDED FOR WORK NEAR MEDIANS USING 

NOTES:

1.

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 2.

8
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1
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1
0
'

1
5
'

1
0
'

1
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'

6
.5
'

M6-4(O)

M6-4(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

7

 INSTALLED IN STAGE SIA-1

NEW PAVEMENT, CURB AND GUTTER

(SPECIAL)

(SPECIAL)
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S. STONY ISLAND AVE.

STAGE SIA-4OF TRANSPORTATION
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           STA.          TO STA. SCALE:1''=30'239+00 248+00

p
w
:\
\c
iv
il
-p

w
-i
n
t.
c
iv
il
te

c
h
.l
o
c
a
l:

C
iv
il
te

c
h
 
P
r
o
je

c
ts
\D

o
c
u

m
e
n
ts
\P
r
o
je

c
ts
\3

1
5
3
\C

A
D
\S

h
e
e
ts
\M

O
T
\s

h
t-

m
o
t-

S
IA
-4
.0
-0

0
6
.d

g
n

F
IL

E
 
N

A
M

E
:

P
L

O
T
 
D

A
T

E
:

P
L

O
T
 
S

C
A

L
E
:

6
0
.0

0
0
0
 
' 
/ 
in
.

2
/1

6
/2

0
2
1

1541434

TOTAL

SHEETS

SHEET

NO.

MOT-56
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203

 239  240+00  241  242  243  244  245+00  246  247  248

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5. MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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SEE NOTE 5

R11-I101-2418

R11-I101-2418

E. 62ND ST.

LEFT TURNS TO AND FROM

SEE PLANS FOR DETOUR OF

R3-2-2424

7

3

1

1 1

1

3

R3-2-2424

CLOSED
ROAD

R11-2

1
0
'

1
0
'

1
5
'

1
0
'
1
0
'

6
.5
'

AS TEMPORARY BUS STOP

UTILIZE FUTURE PARKING LANE 

1
0
'

1
0
'

1
5
'

1
0
'
1
0
'

6
.5
'

IDOT STANDARD 701601.

USE DAILY LANE CLOSURES AS NEEDED FOR WORK NEAR MEDIANS USING 

OPC SITE BOUNDARY (TYP)

M6-4(O)

M6-4(O)

SEE NOTE 5

STAGE.

INSTALLED IN PRIOR 

NEW TRAFFIC SIGNAL 

8

6

8 8
6

8

6

4.

3.

BACKFILLED PRIOR TO THE END OF EACH SHIFT.

AND NOT SHEILDED BY TEMPORARY CONCRETE BARRIER SHALL BE 

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT TO TRAFFIC 

2
0
0
'

7

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

W1-6R

ONLY

R3-8

SCHOOL

SPEED

LIMIT

PRESENT
CHILDREN ARE 

DAYS WHEN 
ON SCHOOL 

20

SEE TYPICAL SECTIONS

FINAL SURFACE BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 
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NO.

MOT-57
DRAWING NO.
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 248  249  250+00  251  252  253  254  255+00  256  257

M
W

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5. MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 

KEY

LOCATION 
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.7.

SEE NOTE 7.
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IDOT STANDARD 701601.

USE DAILY LANE CLOSURES AS NEEDED FOR WORK NEAR MEDIANS USING 6.

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 8.

OPC SITE BOUNDARY (TYP)

1
5
'

SEE TYPICAL SECTIONS

FINAL SURFACES BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 

M6-4(O)

M6-4(O)

6

NOT USED

NOT USED

4.

3.

8

8

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

8

11

165' 

ONLY

R3-8
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MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS
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NO.

MOT-58
DRAWING NO.
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PROJECT NO.
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.4.

R3-2-2424

7

SEE NOTE 4

200'165' SB WIDTH REDUCTION

2
6
'

PROPOSED BUS STOP

BUS STOP

PROPOSED 

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 5.

M6-4(O)

165'

11

2

6

6

6

7
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5

OPC SITE BOUNDARY (TYP)

SEE TYPICAL SECTIONS

FINAL SURFACE BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

8

    USING STNADARD 701601.

3.  USE DAILY LANE CLOSURES AS NEEDED FOR WORK NEAR MEDIANS 

11 11

7

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618
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SPEED
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$250 FINE
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ROAD

CONSTRUCTION

AHEAD

W20-I103(0)-48

R3-7

TURN LEFT

MUST

LEFT LANE

1

ONLY ONLY ONLY

R3-8b

PRIOR TO EACH SHIFT.

BARRIER SHALL BE BACKFILLED 

DEPTH AND NOT SHIELDED BY 

EXCAVATIONS GREATER THAN 24" IN 

PLAISANCE TO REMAIN 

CONDITIONS STRIPING ON MIDWAY 

SEE STAGE SIA-3 PLANS FOR INTERIM 
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 221  222  223  224  225+00  226  227  228  229  230+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

S. STONY ISLAND AVE.
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R3-2-2424
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USE OTHER

R11-I102-2430

R3-2-2424
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ST.

LEFT TURNS TO AND FROM E. 64TH 

REFER TO PLANS FOR DETOUR OF 
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BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 4.

M6-4(O)

W1-6R

SUBSTAGE

ISLAND AVE. TO REMAIN IN THIS 

CONFIGURATION ON S. STONY 

SEE MOT PLAN SIA 4.0 FOR MOT 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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TOTAL

SHEETS

SHEET

NO.

MOT-60
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 230+00  231  232  233  234  235+00  236  237  238  239

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 
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6" WHITE CHEVRONS AT 75'
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FACING EAST
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BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 4.

R3-6LONLY

R3-5

16'11'21'11'

10

11'

6

6 8

R3-5

 SUBSTAGE.

 ISLAND AVE. TO REMAIN IN THIS

 CONFIGURATION ON S. STONY

 STAGE SIA-4 FOR MOT

 INSTALLED IN PRIOR STAGES. SEE

NEW PAVEMENT, CURB AND GUTTER
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'239+00 248+00
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TOTAL

SHEETS

SHEET

NO.

MOT-61
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 239  240+00  241  242  243  244  245+00  246  247  248

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

S. STONY ISLAND AVE.
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SEE PLANS FOR DETOUR OF LEFT TURNS
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BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 4.

OPC SITE BOUNDAARY (TYP)

M6-4(O)

M6-4(O)

3

8

W1-6R

 INSTALLED IN PRIOR STAGES

CLOSE TEMPORARY TURN LANE

SEE TYPICAL SECTIONS

FINAL SURFACES BY OTHERS

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'248+00 257+00
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TOTAL

SHEETS

SHEET

NO.

MOT-62
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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 248  249  250+00  251  252  253  254  255+00  256  257

M
W

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

S. STONY ISLAND AVE.
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BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 4.

OPC SITE BOUNDARY (TYP)

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 

M6-4(O)

CLOSED
SIDEWALK

R11-I101-2418

CLOSED
SIDEWALK

R11-I101-2418

8

8 8

8

 SUBSTAGE

 ISLAND AVE. TO REMAIN IN THIS

 CONFIGURATION ON S. STONY

SEE STAGE SIA-4 PLANS FOR MOT

SEE TYPICAL SECTIONS

FINAL SURFACE BY OTHERS
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS

SHEET

NO.

MOT-63
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

S. STONY ISLAND AVE.
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.4.
SPEED LIMIT
WORK ZONE

END

G20-I103-6036

SEE NOTE 4.
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W20-I103(0)-48

2
0
0
'

11
'

11
'

7

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 5.

7

OPC SITE BOUNDARY (TYP)

DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE 

M6-1(O)

6 6

6

8

8

6

6

6

200'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD
W21-1(0)-48

SEE NOTE 4.

300' 200'

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

4

6

 PRIOR STAGE WITH DRUMS

CLOSE TURN LANE INSTALLED IN

6

150'

 TO REMAIN IN THIS SUBSTAGE.

 SIGNAGE ON S. STONY ISLAND AVE.

 CONFIGURATION AND ADVANCE

SEE STAGE SIA-4 PLANS FOR MOT

 MIDWAY PLAISANCE

 CONDITIONS STRIPING TO REMAIN ON

SEE STAGE SIA-3 PLANS FOR INTERIM

(SPECIAL)

SEE TYPICAL SECTIONS

FINAL SURFACE BY OTHERS
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. 63RD ST.

STAGE SIA-4.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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TOTAL

SHEETS

SHEET

NO.

MOT-64
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

E
. 

6
3

R
D
 
S

T
.

0 30 60 90

SCALE IN FEET

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

2

9

11

7

20.9'11'11'11'

3
0
0
'

W21-1(0)-48

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

4. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

5

MATCH LINE STA 4004+50

S. HARPER AVE.

2
0
0
'

2
0
0
'

SEE NOTE 4.

1
6
5
' 

T
A

P
E

R
W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

6
0
'

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 5.

M6-1(O)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

TURN

LANE

R3-I00R

M6-2R

RIGHT
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE SIA-4.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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TOTAL

SHEETS

SHEET

NO.

MOT-65
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 810+00

 811

 812  813  814

 808

 809

 807

 806

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

MATCH LINE STA 4009+50

E
. 

H
A

Y
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S
 
D

R
.

E
. 

H
A

Y
E
S
 
D

R
.

S. CORNELL DR.

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

200'

4.

2

12'

CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I102-2430

ARE NOT PRESENT.

BE COVERED WHEN WORKERS

THE WORKERS SIGN SHALL

200'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

 FACILITY TO BE MAINTAINED

ACCESS TO CPD MAINTENANCE

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

W21-1(0)-48

3
0
0
'

2
0
0
'

SEE NOTE 4.

2
0
0
'

FROM END OF LANE TAPER

ADVANCE WB SIGNAGE

12'

12'

1
6
5
' 

T
A

P
E

R

1
8
0
' 

T
A

P
E

R

RIGHT

KEEP

R4-7a

PRIOR TO THE END OF EACH SHIFT.

BARRIER SHALL BE BACKFILLED

 BY TEMPORARY CONCRETE

TO TRAFFIC AND NOT SHEILDED

DEPTH THAT ARE ADJACENT 

EXCAVATION GREATER THAN 24"5.

25'
25'

1
0
0
'

M6-1(O)

M6-1(O)

0 30 60 90

SCALE IN FEET

7

11

5

ONLY

R3-8

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'221+00 230+00
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TOTAL

SHEETS

SHEET

NO.

MOT-66
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 221  222  223  224  225+00  226  227  228  229  230+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

S. STONY ISLAND AVE.
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SCALE IN FEET
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W20-I103(0)-48

6

ROAD

CONSTRUCTION

AHEAD

5 2

1
0
.8
'

1
0
.8
'

8
'

IN PRIOR STAGE

NEW CURB AND GUTTER INSTALLED 

165' TAPER

 STAGE

 RAISED ISLAND INSTALLED IN PRIOR

MATCH STRIPING TO END POINTS OF

M6-1(O)

SUBSTAGE

ISLAND AVE. TO REMAIN IN THIS 

CONFIGURATION ON S. STONY 

SEE STAGE SIA-4 PLANS FOR MOT 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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1651434

TOTAL

SHEETS

SHEET

NO.

MOT-67
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

 230+00  231  232  233  234  235+00  236  237  238  239
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S. STONY ISLAND AVE.
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SCALE IN FEET
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R
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CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I102-2430

CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I102-2430

11
2

165' TAPER

11 2

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

W21-1(0)-48

W21-1(0)-48
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AHEAD
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W20-5L(0)-48

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

6

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.4.

CLOSED

W20-5L(0)-48

AHEAD

LEFT LANE

 POINT

BEGIN TAPER FROM CURB TAPER

INSTALLED IN PRIOR STAGES

NEW PAVEMENT, CURB AND GUTTER

SEE NOTE 4.

SEE NOTE 4.

DOTTED TAPER WITH SOLID LINE

LANE WITH DRUMS. REPLACE 

CLOSE EXISTING RIGHT TURN 

FACING EAST

200'

300'
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500'

SPACING

12" WHITE CHEVRONS AT 10' 

W4-3

R3-8

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 5.

ONLY

+
4
9

STA. 230+44

R3-5

M6-4(O)

M6-4(O)

11'11'

6

6

WORK
ZONE

SPEED

LIMIT
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MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

110'110'

FACING WEST

13'

11
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-4.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS

SHEET

NO.

MOT-68
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 
1
3
0
3

 
1
3
0
4

 257  258  259  260+00  261  262  263  264  265+00
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1
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0
4

 
1
2
0
0
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+
0
0

 
1
2
0
0
6

 
1
2
0
0
7

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 
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 TO REMAIN IN THIS SUBSTAGE.

 SIGNAGE ON S. STONY ISLAND AVE.

 CONFIGURATION AND ADVANCE

SEE STAGE SIA-4 PLANS FOR MOT

(SPECIAL)

ONLY ONLY

W16-9p

AHEAD

SEE TYPICAL SECTIONS

FINAL SURFACE BY OTHERS
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE SIA-4.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'12007+50 12012+50
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TOTAL

SHEETS

SHEET

NO.

MOT-69
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.
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LOCATION 

 832

 833

 834

 835+00

 836

 837

 
1
2
0
0
7

 1
2
0
0
8

 12009

 12010+00

 12011

 12
012ONLY

0 30 60 90

SCALE IN FEET

M
ID

W
A

Y
 
P
L
A
IS

A
N

C
E

M
ATCH 

LI
NE 

STA 
12

00
7+

00
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BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.
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R=35'
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12'-6"

BOTH DIRECTIONS.

OR MORE LANES OPERATIONAL IN 

LAKE SHORE DR. IS OPEN WITH TWO 

CORNELL DR. ALLOWED ONLY WHEN S. 

NOTE: LANE REDUCTIONS ON S. 

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618
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$250 FINE

 PAVEMENT, CURB AND SIDEWALK

SEE STAGE SIA-2.2 FOR TEMPORARY

ONLY
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ONLY

R3-6R

W16-9p

AHEAD
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE SIA-4.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'12012+50 12015+00
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TOTAL

SHEETS

SHEET

NO.

MOT-70
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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3. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

BARRIER SHALL BE BACKFILLED PRIOR TO THE END OF EACH SHIFT.

TO TRAFFIC AND NOT SHEILDED BY TEMPORARY CONCRETE

EXCAVATION GREATER THAN 24" DEPTH THAT ARE ADJACENT 4.
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BOTH DIRECTIONS.

OR MORE LANES OPERATIONAL IN 

LAKE SHORE DR. IS OPEN WITH TWO 

CORNELL DR. ALLOWED ONLY WHEN S. 

NOTE: LANE REDUCTIONS ON S. 

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE

W16-9p

AHEAD
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE SIA-5OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'257+00 265+00
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TOTAL

SHEETS

SHEET

NO.

MOT-71
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5.

4.

PULLOUTS AT OPERATIONAL BUS STOPS AFFECTED BY PROPOSED WORK.

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY MOT-156

MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 
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DONE BY OTHERS (TYP)

OPC SITE - WORK TO BE

SEE TYPICAL SECTIONS

FINAL SURFACE WORK BY OTHERS
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

MIDWAY PLAISANCE 

STAGE SIA-5OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'12007+50 12015+00
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TOTAL

SHEETS

SHEET

NO.

MOT-72
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 834

 835+00
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 837
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20

13

 120
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LEGEND

1
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3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

5. MOT-155

SIMULTANEOUS CROSSWALK CLOSURES.

AS NEEDED TO MAINTAIN PEDESTRIAN ACCESS AND MINIMIZE 

PEDESTRIAN ACCESS THROUGH THE WORK ZONE. PROVIDE SUB-STAGING 

REFER TO DETAIL ON SHEET           FOR MAINTENANCE OF TEMPORARY 
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.
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SEE NOTE 3

4.

24" SHALL BE BACKFILLED PRIOR TO TH END OF EACH SHIFT. 
TEMPORARY CONCRETE BARRIER SHIELDING, EXCAVATIONS GREATER THAN 
CLOSURES SHALL BE LIMITED TO WEEKEND HOURS. FOR WORK WITHOUT
WORK WITHIN MIDWAY PLAISANCE ROADWAY AND ALL ASSOCIATED LANE 

DONE BY OTHERS (TYP)

OPC- SITE WORK TO BE 
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200' 200' 300' 200'

W20-5L(0)-48

LEFT LANE

CLOSED

AHEAD

(TO BE VACATED)

+
0
5

TIMES. SEE NOTE 5.

THROUGH WORK ZONE AT ALL 

MAINTAIN PEDESTRAIN ACCESS 

8
2
.5
'

T
A
P
E

R

1
1
'

1
1
'

W12-I102

11'-6"

6

R3-2-2424

R3-1-2424

W16-9p

AHEAD
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE H-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'5008+00 5016+00
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TOTAL

SHEETS

SHEET

NO.

MOT-73
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 5008

 5009

 5010+00
 5011

 50
12

 50
13

 5
01

4

 5
0
1
5
+
0
0

 5
0
1
6

 
9
0
2
3

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 

0 30 60 90

SCALE IN FEET

M
A
T
C

H
 L
IN

E
 S

T
A
 5

0
1
6
+
0
0
.0

E
. 

H
A
Y
E
S
 D

R
.

HARBOR INLET

12:1

TAPER @ 

24' TCB 

1
0
.5
'

MATCH LINE STA 9022+34.0S
. 

R
IC

H
A

R
D

S
 
D

R
.

E. HAYES DR.

W21-1(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

NOTES:

1.

SEE NOTE 1

200' 300'

SIDEWALK INSTALLED IN PRE-STAGE

TEMPORARY PAVEMENT AND 

1
0
.5
'

3

2

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

2

2

STA. 5014+92, 32.5' RT

PEDESTRIAN WALK BEHIND TCB

MAINTAIN 4' WIDE ACCESSIBLE 

200' 165' TAPER
165' TAPER

3

BACKFILLED PRIOR TO THE END OF EACH SHIFT.

DEPTH NEAR THE TRAVELED WAY SHALL BE 

NOTE: ALL EXCAVATIONS IN EXCESS OF 24" IN 

W1-1L

5014+72, 9.2' RT

1
1
'

1
1
'

W1-8

W1-8

R=300'
STA. 5014+43.4, 35.4' RT

CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I102-2430

 22.7' RT

5010+33.2,

@ 12:1

24' TCB TAPER 

W1-1R

+
4
7

VICINITY (TYPICAL).

CONSTRUCTION ACTIVITIES WITHIN 

AROUND STATUE DURING ALL 

MAINTAIN CONSTRUCTION FENCE 

W1-8 (SB)

W1-8 (NB)

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

W1-6R

DETOURS AND ACCESS.

SEE PLANS FOR TEMPORARY PEDESTRIAN 

FOR

STOP

LAW
STATE

CROSSWALK
WITHIN

SPRING-BACK MOUNT (SPECIAL)

12"X36" WITH PORTABLE BASE AND 

IN-STREET CROSSWALK SIGN 

W21-2A-48

M6-2a

LEVEL 2

(FULLY REDIRECTIVE, NARROW), TEST 

IMPACT ATTENUATOR, TEMPORARY 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE H-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'5016+00 5023+00
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TOTAL

SHEETS

SHEET

NO.

MOT-74
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 5016

 5017

 5018

 5019

 5020+00  5021

 5022

 5023

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 
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+
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0
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0 30 60 90

SCALE IN FEET

E. HAYES DR.

P
A

R
K
IN

G

P
A

R
K
IN

G

23

1
0
.5
'

1
0
.5
'

H
A

R
B

O
R
 
IN

L
E

T

@ 12:1

24' TCB TAPER 

CLOSED
SIDEWALK

R11-I101

CLOSED
ROAD

R11-2

CLOSURE OF E. HAYES DRIVE.

SEE DETOUR PLANS FOR TEMPORARY

1
0
.5
'

1
0
.5
'

90' L
ANE SHIFT

PARKING LOT IS OPEN

TO PARKING LOT AT ALL TIMES WHEN 

PROVIDE TEMPORARY STONE ACCESS 

STOP
R1-1

3

8

5017+00, 32.6' RT

5017+00, 7.7' RT

PRE-STAGE

TEMPORARY PAVEMENT INSTALLED IN 

PEDESTRIAN WALK BEHIND TCB

MAINTAIN 4' WIDE ACCESSIBLE 

6' LEFT

SIGN TO REMAIN

EXISTING STOP

SIGN TO REMAIN

EXISTING STOP

5017+23, 6.3' RT

5017+35, 30.7' RT W1-3L(0)-48

W13-1(0)-2424

MPH
25

ACCESS DURING CONSTRUCTION

SEE PEDESTRIAN DETOURS FOR 

TIMES

THROUGH WORK ZONE AT ALL 

MAINTAIN PEDESTRIAN ACCESS 

TIMES

THROUGH WORK ZONE AT ALL 

MAINTAIN PEDESTRIAN ACCESS 

TEST LEVEL 2

(FULLY REDIRECTIVE, NARROW),

IMPACT ATTENUATOR, TEMPORARY 

DRIVEWAY

ENTRANCE

ACCESS DURING CONSTRUCTION.

SIGNING. SEE DETAIL. MAINTAIN 

TEMPORARY INFORMATION 



DR

DR

MTK

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. RICHARDS DR.

STAGE H-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9007+00 9016+00
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TOTAL

SHEETS

SHEET

NO.

MOT-75
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 9021

 9022

 90
17

 9
01

8

 9
01

9

 9
02

0+
00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 

0 30 60 90

SCALE IN FEET

S. 
RIC

HARDS 
DR.

M
A

T
C

H
 
L
IN

E
 
S

T
A
 
9
0
2
2
+

3
4
.0

W21-1(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

CLOSED

W20-5(0)-48

AHEAD

200'200'

RIGHT LANE

SIGNAGE

NORTHBOUND ADVANCE

3

1. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

NOTE:

200'

SEE NOTE 1

300'

3

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

2

2

STOP
R1-1

STOP
R1-1

8

STOP
R1-1

16
5' 

LANE 
CLOSURE

1
1
'

1
1
'

11'

11'

8
8

112.2' LT

STA. 9022+02.6,

31.9' LT

STA. 9021+51.8,

61.2' LT

STA. 9021+71.8,

R=106'

R=35'

R=35'

R=85'

8.2' LT

STA. 9021+50,

5' RT
STA. 9021+91,

R=770'

W3-1

2

3

3

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618 FOR

STOP

LAW
STATE

CROSSWALK
WITHIN

SPRING-BACK MOUNT (SPECIAL)

12"X36" WITH PORTABLE BASE AND 

IN-STREET CROSSWALK SIGN 

STA. 9018+25

 TRAFFIC.

 PRIOR TO DIVERSION OF PEDESTRIAN

 CROSSING TO BE MADE ACCESSIBLE

 CONSTRUCTION. CURB RAMPS AT

 MAINTAINED THROUGHOUT

 MAINTENANCE ACCESS TO BE

PUBLIC GOLF COURSE AND

W21-2A-48

M6-2a
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE H-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9900+00 9909+00
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TOTAL

SHEETS

SHEET

NO.

MOT-76
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 
5
0
2
7

 
5
0
2
6

 
5
0
2
3

 
5
0
2
4

 
5
0
2
5

+
0
0

 9900+
00

 9901

 9902

 9903

 9904
 9905+00

 990
6

 99
07

 9
90

8

 9
90

9

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)KEY

LOCATION 

S. LAKE SHORE DR. 

0 30 60 90

SCALE IN FEET

G20-I103-6036

SPEED LIMIT

WORK ZONE

END

6

R3-2-2424

R3-2-2424

E
. 

H
A

Y
E
S
 
D

R
.

6

4

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

CLOSED
ROAD

R11-2

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD
W21-1(0)-48

50
0'

50
0'

50
0'

CLOSED

W20-5L(0)-48

AHEAD

W21-1(0)-48

500'

500'

500'

CLOSE LEFT TURN LANE 

SEE NOTE 1

MATCH LINE STA 5023+00.0

TURN LANE
LEFT 

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

35

$250 FINE

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

35

$250 FINE

FOR E. HAYES DR.

SEE PLANS FOR DETOUR 

DETOUR PLANS.

FENCE. SEE PEDESTRIAN 

TEMPORARY CONSTRUCTION 

7

TUNNEL WORK

THROUGH CONSTRUCTION ZONE DURING 

DETOUR PLANS FOR TEMPORARY ACCESS 

EXISTING TUNNEL CLOSED. SEE PEDESTRIAN 

SIDEWALK AND CROSSWALK.

SEE PHASE LSD-1 PLANS FOR TEMPORARY 

DR. TO COMPLETE INTERSECTION WORK. 

TWO-LANE CLOSURE ON S. LAKE SHORE 

NOTE: SEE PHASE LSD-1 PLANS FOR 

6
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE H-1.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'5008+00 5016+00
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TOTAL

SHEETS

SHEET

NO.

MOT-77
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 5008

 5009

 5010+00
 5011

 50
12

 50
13

 5
01

4

 5
0
1
5
+
0
0

 5
0
1
6

 
9
0
2
3

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

57TH DRIVE KEY

LOCATION 
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SCALE IN FEET
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ROAD
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40' R

10.5' MIN.

8

15.8'

79' R

STA. 5011+28.5, 42.6' RT

1
0
.5
'

1
0
.5
'

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

SEE NOTE 3

200' 200'

2

 32.3' LT

5014+91,

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

11'

11'

R=89.5'

TAPER @ 8:1

24' TCB 

 2.8' LT

5013+15.5,

W3-1

165' TAPER

165'

VICINITY (TYPICAL).

CONSTRUCTION ACTIVITIES WITHIN 

AROUND STATUE DURING ALL 

MAINTAIN CONSTRUCTION FENCE 

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

FOR

STOP

LAW
STATE

CROSSWALK
WITHIN

SPRING-BACK MOUNT (SPECIAL)

12"X36" WITH PORTABLE BASE AND 

IN-STREET CROSSWALK SIGN 

6

 TEST LEVEL 2

 REDIRECTIVE, NARROW)

 RELOCATE (FULLY

IMPACT ATTENUATOR,

 TEST LEVEL 2

 REDIRECTIVE, NARROW)

 RELOCATE (FULLY

IMPACT ATTENUATOR,

 H-1.2 USING STANDARD 701606.

 PRE-STAGE AND REMOVED IN STAGE

 TEMPORARY PAVEMENT INSTALLED IN

 PEDESTRIAN WALK BEHIND TCB.

MAINTAIN 4' WIDE ACCESSIBLE

 TAPER @ 8:1

24' TCB



DR

DR

MTK

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE H-1.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'5016+00 5023+00
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TOTAL

SHEETS

SHEET

NO.

MOT-78
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 5016

 5017

 5018

 5019

 5020+00  5021

 5022

 5023

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

57TH DRIVE KEY

LOCATION 
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REFER TO DETOUR PLANS 
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'
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'

R3-2-2424

PARKING LOT IS OPEN

TO PARKING LOT AT ALL TIMES WHEN 

PROVIDE TEMPORARY STONE ACCESS 

7.4' LT

5017+00, 

STOP
R1-1

8

8:1

TAPER @ 

16' TCB 

TO REMAIN

EXISTING STOP SIGN

R3-1-2424

 32.3' LT

5017+00,

STA. 5017+25, 30' LT 

STA. 5017+23.5, 5.5' LT

75' LANE SHIFT

AROUND CONSTRUCTION ZONE.

TEMPORARY ACCESS PATH 

REFER TO PLANS FOR 

 CONSTRUCTION

 ACROSS HAYES DR. THROUGHOUT

MAINTAIN PEDESTRIAN ACCESS

TEST LEVEL 2

(FULLY REDIRECTIVE, NARROW),

IMPACT ATTENUATOR, RELOCATE

PEDESTRIAN WALK BEHIND TCB. 

MAINTAIN 4' WIDE ACCESSIBLE 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. RICHARDS DR.

STAGE H-1.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9007+00 9016+00
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TOTAL

SHEETS

SHEET

NO.

MOT-79
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 9021

 9022

 9
01

8

 9
01

9

 9
02

0+
00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.
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LOCATION 
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

SEE NOTE 3
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FOR NORTHBOUND LANE

W1-3L(0)-48

W13-1(0)-2424

W6-3(0)-48

MPH
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T
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ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

 ACCESS AND DETOURS.

SEE PLANS FOR TEMPORARY PEDESTRIAN
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE H-1.3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'5008+00 5016+00

p
w
:\
\c
iv
il
-p

w
-i
n
t.
c
iv
il
te

c
h
.l
o
c
a
l:

C
iv
il
te

c
h
 
P
r
o
je

c
ts
\D

o
c
u

m
e
n
ts
\P
r
o
je

c
ts
\3

1
5
3
\C

A
D
\S

h
e
e
ts
\M

O
T
\s

h
t-

m
o
t-

H
-1
.3
-0

0
2
.d

g
n

F
IL

E
 
N

A
M

E
:

P
L

O
T
 
D

A
T

E
:

P
L

O
T
 
S

C
A

L
E
:

6
0
.0

0
0
0
 
' 
/ 
in
.

2
/1

6
/2

0
2
1

1781434

TOTAL

SHEETS

SHEET

NO.

MOT-80
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 5008

 5009

 5010+00
 5011

 50
12

 50
13

 5
01

4

 5
0
1
5
+
0
0

 5
0
1
6

 
9
0
2
3

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)
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SCALE IN FEET

E.
 H

A
YES
 D

R
.

S
. 

R
IC

H
A

R
D

S
 
D

R
.

INSTALLED IN PRIOR STAGE

EXISTING CURB AND PAVEMENT 

H
A
R
B
O

R
 IN

LE
T

E. HAYES DR.

1

3

6

5

STOP
R1-1

8

7

8

1
1
'

1
1
'

1
1
'

1
3
'

1
3
'

1
1
'

1
1
'
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24' TCB TAPER @ 8:1

5009+70, 11.2' RT

MATCH LINE STA 9022+34.0

200'

W21-1(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

SEE NOTE 1

300'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

200'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

NOTE 1: THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

200'

W21-1(0)-48
SEE NOTE 1

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

80
'

80
'

ONLY

R3-8

ONLY

5012+15, 11.6' RT12" YELLOW DIAGONALS @ 10'

165' TAPER

VICINITY (TYPICAL).

CONSTRUCTION ACTIVITIES WITHIN 

AROUND STATUE DURING ALL 

MAINTAIN CONSTRUCTION FENCE 

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

TEST LEVEL 2

(FULLY REDIRECTIVE, NARROW)

IMPACT ATTENUATOR, RELOCATE 

200' 300'
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. RICHARDS DR.

STAGE H-1.3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9007+00 9016+00
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TOTAL

SHEETS

SHEET

NO.

MOT-81
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 9021

 9022

 9
01

8

 9
01

9

 9
02

0+
00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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SCALE IN FEET
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W21-1(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

CLOSED

W20-5(0)-48

AHEAD

200'300'200'

CLOSED
SIDEWALK

R11-I101

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

SEE NOTE 3

200'

50
0'

FOR NORTHBOUND LANE

1
1
'

1
1
'

LEFT LANE

6

16
5' 

TAPE
R

16
5' 

TAPE
R

82
.5'

W1-3R

W1-1R

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618

 ACCESS.

 TIMES. SEE DETAILS FOR TEMPORARY

 THROUGH WORK ZONE AT ALL

MAINTAIN PEDESTRIAN ACCESS
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE H-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'5001+00 5008+00
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TOTAL

SHEETS

SHEET

NO.

MOT-82
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

P

 5005+
00

LEGEND

1
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3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 
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SCALE IN FEET

NEEDED.

TEMPORARY ACCESS ROADS AS 

CONSTRUCTION. PROVIDE 

DRIVEWAY THROUGHOUT 

CROSSING AND MAINTENANCE 

TO CPD PARKING LOT, GOLF 

MAINTAIN PUBLIC AND CPD ACCESS 
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ENTRANCE

ACCESS DURING CONSTRUCTION.

SIGNING. SEE DETAIL. MAINTAIN 

TEMPORARY INFORMATION 

R11-I101-2418

CLOSED
SIDEWALK

S
. 
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D

R
.

 ACCESS.

 TIMES. SEE DETAILS FOR TEMPORARY

 THROUGH WORK ZONE AT ALL

MAINTAIN PEDESTRIAN ACCESS

CLOSED
ROAD

R11-2
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. HAYES DR.

STAGE H-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'5008+00 5016+00
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TOTAL

SHEETS

SHEET

NO.

MOT-83
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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LEGEND

1
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3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 
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SCALE IN FEET
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INSTALLED IN PRIOR STAGE

EXISTING CURB AND PAVEMENT 

HARBOR INLET

W21-1(0)-48

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

200' 300' 200' 200'

1
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5
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R

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

NOTES:

1.

3

2

SEE NOTE 1

CLOSED

W20-5R(0)-48

RIGHT LANE

AHEAD

W1-6L

W1-1R

W1-8

W1-1L

1
1
'

STA. 5014+50, 11' LT
6

W1-8

(ONE SIGN EACH WAY)

SIGNAGE ON S. RICHARDS DR.

SEE DETOUR PLANS FOR ADVANCE 

R=61'

11' LT

STA. 5013+50, 

W1-6R

DRIVEWAY ACCESS ONLY

NO THROUGH TRAFFIC

NEEDED.

TEMPORARY ACCESS ROADS AS 

CONSTRUCTION. PROVIDE 

DRIVEWAY THROUGHOUT 

CROSSING AND MAINTENANCE 

TO CPD PARKING LOT, GOLF 

MAINTAIN PUBLIC AND CPD ACCESS 

6

 S. RICHARDS DR.

SEE FINAL CONDITIONS STRIPING ON

WORK
ZONE

SPEED

LIMIT

25

MINIMUM R2-I-106p-3618
$250 FINE

R2-1-3648

W21-I115(O)-3618
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 ACCESS.

 TIMES. SEE DETAILS FOR TEMPORARY

 THROUGH WORK ZONE AT ALL

MAINTAIN PEDESTRIAN ACCESS
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'752+00 801+00
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TOTAL

SHEETS

SHEET

NO.

MOT-84
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 801

 800+00

 624

 62
2

 623

 6
20

+00

 6
21
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18
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 703
 704

 705+00

 706

 707

 800+00

 6
20

+00

 705+00
 8005+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 

0 30 60 90

SCALE IN FEET

S. CORNELL DR. (SB)
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S.
 C
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 D
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NB)
20

0'

3

W21-1(0)-48

1
1
'

1
1
'

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

CLOSED

W20-5R(0)-48

RIGHT LANE

AHEAD

6

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

SEE NOTE 3

2

30
0'

200
'

20
0'

275
' LANE C

LOSURE

AT 50 C-C

12" WHITE DIAGONALS

PAVEMENT MARKING PLANS.

PERMANENT CONDITION LANE CLOSURE PER

STRIPING AS SHOWN OR INSTALL

THE CONTRACTOR MAY USE TEMPORARY

TAPER

100'

+
7
0

W21-2A-48

W16-9p

AHEAD

(ORANGE)

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'801+00 810+00
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TOTAL

SHEETS

SHEET

NO.

MOT-85
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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0+

00
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8
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9

 80
7
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6
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5+00

 803

 804

 801

 802
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5+00

 81
0+

00

 5000+00

 801
0+00

 8015+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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W20-I103(0)-48
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AHEAD
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SIDEWALKR11-I101
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1
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5

 TRAFFIC SIGNALS.

 TEMPORARY MODIFICATIONS TO

 TRAFFIC SIGNAL PLANS FOR

 RICHARDS DR. REFER TO

 BETWEEN S. CORNELL DR. AND

 CLOSURE OF E. HAYES DR.,

SEE DETOUR PLANS FOR FULL

1
1
'

1
1
'

8
E
. 

6
3
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D
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T
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7

7
80'
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' TAPER
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' 1

9
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PLANS

SEE STRUCTURAL 

RETENTION SYSTEM,

TEMPORARY SOIL 

1
1
'

1
1
'

100
' TAPER

2

84' TAPER @ 12:1

ONLY ONLY

R3-30

5' RT

8013+86.0,

30' LT

8015+28.0,

129.6' LT

5000+05.0

AT 50' C-C.

12" DIAGONALS WHITE

USING LANE CLOSURES.

PAVEMENT INSTALLED IN PRE-STAGE

RAISED MEDIAN REMOVAL AND TEMPORARY

SEE PEDESTRIAN DETOURS

 PEDESTRIAN ACCESS PATHS.

 AND DETAILS FOR TEMPORARY

SEE PEDESTRIAN DETOUR PLANS

 FENCE

TEMPORARY CONSTRUCTION

W21-2A-48

M6-2a

24", 10' LONG

24" WHITE @ 

W21-2A-48

M6-2a

6 EA.

TUBULAR MARKERS

RAMP

ACCESSIBLE 

SIDEWALK AND 

TEMPORARY 

ACCESSIBLE RAMP

SIDEWALK AND 

TEMPORARY 

1
2
'

W21-2A-48

W16-9p

AHEAD

(ORANGE)

(ORANGE)

(ORANGE)

OM1-1

USING LANE CLOSURES.

PAVEMENT INSTALLED IN PRE-STAGE

RAISED MEDIAN REMOVAL AND TEMPORARY

NARROW), TEST LEVEL 2

TEMPORARY (FULLY REDIRECTIVE, 

IMPACT ATTENUATOR, M
A
T
C

H
 L
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E
 E

X
 S

T
A
. 
5
0
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1
+
0
0

 BARRIER (SPECIAL), 440 FT

TEMPORARY CONCRETE
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'810+00 819+00
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TOTAL

SHEETS

SHEET

NO.

MOT-86
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 810+00

 811
 812  813

 814
 815+00

 816
 817

 818 810+00
 815+00
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1
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3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 
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SCALE IN FEET
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AHEAD

R3-2-2424

CLOSED

W20-5(0)-48

LEFT LANE

AHEAD

CLOSED
ROAD 

R11-2

2

6

6

S. CORNELL DR. AND RICHARDS DR.

CLOSURE OF E. HAYES DR., BETWEEN 

SEE DETOUR PLANS FOR FULL 

TRAFFIC SIGNALS.

FOR TEMPORARY MODIFICATIONS TO 

REFER TO TRAFFIC SIGNAL PLANS 

E
. 

H
A

Y
E
S
 
D

R
.

AND LEFT THRU LANE 

CLOSE EXISTING LEFT TURN LANE 

6

W21-1(0)-48

300'

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.1.

NOTES:

1
2
'

1
2
'

200' 200'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

SEE NOTE 1

CONSTRUCTION AREA

PLANS FOR ACCESS THROUGH 

REFER TO PEDESTRAIN DETOUR 

 PART OF OPC WORK BY OTHERS.

 CONCRETE BARRIER INSTALLED AS

EXISTING STRIPING AND TEMPORARY

133'

EXTEND EXISTING LANE SHIFT

3 6

1
1
'

1
1
'

W1-4B

1

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE

S. CORNELL DR. 

MATCH LINE STA 5001+00
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'603+00 611+00
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LEGEND

1
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5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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DESIGN:
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'611+00 619+00
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 

S. STONY ISLAND AVE.

E
. 

M
A

R
Q

U
E

T
T

E
 
R

D
.

S. CORNELL DR. (SB)

S. CORNELL D
R. (N

B)

CLOSED
ROAD

R11-2

4

7

11

6

6

6

6

R11-4

ROAD  CLOSED
TO

THRU  TRAFFIC

R3-2-2424

R3-1-2424

100' 

6

6

OF S. CORNELL DR.

SEE PLANS FOR DETOUR

FACILITY THROUGHT CONSTRUCTION.

TO PARK DISTRICT MAINTENANCE 

MAINTAIN TEMPORARY ACCESS

1
2
'

1
2
'

SEE DETOUR PLANS FOR ADVANCE SIGNAGE

R3-30

ONLY ONLY

0 30 60 90

SCALE IN FEET

5

100'

M
A

T
C

H
 
L
IN

E
 
S
T

A
 
6
1
1
+

0
0



DR

DR

MTK

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'801+00 811+00
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LEGEND
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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TEMPORARY MODIFICATIONS TO TRAFFIC 

TO TRAFFIC SIGNAL PLANS FOR 

63RD ST. AND E. MARQUETTE DR. REFER 

CLOSURE OF S. CORNELL DR. BETWEEN E. 

DR. AND RICHARDS DR. AND FULL 

OF E. HAYES DR., BETWEEN S. CORNELL 

SEE DETOUR PLANS FOR FULL CLOSURE 

CLOSED
ROAD 

R11-2

CLOSED
ROAD 

R11-2

W1-6R

7

5

3

W1-6L

W1-8

6

6

7

6

4

8

S
. 

C
O

R
N

E
L
L
 
D

R
.

MATCH EX TAPER POINT

1
2
'

12'
13'

S
. 

S
T

O
N

Y
 
IS

L
A

N
D
 
A

V
E
.

2
2
5
'

4

200'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

W21-1(0)-48

W20-I106(0)-48

300'200'

AHEAD

CLOSED

TURN LANE

RIGHT W1-3L(0)-48

W13-1(0)-2424

25
MPH

3.
PRESENT.

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT 

SEE NOTE 3
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-3OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'811+00 819+00
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DRAWING NO.
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PROJECT NO.
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)
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LOCATION 

0 30 60 90

SCALE IN FEET
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.1.
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APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. CORNELL DR.

STAGE H-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'8009+00
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 
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E
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.0 30 60 90

SCALE IN FEET

 PROPOSED PERMANENT STRIPING

SEE PAVEMENT MARKING PLANS FOR

 STANDARD 701701

 CLOSED IN ACCORDANCE WITH IDOT

NEW RIGHT TURN LANE TO REMAIN
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SIDEWALK
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4
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NEW LEFT TURN LANE TO REMAIN
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' TAPER

W21-2A-48

M6-2a

(ORANGE)

9

2

1
1
'

1
1
'

1
1
'

1
1
'

1

1

TO REMAIN

TUBULAR MARKERS

W21-2A-48

W16-9p

AHEAD

(ORANGE)

500
'

W21-2A-48

W16-9p

AHEAD

(ORANGE)

100
'

STAGE H-2 TO REMAIN. 

SIGNAGE AND TUBULAR MARKERS FROM 

CROSSWALK, TEMPORARY SIDEWALKS, 

CROSSOVER TO REMAIN

SEE STAGE H-2 PLANS FOR 
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. STONY ISLAND AVE.

STAGE H-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'230+00 239+00
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TOTAL

SHEETS

SHEET

NO.

MOT-92
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203

 230+00  231  232  233  234  235+00  236  237  238  239
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+
0
0

 
4
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4
0
0
7

 
4
0
0
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4
0
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9

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 

E
. 

6
3
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D
 
S

T
.

S. STONY ISLAND AVE.
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SCALE IN FEET
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. 
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3
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R3-2-2424

R3-2-2424

3

7

CLOSED
ROAD

R11-2

 E. 63RD ST.

SEE PLANS FOR DETOUR OF

4

8

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

1
0
0
'

1
0
0
'

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.4.

ONLY ONLY

R3-30

3
0
0
'

ISLAND AVE.

STRIPING ALONG S. STONY

MARKING PLANS FOR FINAL

SEE PROPOSED PAVEMENT

E. 63RD ST.

SEE PLANS FOR DETOUR OF

11' 11'

CLOSED

LEFT

TURN LANE

AHEAD

W20-I106(0)-48

200'

CLOSE LEFT TURN LANE

M
A

T
C

H
 
E

X
 
T

A
P

E
R

6

 MANAGER

 STATION WITH FACILITY

 IMPACTS TO BIKE SHARING

COORDINATE TEMPORARY

1
0
0
' 

6" WHITE 3' DASH AND 9' SKIP
TEMPORARY PAVEMENT MARKING

 AS NEEDED.

PROVIDE TEMPORARY ACCESS ROAD

 MAINTENANCE FACILITY,

MAINTAIN ACCESS TO CPD

11'11'11'

W13-1

TEMPORARY PEDESTRIAN ACCESS 

SEE PEDESTRIAN DETOURS AND DETAILS FOR 
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9900+00 9909+00
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SHEETS

SHEET

NO.

MOT-93
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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 9901
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 9904
 9905+00

 990
6
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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S. LAKE SHORE DR. 

0 30 60 90

SCALE IN FEET

G20-I103-6036

SPEED LIMIT

WORK ZONE

END

6

6

3

1
1
'

6

3

CONSTRUCTION LIMITS.

PROJECT DESIGNATED 

ALL WORK TO BE CONTAINED WITHIN 

FOR PROTECTION OF GLFER AREA, 

1
1
'

1
1
'

6

6

 STRIPES @ 24"

 MARKING, 10' LONG X 24"

TEMPORARY PAVEMENT

6

 IN PRE-STAGE IF NECESSARY.

 SIGNAL MAY BE INSTALLED

 SIDEWALK AND PEDESTRIAN

TEMPORARY CROSSWALK,

7
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W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

CLOSED

LEFT

TURN LANE

AHEAD

W20-I106(0)-48

500'500'500'500'

W21-1(0)-48

SEE NOTE 1

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

35

$250 FINE

CLOSE LEFT TURN LANE WITH DRUMS

4

1
0
.8
'

R3-2-2424

THROUGH CONSTRUCTION ZONE

DETOUR PLANS FOR TEMPORARY ACCESS 

EXISTING TUNNEL CLOSED. SEE PEDESTRIAN 

DETOUR PLANS.

FENCE. SEE PEDESTRIAN 

TEMPORARY CONSTRUCTION 

E. HAYES DR.

SEE PLANS FOR DETOUR FOR

CLOSED
ROAD

R11-2

3

R3-27
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9909+00 9919+00
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TOTAL

SHEETS

SHEET

NO.

MOT-94
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 9909

 9910+00

 9911

 9912
 9913  9914

 9915+00

 9916

 9917

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)
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NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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SCALE IN FEET
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CLOSED
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1
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'

3.

FOR APPROVAL BY THE COMMISSIONER.

CONTRACTOR TO SUBMIT LOCATIONS OF INGRESS TO THE WORK ZONE 

3

W1-4R(0)-48

MATCH EX

225' SHIFT

TYPICAL ALL STAGES.

DESIGNATED CONSTRUCTION LIMITS. 

WORK TO BE CONTAINED WITHIN PROJECT 

FOR PROTECTION OF GLFER AREA, ALL 

ACTIVITY.

DRUMS WHEN THERE IS NO ONGOING 

IS ONGOING. REMOVE AND USE 

USED ONLY WHEN UNDERPASS WORK 

TEMPORARY CONCRETE BARRIER TO BE 

ONLY

R3-8

ONLY

TO REMAIN

EXISTING LEFT TURN TAPER 

6
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9918+00 9927+00
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TOTAL

SHEETS

SHEET

NO.

MOT-95
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)
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NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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EMERGENCY PULLOUT

 COMPLETE WORK IN THIS AREA

 PULLOUT 200' TO THE NORTH TO

TEMPORARILY RELOCATE EMERGENCY ONLY
STOPPING
EMERGENCY
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12:1
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1
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'
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9921+80

3.

FOR APPROVAL BY THE COMMISSIONER.

CONTRACTOR TO SUBMIT LOCATIONS OF INGRESS TO THE WORK ZONE 

 GLFER. TYPICAL ALL STAGES.

 CONTAINED WITHIN ALLOWABLE LIMITS PER

NOTE: ALL CONSTRUCTION ACTIVITIES TO BE



DR

DR

MTK

01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9927+00 9936+00
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TOTAL

SHEETS

SHEET

NO.

MOT-96
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 9927

 9928  9929
 9930+00

 9931
 9932

 9933
 9934

 9935+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

M
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KEY

LOCATION 

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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TYPICAL ALL STAGES.

DESIGNATED CONSTRUCTION LIMITS. 

WORK TO BE CONTAINED WITHIN PROJECT 

FOR PROTECTION OF GLFER AREA, ALL 

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

35

$250 FINE

FOR APPROVAL BY THE COMMISSIONER.

CONTRACTOR TO SUBMIT LOCATIONS OF INGRESS TO THE WORK ZONE 3.

SEE PEDESTRIAN DETOUR PLANS

TEMPORARY CONSTRUCTION FENCE. 

FOR ADVANCE WORK SHALL BE AT CONTRACTOR'S EXPENSE.

ACTIVITY. ADDITIONAL RELOCATION OF TCB AND ATTENUATORS 

PLANS. REMOVE AND USE DRUMS WHEN THERE IS NO ONGOING 

BARRIER SHALL BE USED IN ACCORDANCE WITH RELEVANT MOT 

DURING THIS STAGE. FOR BRIDGE WORK, TEMPORARY CONCRETE 

NOTE: CONTRACTOR MAY PROCEED WITH OUTSIDE BRIDGE WORK 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9936+00 9945+00
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TOTAL

SHEETS

SHEET

NO.

MOT-97
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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1
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0
2

 
9
7
0
3
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0
4

 9936

 9937

 9938

 9939

 994
0+00

 9941

 9942
 9943

 9944

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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STA. 9940+85

225' TAPER
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ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

35

$250 FINE

8

M6-4(O)

FOR APPROVAL BY THE COMMISSIONER.

CONTRACTOR TO SUBMIT LOCATIONS OF INGRESS TO THE WORK ZONE 3.

R11-I101-2418

CLOSED
SIDEWALK

PLANS.

FENCE. SEE PEDESTRIAN DETOUR 

TEMPORARY CONSTRUCTION 

11

W12-I102

11'-6"

M6-1(O)
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9945+00 9954+00
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NO.
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DRAWING NO.

CONTRACT NO.

PROJECT NO.
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LEGEND

1
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4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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3.

FOR APPROVAL BY THE COMMISSIONER.

CONTRACTOR TO SUBMIT LOCATIONS OF INGRESS TO THE WORK ZONE 
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12" WHITE DIAGONALS AT 10' 

22
5' 
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11

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

35

$250 FINE
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STA. 9949+75,

82.6' LT

STA. 9950+37.5,

6
8
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13' LT

STA 9947+75,

END TCB

ONLY

R3-8

ONLY

 SPACING

12" WHITE DIAGONALS AT 10'

TEMPORARY CONSTRUCTION FENCE

1
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'
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'
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'

MATCH EX LANE WIDTHS

7

VAR.MATCHEX.

14004+07, 0' RT
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&
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.

 STAGES.

 CONSTRUCTION LIMITS. TYPICAL ALL

 WITHIN PROJECT DESIGNATED

 ALL WORK TO BE CONTAINED

FOR PROTECTION OF GLFER AREA,

8+56

11

W12-I102

12'-6"

157.5' LT

STA 9950+37.5,

TEST LEVEL 2

 (FULLY REDIRECTIVE, NARROW),

IMPACT ATTENUATOR, TEMPORARY

WEEKENDS ONLY

IN PRE-STAGE. LIMIT WORK TO 

TEMPORARY PAVEMENT INSTALLED 

M6-1(O)
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9954+00 9959+00
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TOTAL

SHEETS

SHEET

NO.

MOT-99
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 995
4

 9955+
00

 9956  9957

 9958

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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3. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

SEE NOTE 3

11
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SPEED
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MINIMUM
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$250 FINE
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57th Drive
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TURN RIGHT
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ONLY ONLY ONLY
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'
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'

W16-9p

AHEAD
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. 57TH DR.

STAGE LSD-1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'14000+00 14003+00
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TOTAL

SHEETS

SHEET

NO.

MOT-100
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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LOCATION 

0 30 60 90

SCALE IN FEET

E
. 

5
7

T
H
 
D

R
.

2
0
0
'

20
0'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

S.
 E

VERETT
 A

VE.

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

 DRUMS

 TURN LANE WITH

CLOSE EXISTING RIGHT

8
0
' 

E
B
 
L
E
F
T
 
T

U
R

N
 
T

A
P

E
R

11

2

5

6

7

7 6

MATCH LINE STA 14003+00.0

W21-1(0)-48

3
0
0
'

2
0
0
'
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WORK ZONE

END
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3. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

SEE NOTE 3

WORK
ZONE

SPEED

LIMIT

PHOTO

ENFORCED

MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

25

$250 FINE
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9936+00 9945+00
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TOTAL

SHEETS

SHEET

NO.

MOT-101
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 
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REFER TO STAGE LSD-1 PLANS FOR 

PLANS FOR DETOUR.

STAGE LSD-1 WITH DRUMS. REFER TO 

CLOSE RIGHT TURN LANE INSTALLED IN 

SUBSTAGE.

ADVANCE SIGNAGE TO REMAIN IN THIS 

REFER TO STAGE LSD-1 PLANS FOR 

 ATTENUATOR TO REMAIN

 CONCRETE BARRIER AND

STAGE LSD-1 TEMPORARY

M6-1(O)
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-1.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9936+00 9945+00
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TOTAL

SHEETS

SHEET

NO.

MOT-102
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

3.

ADVANCE SIGNAGE TO REMAIN IN THIS STAGE.

REFER TO PRIOR STAGES FOR TEMPORARY PAVEMENT MARKING AND 

KEY

LOCATION 
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SEE NOTE 4
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 ATTENUATOR TO REMAIN
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SEE STAGE LSD-1 PLANS

REMAIN IN THIS SUBSTAGE

FOR ADVANCE SIGNAGE TO 

SEE STAGE LSD-1 PLANS 
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ONLY ONLY

M6-1(O)
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9900+00 9909+00
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TOTAL

SHEETS

SHEET

NO.

MOT-103
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 

2.

1.

KEY

LOCATION 
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SCALE IN FEET
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ZONE

SPEED
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9900+00 9909+00
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SHEETS

SHEET

NO.

MOT-104
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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LEGEND

1
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4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9909+00 9919+00
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TOTAL

SHEETS

SHEET

NO.

MOT-105
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-
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 9915+00

 9916
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9918+00 9927+00
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TOTAL

SHEETS

SHEET

NO.

MOT-106
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9927+00 9936+00
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TOTAL

SHEETS

SHEET

NO.

MOT-107
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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FOR ADVANCE WORK SHALL BE AT CONTRACTOR'S EXPENSE.

ACTIVITY. ADDITIONAL RELOCATION OF TCB AND ATTENUATORS 

PLANS. REMOVE AND USE DRUMS WHEN THERE IS NO ONGOING 

BARRIER SHALL BE USED IN ACCORDANCE WITH RELEVANT MOT 

DURING THIS STAGE. FOR BRIDGE WORK, TEMPORARY CONCRETE 

NOTE: CONTRACTOR MAY PROCEED WITH OUTSIDE BRIDGE WORK 

STAGE TO REMAIN CLOSED.

AND GUTTER INSTALLED IN PRIOR 

EXISTING OUTSIDE LANE, CURB 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9936+00 9945+00
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TOTAL

SHEETS

SHEET

NO.

MOT-108
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 9936

 9937

 9938

 9939

 994
0+00

 9941

 9942
 9943

 9944

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.
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ZONE

SPEED
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9945+00 9954+00
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TOTAL

SHEETS

SHEET

NO.

MOT-109
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 99
45

+00

 9950+00

 99
45

+00

 9950+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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01/22/2021

DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9954+00 9959+00
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TOTAL

SHEETS

SHEET

NO.

MOT-110
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.
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36' TAPER @ 12:1
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(FULLY REDIRECTIVE, NARROW), TEST 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. 57TH DR.

STAGE LSD-2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'14000+00 14003+00
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TOTAL

SHEETS

SHEET

NO.

MOT-111
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 
1
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0
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0
+

0
0

 
1
4
0
0
1

 
1
4
0
0
2

 
1
4
0
0
3

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10
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DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9927+00 9936+00
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SHEETS

SHEET

NO.

MOT-112
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1
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4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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AT COMMISSIONER'S DISCRETION, WHEN ISOLATED WORK ZONES ALONG 
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.5.
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 STAGE LSD-2 TO REMAIN IN

EXISTING LANE CLOSURE FROM
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DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9936+00 9945+00
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NO.
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DRAWING NO.

CONTRACT NO.

PROJECT NO.
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TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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CLOSURE IS USED THROUGH THE LENGTH OF THE CORRIDOR.

TRAFFIC CONTROL MAY BE COMBINED SUCH THAT A SINGLE LANE 
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AT COMMISSIONER'S DISCRETION, WHEN ISOLATED WORK ZONES ALONG 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9945+00 9954+00
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TOTAL

SHEETS

SHEET

NO.

MOT-114
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9954+00 9959+00
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SHEETS

SHEET

NO.

MOT-115
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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4
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 9956  9957
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1
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3
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5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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DESIGN:
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CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

E. 57TH DR.

STAGE LSD-2.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'14000+00 14003+00
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DRAWING NO.

CONTRACT NO.
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1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS
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NO.

MOT-117
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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 9939
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0+00
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 9942
 9943

 9944

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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TRAFFIC CONTROL MAY BE COMBINED SUCH THAT A SINGLE LANE CLOSURE 
ALONG S. LAKE SHORE DRIVE ARE UNDER CONSTRUCTION SIMULTANEOUSLY, 
AT COMMISSIONER'S DISCRETION, WHEN ISOLATED WORK ZONES 
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9945+00 9954+00
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NO.

MOT-118
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS
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SHEETS

SHEET

NO.

MOT-119
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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B-7-203
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LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-2.2OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'14000+00 14003+00
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NO.

MOT-120
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203
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1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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3. THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

SEE NOTE 3
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-3.0OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9927+00 9936+00
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NO.

MOT-121
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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CLOSURE IS USED THROUGH THE LENGTH OF THE CORRIDOR.

TRAFFIC CONTROL MAY BE COMBINED SUCH THAT A SINGLE LANE 

S. LAKE SHORE DRIVE ARE UNDER CONSTRUCTION SIMULTANEOUSLY, 

AT COMMISSIONER'S DISCRETION, WHEN ISOLATED WORK ZONES ALONG 

FOR APPROVAL BY THE COMMISSIONER.

CONTRACTOR TO SUBMIT LOCATIONS OF INGRESS TO THE WORK ZONE 

4.

3.

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.5.

100'

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

S. LAKE SHORE DR.

 SIDEWALK CLOSURES (TYP BOTH SIDES)

REFER TO PEDESTRIAN DETOUR PLANS FOR

1
0
.8
'

1
0
.8
'

3

1

6

4

 TO 9936+50

 EXISTING MEDIAN BARRIER, STA 9932+04

INSTALL YELLOW EDGE LINE 1' FROM

 

22.5' LT

STA. 9933+04,

 RESTRICTIONS.

 COMPLIANCE WITH OVERALL SCHEDULE

 SIMULTANEOUSLY WITH STAGE LSD-1 IF IN

NOTE: BRIDGE WORK MAY BE COMPLETED

IF DOWNSTREAM WORK IS INCOMPLETE

EXTEND LANE CLOSURE TO 63RD ST UNDERPASS 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-3.0OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9936+00 9945+00

p
w
:\
\c
iv
il
-p

w
-i
n
t.
c
iv
il
te

c
h
.l
o
c
a
l:

C
iv
il
te

c
h
 
P
r
o
je

c
ts
\D

o
c
u

m
e
n
ts
\P
r
o
je

c
ts
\3

1
5
3
\C

A
D
\S

h
e
e
ts
\M

O
T
\s

h
t-

m
o
t-

L
S

D
-3
.0
-0

0
5
.d

g
n

F
IL

E
 
N

A
M

E
:

P
L

O
T
 
D

A
T

E
:

P
L

O
T
 
S

C
A

L
E
:

6
0
.0

0
0
0
 
' 
/ 
in
.

2
/1

6
/2

0
2
1

2201434

TOTAL

SHEETS

SHEET

NO.

MOT-122
DRAWING NO.

CONTRACT NO.

PROJECT NO.
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 9938

 9939

 994
0+00

 9941

 9942
 9943

 9944

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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W20-I103(0)-48
AT PT TO SCIENCE DR.
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AHEAD
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THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.

2
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'

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

W21-1(0)-48
SEE NOTE 3

4.

3.

CLOSURE IS USED THROUGH THE LENGTH OF THE CORRIDOR.

TRAFFIC CONTROL MAY BE COMBINED SUCH THAT A SINGLE LANE 

S. LAKE SHORE DRIVE ARE UNDER CONSTRUCTION SIMULTANEOUSLY, 

AT COMMISSIONER'S DISCRETION, WHEN ISOLATED WORK ZONES ALONG 

WORK
ZONE

SPEED

LIMIT

PHOTO
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MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618
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175' 
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6500'

500' 500' 500'
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RIGHT LANE
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+
2
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36' TAPER @ 12:1

22.5' LT

STA 9936+45.0

 TEST LEVEL 2

 REDIRECTIVE, NARROW),

 TEMPORARY (FULLY

IMPACT ATTENUATOR,
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-3.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9927+00 9936+00
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TOTAL

SHEETS

SHEET

NO.

MOT-123
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 9927

 9928  9929
 9930+00

 9931
 9932

 9933
 9934

 9935+00

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

KEY

LOCATION 

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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SIDEWALK
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CLOSED
SIDEWALK

R11-I101

CLOSED
SIDEWALK

R11-I101

S. LAKE SHORE DR.

FOR APPROVAL BY THE COMMISSIONER.

CONTRACTOR TO SUBMIT LOCATIONS OF INGRESS TO THE WORK ZONE 3.

3

TCB BEGINS

STA. 9933+05

SPEED LIMIT
WORK ZONE

END

G20-I103-6036

1
1
'

1
1
'

1
1
'

 TYPICAL ALL STAGES.

 DESIGNATED CONSTRUCTION LIMITS.

 WORK TO BE CONTAINED WITHIN PROJECT

FOR PROTECTION OF GLFER AREA, ALL

 DETAILS.

 SEE STRUCTURAL STAGE CONSTRUCTION

 WITH THE APPROVAL OF THE ENGINEER.

 USED FOR SHORT-TERM BRIDGE ACTIVITIES

TEMPORARY CONCRETE BARRIER MAY BE

5
9

T
H
 
S

T
. 
IN

L
E

T

1
0
.8
'

IF DOWNSTREAM WORK IS INCOMPLETE

EXTEND LANE CLOSURE TO 63RD ST UNDERPASS 
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-3.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9936+00 9945+00
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TOTAL

SHEETS

SHEET

NO.

MOT-124
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

 
9
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2
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0
3

 
9
7
0
4

 9936

 9937

 9938

 9939

 994
0+00

 9941

 9942
 9943

 9944

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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S. LAKE SHORE DR.

W20-I103(0)-48
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AHEAD

6

3

W21-1(0)-48

THE WORKERS SIGN SHALL BE COVERED WHEN WORKERS ARE NOT PRESENT.3.

2
0
0
'

SEE NOTE 3

4.

IS USED THROUGH THE LENGTH OF THE CORRIDOR.
TRAFFIC CONTROL MAY BE COMBINED SUCH THAT A SINGLE LANE CLOSURE 
ALONG S. LAKE SHORE DRIVE ARE UNDER CONSTRUCTION SIMULTANEOUSLY, 
AT COMMISSIONER'S DISCRETION, WHEN ISOLATED WORK ZONES 

10.8
'

10.8'

10.8'

11

6

3

W12-I102

11'-6"

TEST LEVEL 2

REDIRECTIVE, NARROW), 

RELOCATE (FULLY 

IMPACT ATTENUATOR, 

10.8
'

10.8'

M6-1(O)

6

225' TAPER
7

100' TURN LANE
100' TAPER

100'

1

W1-3

24' TCB TAPER @ 12:1

9936+13.0, 13.1' LT

W16-9p

AHEAD
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-3.1OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'9945+00 9954+00
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TOTAL

SHEETS

SHEET

NO.

MOT-125
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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SPEED
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PHOTO
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MINIMUM

W21-I115(0)-3618

R2-1-3648

R10-I108p-3618

R2-I-106p-3618

35

$250 FINE

W20-I103(0)-48
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AHEAD
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AHEAD
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DESIGN:

DRAWN:

CHECKED:

APPROVED:

DATE: REVISIONS

NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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TOTAL

SHEETS

SHEET

NO.

MOT-126
DRAWING NO.

CONTRACT NO.

PROJECT NO.

-

B-7-203

LEGEND

1

2

3

4

5

TEMPORARY PAVEMENT MARKING (4" WHITE, 10' DASH-30' SKIP)

TEMPORARY PAVEMENT MARKING (4" DOUBLE YELLOW)

TEMPORARY PAVEMENT MARKING (4" SOLID WHITE)

TEMPORARY PAVEMENT MARKING (4" SOLID YELLOW)

WORK ZONE

TEMPORARY PAVEMENT

TEMPORARY CONCRETE BARRIER

ARROW BOARD (SUPPORT OR TRAILER)

IMPACT ATTENUATORS

TRAFFIC CONTROL SIGN

TYPE III BARRICADE WITH FLASHING UNIT

6

8

EXISTING PERMANENT OR PRIOR STAGE TEMPORARY MARKING

TEMPORARY PAVEMENT MARKING (24" SOLID WHITE)

TYPE II BARRICADE WITH FLASHING UNIT

7 TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS

(FOR INFORMATIONAL PURPOSES)

EXISTING TRAFFIC FLOW DIRECTION

(FOR INFORMATIONAL PURPOSES)

TEMPORARY/DETOUR FLOW DIRECTION

FLASHING/STEADY BURNING LIGHT ATOP SIGN

9

TEMPORARY PAVEMENT MARKING (6" WHITE, 2' DASH-6' SKIP)

TEMPORARY PAVEMENT MARKING (6" YELLOW, 2' DASH-6' SKIP)10

TEMPORARY PAVEMENT MARKING (12" YELLOW, 50' C-C)

BARRICADE OR DRUM (25' C-C,

DIRECTION INDICATOR BARRICADE WITH FLASHING LIGHT

20' C-C IN TAPERS) WITH FLASHING LIGHT

TEMPORARY SIDEWALK

TEMPORARY CONSTRUCTION FENCE (APPROX.)
11 TEMPORARY PAVEMENT MARKING (6" WHITE)

NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

S. LAKE SHORE DR.

STAGE LSD-4OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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NOTES:

USING WORK ZONE PAVEMENT MARKING REMOVAL.

ALL CONFLICTING TEMPORARY PAVEMENT MARKINGS TO BE REMOVED 

GENERAL NOTES ON SHEETS MOT-01 THROUGH MOT-04.

SEE SUGGESTED CONSTRUCTION STAGING AND MAINTENANCE OF TRAFFIC 
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MAINTENANCE OF TRAFFIC
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LAKE SHORE DRIVE (AT SCIENCE DRIVE)OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=200'
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3. SEE PHASE LSD-1.1 & 1.2 FOR DETAILED MAINTENANCE OF TRAFFIC PLANS.

2. SEE DETOUR SIGNING DETAIL FOR SIGN SPACING AND LAYOUT.

1. LEFT TURN PROHIBITED AT LAKE SHORE DR. AND SCIENCE DR.
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MAINTENANCE OF TRAFFIC

ALTERNATE ROUTE

LAKE SHORE DRIVE (SB)OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=200'
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1. ALTERNATE ROUTE TO BE SIGNED DURING PHASE LSD-1 WORK ON LAKE SHORE DRIVE.
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CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=300'
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1. SEE PHASE H-3 FOR DETAILED MAINTENANCE OF TRAFFIC PLANS.
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MAINTENANCE OF TRAFFIC
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2. SEE PHASE SIA-2 & SIA-2.1 FOR DETAILED MAINTENANCE OF TRAFFIC PLANS.
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1. SEE PHASE H-4 FOR DETAILED MAINTENANCE OF TRAFFIC PLANS.
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1. SEE PHASE H-1 FOR DETAILED MAINTENANCE OF TRAFFIC PLANS.
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1. SEE PHASE H-2 FOR DETAILED MAINTENANCE OF TRAFFIC PLANS.
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GOLF COURSE

JACKSON PARK

S
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R
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R
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E. HAYES DR.
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100 0 100 200

SCALE IN FEET

W
O

O
D
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D
 
IS

L
A

N
D

LEGEND:

WORK ZONE

TEMPORARY SIGN

TYPE II BARRICADE WITH FLASHING UNIT

TEMPORARY FENCE

TEMPORARY WATER FILLED BARRIER

SIGN LEGEND:

2

1 3R11-I101
CLOSED

SIDEWALK
DETOUR

DETOUR

M4-9bL(O)

M4-9bR(O)

PEDESTRIAN DETOUR ROUTE

ALT. PEDESTRIAN DETOUR ROUTE

SEE NOTE 1

2

1

2

2

1

2

11

11

2

1

1

1

1 11
22

1. SEE PHASE LSD-1 FOR ALT. ROUTE SIGNING.

1

2

2. ACCESS TO PROPOSED DOG PARK TO BE MAINTAINED.

SEE NOTE 2
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24

4

3

3

1
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100 0 100 200

SCALE IN FEET

LEGEND:

WORK ZONE

TEMPORARY SIGN

TYPE II BARRICADE WITH FLASHING UNIT

SIGN LEGEND:

TEMPORARY FENCE

TEMPORARY WATER FILLED BARRIER

PEDESTRIAN DETOUR ROUTE

2

1 3 R11-I101CLOSED
SIDEWALK

DETOUR

DETOUR

M4-9bL(O)

M4-9bR(O)

 IMPLEMENTED IN STAGE H-2.

 AND DETOUR ON S. CORNELL DR.

MAINTAIN PEDESTRIAN CROSSING
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MAINTENANCE OF TRAFFIC
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CHICAGO DEPARTMENT
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           STA.          TO STA. SCALE:NONE
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 ACCESSIBLE AT ALL TIMES

MAINTAIN 3 OF 4 CROSSWALKS

 
 

WORK ZONE

WORK ZONE

CLOSED
SIDEWALK

SIDE
USE OTHER

CLOSED
SIDEWALK

SIDE
USE OTHER

R11-I102-2430

R11-I102-2430

TIMES

ACCESSIBLE AT ALL 

CROSSWALKS 

MAINTAIN 3 OF 4 

 

 

 STRIPING AND SIGNAGE

SEE PLANS FOR TEMPORARY

 STRIPING AND SIGNAGE

SEE PLANS FOR TEMPORARY

CLOSED
SIDEWALK

R11-I101-2418

 

1.

ACCESS THROUGH WORK ZONE (LIMITED SPACE)

DETAIL 4: TYPICAL SECTION TEMPORARY PEDESTRIAN 

 DRUMS (SEE MOT PLANS)

TEMPORARY CONCRETE BARRIER OR

TEMPORARY TRAFFIC FLOW

60" MIN

 OBSTRUCTION

LIGHT FIXTURE OR OTHER

WORK ZONE

60" MIN

EXISTING LANDSCAPED AREA

ZONE - SUB-STAGE B

DETAIL 2: PEDESTRIAN ACCESS THROUGH WORK 

ZONE - SUB-STAGE A

DETAIL 1: PEDESTRIAN ACCESS THROUGH WORK 

 WATER-FILLED BARRIER

 ACCESS WITH TEMPORARY

MAINTAIN MINIMUM 5' PEDESTRIAN

 4 WHEN OBSTRUCTIONS PRESENT)

 WATER-FILLED BARRIER (SEE DETAIL

 ACCESS WITH TEMPORARY

MAINTAIN MINIMUM 5' TEMPORARY

WORK ZONE

ACCESS

PEDESTRIAN

ACCESS

PEDESTRIAN

EXISTING OR TEMPORARY PAVEMENT

WORK ZONE

 SUB-STAGE OR TEMPORARY SIDEWALK

ROADWAY SURFACE COMPLETED IN PRIOR

SEE NOTE 2

SEE NOTE 2

WALKWAY AS NEEDED

PLACE TEMPORARY WATER FILLED BARRIER ON BOTH SIDES OF 

INSTALL TEMPORARY ACCESSIBLE CURB RAMP AS NEEDED 

- JACKSON PARK TENNIS COURTS AND SOCCER FIELD

- JACKSON PARK PARKING LOTS

  63RD ST BEACH

- HAYES DRIVE PARKING LOT AND PEDESTRIAN ACCESS TO 

- JACKSON PARK GOLF COURSE

- ALL ACTIVE CTA BUS STOPS

- MUSEUM OF SCIENCE AND INDUSTRY

- RESIDENCES 5800-6500 S. STONY ISLAND AVE.

- JACKSON PARK E. 62ND ST. PARK ENTRANCE

- SOUTH SIDE YMCA

- HYDE PARK ACADEMY HIGH SCHOOL

- JACKSON PARK FIELD HOUSE

PROVIDED TO THE FOLLOWING FACILITIES AT ALL TIMES:

PEDESTRIAN ACCESS PATHS THROUGH THE WORK ZONE SHALL BE 

NOTE:

3.

2.

 (SEE NOTE 3)

TEMPORARY WATER FILLED BARRIER

DETAIL 3: TYPICAL SECTION TEMPORARY PEDESTRIAN ACCESS

 (SEE NOTE 3)

TEMPORARY WATER FILLED BARRIER
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MAINTENANCE OF TRAFFIC

TEMPORARY BUS STOP DETAILS

OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:1''=30'
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TSV

BUS STOP

EXISTING 

TYPICAL TEMPORARY BUS STOP - SUB-STAGE A

TYPICAL TEMPORARY BUS STOP - SUB-STAGE B

WORK ZONE OMISSION

EX GUTTER

NEW GUTTER

NEW SIDEWALK

WORK ZONE

WORK ZONE

CONNECTION

RAMP AND SIDEWALK 

PAVED PAD WITH ACCESSIBLE 

12'x8' TEMPORARY ASPHALT 

ACCESS THROUGH WORK ZONE

SEE DETAIL FOR TEMPORARY PEDESTRIAN

ACCESS THROUGH WORK ZONE. 

SEE DETAIL FOR TEMPORARY PEDESTRIAN

22' 141'

185'

22'

22' 22'141'

185'

TSV

BUS STOP

EXISTING 

WORK ZONE OMISSION

EX GUTTER

WORK ZONE

ACCESS THROUGH WORK ZONE. 

SEE DETAIL FOR TEMPORARY PEDESTRIAN

141'

2:1 TAPER 8:1 TAPER

NEW GUTTER

NEW SIDEWALK

WORK ZONE

CONNECTION

RAMP AND SIDEWALK 

PAVED PAD WITH ACCESSIBLE 

12'x8' TEMPORARY ASPHALT 

ACCESS THROUGH WORK ZONE

SEE DETAIL FOR TEMPORARY PEDESTRIAN

141'

WORK ZONE OMMISSION

2:1 TAPER 8:1 TAPER

1
2
'

1
2
'

TYPICAL TEMPORARY BUS STOP WITH CONC BARRIER - SUB-STAGE A

TYPICAL TEMPORARY BUS STOP WITH CONC BARRIER - SUB-STAGE B

 stop
bus

cta 

 stop
bus

cta 

TYPICAL TEMPORARY BUS STOP WITH TEMPORARY SHOULDER

WORK ZONE

PRIOR STAGE

GUTTER INSTALLED IN 

DEPRESSED CURB AND 

W
O

R
K
 
B

Y
 
O

T
H

E
R

S 22' 22'141'

185'

1
1
'

TEMPORARY PAVEMENT

 stop
bus

cta 

CONNECTION

RAMP AND SIDEWALK 

PAVED PAD WITH ACCESSIBLE 

12'x8' TEMPORARY ASPHALT 

ONLY ONLY ONLYONLY

ONLYONLY

ONLY ONLY

ONLY

ONLY ONLY ONLY

TWO RIGHT LANES

ONLY ONLY

1 EA.

1 EA.

1 EA.

1 EA.

2 EA.

1 EA.

1 EA.

1 EA.

ONLY

1 EA.

ONLY

1 EA.

ONLY

48"X30"

30"X30"

48"X30"

30"X30"

30"X30"

30"X30"

30"X30"

30"X30"

60"X30"

48"X12"

SPECIAL MOT SIGN DETAILS
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MAINTENANCE OF TRAFFIC
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OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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MAINTENANCE OF TRAFFIC

IDOT DISTRICT ONE DETAILS

OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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NO. BY DATE DESCRIPTION

MAINTENANCE OF TRAFFIC

IDOT DISTRICT ONE DETAILS

OF TRANSPORTATION

CHICAGO DEPARTMENT

JACKSON PARK MOBILITY IMPROVEMENTS

           STA.          TO STA. SCALE:NONE
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